

Estimate 10604 - HVAC

Bill	11/15/2024	W & M Construction	GC 10% for HVAC draw #1	950.00
Check	11/15/2024	AC1	HVAC draw #1	9,500.00
Check	12/04/2024	AC1	HVAC draw #2 final draw	5,500.00
Bill	12/04/2024	W & M Construction	GC 10% for HVAC draw #2	550.00
Total Spent				16,500.00

W & M CONSTRUCTION

Roofing & Remodeling Specialists

Brandi Miller Cell: 817-933-2511
Office: 817-202-9256

Job Estimate

Number: 10604
Date: 11/4/2024

Customer: Gary & Tammie Huggins

Address: 232 Remuda Drive

City, ST, Zip: Fort Worth, TX 76108

Phone: 817-682-1153 or 817-805-0644

Email: Tammie@BoatSeatsPlus.com

Description	Amount
HVAC: Remove 3 ton unit & set aside for pick up. Install 5 ton heat pump unit. R/R all ducting that was installed improperly, replace all delaminated ducting. Includes new pad for outside unit & freon.	16,337.60
Sub Total	16,337.60
Taxes	
Other	
Grand Total	16,337.60

This project estimate is based on information and requirements provided by the client and is not guaranteed. Actual cost and terms may change once all project elements are discussed, negotiated and finalized. Prior to any change in cost, the client will be notified. Estimate valid for 30 days.

CLIENT

Name: Tammie Scoggins

Signature: Tammie Scoggins

Date: 11/04/2024

CONTRACTOR

Name: Brandi Miller

Signature: Brandi Miller


Date: 11/04/2024



This was the 3 ton unit they installed, the metal straps are broke and it is sitting on the ceiling joist. The drip pan under it was full when we finally found it.



Part of what we had to remove and haul off.



Their duct work.