
ALTERNATE

ALTERNATE 1

BIDDING ALTERNATES

DESCRIPTION BASE BID ALTERNATE BID SELECTION

PROVIDE FULL FLOORING 
REPLACEMENT IN STERILE AND 
DECONTAMINATION ROOMS

PATCH AND REPAIR 
EXISTING FLOORING TO 
THE EXTENT NEEDED 
FROM DEMOLITION WORK 
IN STERILE AND 
DECONTAM. ROOMS

REMOVE EXISTING 
FLOORING AND 
INSTALL NEW 
FLOORING IN 
STERILE AND 
DECONTAM. ROOMS

TBD

VICINITY MAP

DRAWING INDEX

SITE MAP

PROJECT NUMBER:

PROJECT ARCHITECT
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www.ffkr .com
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Bear River Valley Hospital -
Central Processing Equipment Addition & Relocation

CONSTRUCTION DOCUMENTS

MECHANICAL ENGINEER

RESOLUT
181 EAST 5600 SOUTH
MURRAY, UT 84107
801-530-3148

ELECTRICAL ENGINEER

SPECTRUM ENGINEERS
324 S STATE ST, SUITE 400
SALT LAKE CITY, UT 84111
801-328-5151
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730 PACIFIC AVE S
SALT LAKE CITY, UT 84104
801-521-6186
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SHEET NO. SHEET NAME

GENERAL

G000 COVER SHEET

G001 SYMBOLS AND ABBREVIATIONS

G100 LIFE SAFETY PLAN & CODE ANALYSIS

STRUCTURAL

S101 STRUCTURAL DETAILS

ARCHITECTURAL

AD101 DEMO PLAN & ELEVATIONS

A101 FLOOR PLAN & CEILING PLAN

A401 INTERIOR ELEVATIONS

A501 TYPICAL PARTITION DETAILS

AF101 FINISH PLAN & SCHEDULES

MECHANICAL

M001 MECH SYMBOLS NOTES

M090 MECHANICAL ZONING PLAN

M101 MECHANICAL PLANS

M201 MECHANICAL PIPING PLANS

M501 MECHANICAL DETAILS

M601 MECHANICAL SCHEDULES

PLUMBING

P101 PLUMBING PLANS

P201 MED GAS PLAN

F101 FIRE PROTECTION PLAN

ELECTRICAL

EE001 ELECTRICAL COVER SHEET

EE002 SYMBOLS LEGEND

EE501 ELECTRICAL DETAILS

EE701 TYPICAL MOUNTING DETAILS

ED101 ELECTRICAL DEMOLITION PLAN

EP100 LEVEL 1 OVERALL POWER PLAN

EP101 LEVEL 1 POWER PLAN

EP601 ONE-LINE DIAGRAM



GENERAL NOTES

1. CONTRACTORS SHALL FAMILIARIZE THEMSELVES WITH 
ALL PORTIONS OF THE DRAWINGS, SPECIFICATIONS, 
ADDENDA AND CHANGE ORDERS THAT PERTAIN TO 
THEIR WORK. THEY SHALL BE HELD RESPONSIBLE FOR 
ADHERING TO THOSE REQUIREMENTS AND SHALL NOT 
PREPARE ANY BIDS FROM PARTIAL SETS.

2. CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS, 
DIMENSIONS AND SITE CONDITIONS AND SHALL REPORT 
ANY INCONSISTENCIES TO THE ARCHITECT PRIOR TO 
PROCEEDING WITH THE WORK.

3. CODES GOVERNING THIS WORK ARE INDICATED ON THE 
CODE COMPLIANCE PLAN DRAWINGS. WHERE THE 
CONTRACT DOCUMENTS EXCEED (WITHOUT VIOLATING) 
CODE AND REGULATION REQUIREMENTS, CONTRACT 
DOCUMENTS SHALL TAKE PRECEDENCE. WHERE CODES 
CONFLICT, THE MORE STRINGENT SHALL APPLY.

4. ALL WORK SHALL COMPLY STRICTLY WITH THE 
INTERNATIONAL BUILDING CODE, LATEST ADOPTED 
EDITION, AND ALL LOCAL CODES AND ORDINANCES.

5. ALL WORK SHALL COMPLY WITH THE LATEST 
"AMERICAN WITH DISABILITIES ACT GUIDELINES"

6. ALL NUTS, BOLTS & MISCELLANEOUS METAL EXPOSED 
TO WEATHER SHALL BE GALVANIZED UNLESS NOTED 
OTHERWISE.

7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE 
PROPER LOCATION AND SIZE OF OPENINGS FOR ALL 
TRADES AND SHALL COORDINATE ALL CONSTRUCTION 
AS INDICATED BY THE CONSTRUCTION DOCUMENTS, 
INCLUDING SHOP DRAWINGS REVIEWED BY THE 
ARCHITECT.

8. ALL DIMENSIONS ARE SHOWN TO FACE OF FINISH OF 
EXISTING CONSTRUCTION & FACE OF FINISH OF WALL 
FOR NEW CONSTRUCTION, UNLESS NOTED OTHERWISE.

9. ALL DRAWINGS, THOUGH NOTED TO SCALE ARE FOR 
ILLUSTRATION ONLY. THE CONTRACTOR SHALL NOT 
SCALE DRAWINGS, UNLESS APPROVED BY ARCHITECT.

10. WHEN A DETAIL IS IDENTIFIED AS TYPICAL, THE 
CONTRACTOR IS TO APPLY THIS DETAIL IN ESTIMATING 
AND CONSTRUCTION TO EVERY LIKE CONDITION 
WHETHER OR NOT THE REFERENCE IS REPEATED IN 
EVERY INSTANCE.

11. ALL PENETRATIONS INTO SOUND OR FIRE RATED 
PARTITIONS, FLOORS OR CEILING ASSEMBLIES SHALL BE 
SEALED WITH APPROVED PERMANENT RESILIENT 
SEALANT. FOR OPENINGS, LESS THAN 16 SQUARE 
INCHES, THE SPACE BETWEEN THE WALL AND THE 
ALLOWED PENETRATION MUST BE SEALED TO PREVENT 
THE MOVEMENT OF HOT FLAME OR GASSES. 
ELECTRICAL DEVICES, RECESSED CABINETS, ETC. 
SHALL BE SEALED, LINED, INSULATED OR OTHERWISE 
TREATED TO MAINTAIN THE INTEGRITY OF THE 
ASSEMBLY.

12. DRAWINGS HAVE BEEN DETAILED IN COMPLIANCE 
WITH U.L. LISTING REQUIREMENTS AND ICBO REPORTS 
FOR THE MATERIALS SPECIFIED. IF ANY ALTERNATE OR 
SUBSTITUTED MATERIAL IS ACCEPTED AS AN EQUAL BY 
THE GENERAL CONTRACTOR, THE CONTRACTOR WILL 
ASSUME THE RESPONSIBILITY FOR WHATEVER 
CONSTRUCTION MODIFICATION AND/OR ADDITIONAL 
COSTS ARE REQUIRED BY REASON OF THIS 
ACCEPTANCE.

13. ALL TRASH SHALL BE REMOVED DAILY. BUILDING 
MATERIALS MAY NOT BE STORED IN THE CORRIDORS AT 
ANY TIME.

14. THE CONTRACTOR SHALL VERIFY SIZES AND 
LOCATIONS OF WATER AND DRAIN INSTALLATIONS AND 
OTHER REQUIRED SERVICES WITH EQUIPMENT 
MANUFACTURERS.

15. ABBREVIATIONS THROUGHOUT THE PLAN ARE THOSE 
IN COMMON USE. THE ARCHITECT SHALL DEFINE THE 
INTENT OF ANY IN QUESTION.

16. INTERIOR FINISH SHALL CONFORM TO THE 
REQUIREMENTS OF THE INTERNATIONAL BUILDING 
CODE.

17. INSTALL METAL CORNER BEADS AT ALL EXPOSED 
WALLBOARD EDGES. INSTALL CASING BEADS 
WHEREVER WALLBOARD, PLASTER, ETC. ABUTS A 
DISSIMILAR FINISH MATERIAL. PROVIDE SEALANT AS 
REQUIRED. ALL DOOR SIZES SHOWN ON DOOR 
SYMBOLS ARE OPENING SIZES. ALLOWANCE FOR 
THRESHOLDS, ETC. SHOULD BE CONSIDERED. ALL 
DOORS AND FRAMES SHALL BE REINFORCED WHERE 
REQUIRED FOR CLOSERS, STOPS AND HARDWARE.

18. ALL WOOD TRIMS, SPACERS, FILLER, ETC. 
THROUGHOUT THE JOB SHALL BE FIRE RETARDANT 
PRESSURE-TREATED, AS PER I.B.C.

19. ELEVATIONS ARE WITH RESPECT TO FINISH FLOOR 
ELEVATION. VERIFY FINISH FLOOR HEIGHT.

20. CONTRACTOR SHALL REVIEW ALL DRAWINGS BEFORE 
COMMENCEMENT OF WORK. IF THERE IS ANY 
DISCREPANCY BETWEEN TWO DRAWINGS CONTRACTOR 
SHALL CONTACT THE ARCHITECT IMMEDIATELY.

21. FINISH GRADE SHALL SLOPE AWAY FROM THE 
BUILDING AT ¼” PER FOOT FOR A MINIMUM DISTANCE OF 
3’-0”.

22. CONTRACTOR SHALL TAKE WHATEVER PROCEDURES 
ARE NECESSARY TO PREVENT EROSION DAMAGE ON OR 
OFF THE SITE AND SHALL REPAIR ANY DAMAGE 
RESULTING FROM THIS WORK AT NO COST TO THE 
OWNER.
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SCALE:  A1
DETAIL

XXX

2

XX

X

XX.XX

ROOM

NUM

NAME

SYMBOLS LEGEND

ROOM IDENTIFICATION 
NUMBER

DOOR TAG

REFERENCE NOTE

GLAZING TAG

PARTITION /WALL TAG

INTERIOR ELEVATION

WALL SECTION

EXTERIOR ELEVATION

DETAIL

REVISION DELTA

ROOM NUMBER

ELEVATION 
NUMBER

SHEET NUMBER

ELEVATION 
NUMBER

SHEET NUMBER

SECTION NUMBER

SHEET NUMBER

SECTION NUMBER

SHEET NUMBER

DETAIL NUMBER

SHEET NUMBER

REVISION NUMBER

BUILDING SECTION

DETAIL TITLE

ROOM NAME

SHADE INDICATES 
ELEVATED WALLA1

A2A4

A3

FINISH TAG PNT-1

DOOR NUMBER

SPEC DIVISION

XXX

WALL ASSEMBLY 
CODE

WINDOW TAG
WINDOW TYPE

GLASS TYPE

FLOOR TAG

FLOOR ASSEMBLY 
CODE

ROOF TAG

ROOF ASSEMBLY 
CODE

F-#

R-#

EQUIPMENT TAG

EQUIPMENT ID

XXX####

MATERIAL LEGEND

CONCRETE

METAL STUD WALL

DRAINAGE FILL

COMPACTED FILL 
AND/OR EARTH

BATT INSULATION

RIGID INSULATION

CMU

GYPSUM BOARD 
SURFACE

PLYWOOD

AFF     

CMU     

ABOVE FINISH FLOOR   

CONCRETE MASONRY UNIT

EQ     EQUAL

MAX     MAXIMUM

MIN     MINIMUM

NIH     NATIONAL INSTITUTE OF HEALTH

O.C.     ON CENTER

SPEC     SPECIFICATION

SF     SQUARE FEET

WD   WOOD

T.O.     TOP OF

ABBREVIATIONS

CT     COMPUTERIZED TOMOGRAPHY

MRI     MAGNETIC RESONANCE IMAGING

CLR     CLEAR

BD     BOARD 

GYP     GYPSUM

TEC     TECHNOLOGY EQUIPMENT CENTER

TLT     TOILET

PT    PATIENT

B.O.     BOTTOM OF 

ALG     ALIGN   

A     MEDICAL AIR OUTLET   

A/C     AIR CONDITIONING UNIT  

RTU ROOF TOP UNIT

ADA     AMERICANS WITH DISABILITIES ACT  

ADAAG     ADA ACCESSIBILITY GUIDELINES  

AHJ     AUTHORITY HAVING JURISDICTION   

AHU     AIR HANDLING UNIT   

ALUM     ALUMINUM   

ARCH     ARCHITECT   

BLDG     BUILDING 

CFCI     CONTRACTOR FURNISHED 
CONTRACTOR INSTALLED

CG     CORNER GUARD

COL     COLUMN

CONC    CONCRETE

CONT     CONTINUOUS

CI     CONTINUOUS INSULATION

CLG     CEILING

CORR     CORRIDOR

CJ     CONTROL JOINT

CL     CENTER LINE

DEMO     DEMOLISH / DEMOLITION

CT     CERAMIC TILE

DIM     DIMENSION

DIA     DIAMETER

DF    DRINKING FOUNTIAN

EWC     ELECTRIC WATER COOLER

DWG     DRAWING

EA     EACH

EJ     EXPANSION JOINT

ELEC     ELECTRICAL

EL     ELEVATION

ELEV    ELEVATOR

EOS    EDGE OF SLAB

TYP     TYPICAL

EQUIP     EQUIPMENT

ESR     ENVIRONMENTAL SERVICES ROOM

EXIST     EXISTING

EXT     EXTERIOR

FA     FIRE ALARM

FACP     FIRE ALARM CONTROL PANEL

FD     FLOOR DRAIN

FEC     FIRE EXTINGUISHER CABINET

FE     FIRE EXTINGUISHER 

FIN     FINISH

FLR     FLOOR

FND     FOUNDATION

FOW     FACE OF WALL

FT     FEET

FV     FIELD VERIFY

GA     GAUGE

GALV     GALVANIZED

HEPA     HIGH EFFICIENCY PARTICULATE AIR

HIPPA    HEALTH INSURANCE PORTABILITY 
AND ACCOUNTABILITY ACT

H.P.    HIGH POINT

HWS    HAND WASHING STATION

HT    HEIGHT

ICRA    INFECTION CONTROL RISK ASSESMENT

ID     INSIDE DIAMETER

INFO     INFORMATION

INT     INTERIOR

LAV     LAVATORY

LBS     POUNDS

MECH     MECHANICAL

MFR     MANUFACTURER

N/A     NOT APPLICABLE

NOM     NOMINAL

NTS     NOT TO SCALE

O, O2    OXYGEN

OD     OUTSIDE DIAMETER

OPP     OPPOSITE

PLAM   PLASTIC LAMINATE

PLUMB   PLUMBING

PR    PAIR

PSI    POUNDS PER SQUARE INCH

PSF   POUNDS PER SQUARE FOOT

PVC    POLYVINYL CHLORIDE

RAD RADIUS

RD ROOF DRAIN

RCP REFLECTED CEILING PLAN

RF RADIO FREQUENCY

RM ROOM

STC     SOUND TRANSMISSION CLASS

SS     STAINLESS STEEL

FO     FIBER OPTICS

TEMP     TEMPORARY

UL    UNDERWRITER'S LABORATORY

U.N.O.     UNLESS NOTED OTHERWISE

UPS     UNINTERRUPTABLE POWER SUPPLY

V    VACUUM

VCT    VINYL COMPOSITION TILE

W/O   WITH OUT

W/   WITH

VERT    VERTICAL

HOR    HORIZONTAL

TEL     TELEPHONE

T     TREAD

STRUCT     STRUCTURAL

SCHED   SCHEDULE

SECT   SECTION

S   SMOKE DETECTOR

SD   STORM DRAIN

REF REFRIGERATOR

OFD    OVERFLOW DRAIN

NRC     NOISE REDUCTION COEFFICIENT

RO REVERSE OSMOSIS

CMGC     CONSTRUCTION MANAGER 
GENERAL CONTRACTOR

GC     GENERAL CONTRACTOR

IBC   INTERNATIONAL BUILDING CODE

NEC     NATIONAL ELECTRICAL CODE

SIM     SIMILAR

ALT     ALTERNATE  

CNTRL     CONTROL

C.O.     CLEAN OUT

DISP     DISPENSER

STD     STANDARD

SQ     SQUARE

WRB   WEATHER RESISTANT BARRIER

HM    HOLLOW METAL

XPS   EXTRUDED POLYSTYRENE

EPS     EXPANDED POLYSTYRENE

HEIC     HOSPITAL EPIDEMIOLOGY / 
INFECTION CONTROL

EVS     ENVIRONMENTAL SERVICES

EOC    ENVIRONMENT OF CARE

SMS     SHEET METAL SCREW

WR   WATER RESISTANT

SFRM     SPRAY APPLIED FIRE RESISTIVE 
MATERIAL

OFCI     OWNER FURNISHED CONTRACTOR 
INSTALLED

REV REVISION

VIF    VERIFY IN FIELD

FGI     FACILITY GUIDELINES INSTITUTE

OFOI     OWNER FURNISHED OWNER  
INSTALLED

OFVI     OWNER FURNISHED VENDOR  
INSTALLED

TDR     TECHNOLOGY DISTRIBUTION ROOM

NOT IN CONTRACTNIC     

CMS     CENTERS FOR MEDICARE AND 
MEDICAID SERVICES

ACH     AIR CHANGES PER HOUR

AII     AIRBORNE INFECTION ISOLATION 

ANSI      AMERICAN NATIONAL STANDARDS 
INSTITUTE   

AHA     AMERICAN HOSPITAL ASSOCIATION   

ASHE     AMERICAN SOCIETY OF 
HEALLTHCARE ENGINEERING   

BSL     BIOSAFETY LEVEL 

CDC     CENTERS FOR DISEASE CONTROL 
AND PREVENTION

CFR     CODE OF FEDERAL REGULATIONS

DHHS    DEPARTMENT OF HEALTH AND 
HUMAN SERVICES

EC     ENVIRONMENT OF CARE

EPA    ENVIRONMENTAL PROTECTION 
AGENCY

HVAC    HEATING, VENTILATION, AND AIR 
CONDITIONING

ICU    INTENSIVE CARE UNIT

MSDS     MATERIAL SAFETY DATA SHEET

NCID     NATIONAL CENTER FOR INFECTIOUS 
DISEASES

NEONATAL INTENSIVE CARE UNITNICU     

OSHA     OCCUPATIONAL SAFETY AND 
HEALTH ADMINISTRATION

PE    PROTECTIVE ENVIRONMENT

NEG.     NEGATIVE

PPE    PERSONAL PROTECTIVE EQUIPMENT

PSRA  PERSONAL SAFETY RISK ASSESSMENT

R.O. ROUGH OPENING

UV     ULTRAVIOLET

UVGI     ULTRAVIOLET GERMICIDAL 
IRRADIATION

VAV    VARIABLE AIR VENTILATION

NIOSH     NATIONAL INSTITUTE FOR 
OCCUPATIONAL SAFETY AND HEALTH

SCH'D   SCHEDULED
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EXISTING BUILDING
B OCCUPANCY

EXISTING BUILDING
I-2 OCCUPANCY

FUTURE EXPANSION
B OCCUPANCY
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EXISTING SMOKE 
COMPARTMENT #3

EXISTING SMOKE 
COMPARTMENT #2

EXISTING SMOKE 
COMPARTMENT #1

TRAVEL DISTANCE TO EXIT = 38'-0"
MAX TRAVEL DISTANCE ALLOWED = 200'-0"

NOTE: PROJECT CONSTRUCTION IS FOR 

EQUIPMENT REPLACEMENT, AND WILL 

NOT ALTER EXISTING PATH OF TRAVEL 

OR OCCUPANCY LOADS

EXISTING FIRE AND SMOKE RATED 

WALLS WILL MAINTAIN THEIR RATINGS

CENTRAL PROCESSING

FIRE EXTINGUISHER

FEC

PATH OF EGRESS

00

LIFE SAFETY ARROW

OUT OF SCOPE / EXISTING

NUMBER OF OCCUPANTS

OCCUPANCY TYPES

LEGEND

EXISTING OCCUPANCY: I-2

SMOKE PARTITION
DOOR SMOKE CONTROL
NEW
EXISTING

SMOKE BARRIER (1 HOUR MIN)
1/3 HOUR FIRE-RESISTANCE-RATED DOOR
NEW
EXISTING

FIRE BARRIER - 1 HOUR
3/4 HOUR FIRE-RESISTANCE-RATED DOOR
NEW
EXISTING

FIRE BARRIER - 2 HOUR
1 1/2 HOUR FIRE-RESISTANCE-RATED DOOR
NEW
EXISTING

LIFE SAFETY PLANS 

SHOULD BE VIEWED 

IN COLOR

CONTRACT LIMIT LINE

EXISTING SMOKE COMPARTMENT #1

EXISTING SMOKE COMPARTMENT #2

EXISTING SMOKE COMPARTMENT #3

Sprinklers Required? Yes

FIRE RESISTANCE RATINGS FOR BUILDING ELEMENTS IBC Table 601

BUILDING ELEMENT

Primary Structural Frame (See Section 202)

Bearing Walls - Exterior

REQUIRED RATING

1 Hour (exception a)

2 Hours

Bearing Walls - Interior 1 Hour (exception a)

Nonbearing Walls  & Partitions - Exterior 0 Hours

Nonbearing Walls & Partitions - Interior 0 Hours

Floor Construction (See Section 202) 2 Hours

Roof Construction (See Section 202) 1 Hour

INTERIOR FINISHES IBC Table 803.13

GROUP I-2, SPRINKLERED Corridors & Enclosure for Exit Access Stairways Class B

Rooms & Enclosed Spaces Class C

MEANS OF EGRESS IBC Chapter 10

See Life Safety Plan below for Egress Pathways

Allowable combustible material in Types I and II Construction (partial list from IBC Section 603)
Fire-retardant-treated wood shall be permitted in 
• Nonbearing partitions where the required fire-resistance rating is 2 hours or less.
• Nonbearing exterior walls where fire-resistance-rated construction is not required
• Roof construction
Other combustible materials include:
• Millwork
• Interior wall and ceiling finishes in accordance with Sections 801 and 803
• Trim installed in accordance with Section 806
• Blocking such as for millwork, cabinets, and window and door frames
• Nailing and furring strip

International Building Code (IBC)

International Mechanical Code (IMC)

International Plumbing Code (IPC)

International Fire Code (IFC)

International Energy Conservation Code (IECC)

International Existing Building Code

ADA Accessibility Guidelines (ADAAG)

APPLICABLE CODES

BASIC IBC 2021 CODE ANALYSIS

National Electrical Code (NEC)

2021

2021

2021

2021

2021

2021

2010

2020

NFPA 101 Life Safety Code (Federal) 2012 ICC / ANSI A117.1 2017

Utah Administrative Code 2018NFPA 101 Life Safety Code (State) 2018

NFPA 99 Health Care Facilities Code 2018 FGI Health Care Guidelines 2010

PROJECT DESCRIPTION

EXISTING BUILDING:
The original building was designed in 2007. The existing building has 
both B occupancy and I-2 occupancy. 

The existing Central Processing Unit is located in the I-2 occupancy. 
Elements pertaining to the existing I-2 code requirements shall be 
maintained and not altered.

EXPANSION SCOPE OF WORK:
This project will include the installation of new equipment and the 
relocation of some existing equipment in the Central Processing Unit. 
Selective demolition will be required for these changes. 

BUILDING OCCUPANCY IBC Section 508

Occupancy Group I-2 (existing)

Change in Use No

BUILDING AREA & BUILDING HEIGHT IBC Section 506/Table 506.2 
and IBC Section 504/Tables 504.3

Existing Building Area 65,498 SF

Existing Building Height (Ft) 35 Ft 9 In

This project is for an equipment addition and relocation. 
There will be no change to the Building Area, Building Height, Occupancy Classification or Function.

CONSTRUCTION TYPE IBC Section 602 & Table 601

Construction Type I-B (existing)

Area of Scope 480 SF

Fire resistance ratings will be maintained for new elements. 

Existing building is equipped with automatic sprinkler system
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LIFE SAFETY PLAN

PROJECT NORTH TRUE NORTH
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S

S

1'-5 1/4"3'-6"

8
'-
0
"

2'-10 1/4" 9'-5 1/4"

3
'-
9
 1

/2
"

02.10.C 02.09.K

UCL-28284

02.10.B

02.22.A

02.22.D

02.22.B

9
 1

/2
"

PEG BOARD

EXISTING TO REMAIN: 
STERIS RELIANCE 'VISION 
WASHER-DISINFECTOR

1'-5 1/4" 7'-3" OVERALL WALL OPENING WIDTH

2'-10 1/4"9'-5 1/4"

3
'-
9
 1

/2
"

1
'-
0
"

3'-6"

8
'-
0
"

02.00.A

SHELVING/STORAGE

02.00.A

02.00.A

02.26.H

02.10.C

02.10.D

02.09.K

9
 1

/2
"

02.26.E

02.08.F

DECONTAMINATION/
SOILED
HOLD

E 1229

STERILIZER/
STERILE

STORAGE

E 1230

1'-5" 7'-3 1/4"

AD101

B5

AD101

C5

AD101D5

02.22.A

UCL-28284

02.10.B 02.00.A 02.00.A

02.10.C 02.22.B

02.22.D

02.00.A
02.00.A02.00.A 02.00.A 02.00.A

02.00.A

02.00.A

02.00.A

02.00.A02.00.A

02.10.B

FILE CABINET

SHELVING CARTCART WASTE WASTE

DOUBLE BASIN SINK
STERIS RELIANCE 'VISION'
WASHER/DISINFECTOR

02.00.A

STE-F26C7

02.00.A

02.00.A

02.00.A

WSC-AD3A8

SHL-C1C7E SHL-C1C7E

SHL-C1C7E

SPC-16222

SHELVING

SHELVING

CART

02.03.E

02.03.E 02.03.E

9 1/2" +/- 3'-3" +/- 1'-3" +/- 5'-2"

+
/-

 1
'-
2
"

+
/-

 1
'-
3
"

+
/-

 7
"

+
/-

 1
'-
0
"

+/- 2'-0" +/- 10"

+
/-

 5
"

1'-2"

1
'-
6
"

CORRIDOR

E1293

A401A5

02.22.F 02.22.C

E 1230

STERILIZER/
STERILE STORAGE

E 1229

DECONTAMINATION/
SOILED HOLD

E1293

CORRIDOR

E1213

EVSE.9'-0"

E.9'-0"

8'-0"

+
/-

 4
'-
0
"

1'-7" +/- 7'-0"

+/- 8'-3" +/- 2'-2"

+
/-

 1
'-
8
"

+
/-

 2
'-
9
"

02.08.I

02.22.F

02.23.E

02.23.E

02.23.E

02.26.I
02.26.I 02.26.I

02.22.F

02.08.H

02.08.H

E9'-0"

1. CENTRAL PROCESSING MUST REMAIN ACTIVE DURING 
CONSTRUCTION. CONTRACTOR SHALL COORDINATE ALL 
WORK WITH THE OWNER TO ENSURE THAT STERILIZING 
WORK WILL NOT BE RESTRICTED.

2. SHUT DOWNS MUST BE COORDINATED WITH OWNER AND 
PERFORMED DURING OFF HOURS (WEEKEND OR NIGHTS)

3. CONTRACTOR IS RESPONSIBLE TO COORDINATE THE 
CONSTRUCTION OF ICRA BARRIERS TO PREVENT 
DUST/DEBRIS TRANSMISSION BETWEEN CONSTRUCTION 
AREA AND AREA OF ACTIVE STERILIZATION WORK AND TO 
MAINTAIN REQUIRED PRESSURIZATION.

CONSTRUCTION SHALL BE PERFORMED IN PHASES, AND IS TO 
BE COORDINATED WITH THE OWNER AND ARCHITECT PRIOR TO 
WORK BEGINNING. SUGGESTED CONSTRUCTION PHASES ARE 
LISTED BELOW:

PHASE 1: 
a. DEMOLISH EXISTING CLINICAL SERVICE SINK, AND 

EYEWASH STATION IN DECONTAMINATION ROOM.
b. INSTALL NEW FLOOR SINK AT NEW LOCATION OF 

ULTRASONIC IRRIGATOR IN DECONTAMINATION ROOM 
(RE: PLUMBING).

c. RELOCATE ULTRASONIC IRRIGATOR.
d. INSTALL NEW HAND WASH SINK AND EYEWASH 

STATION IN SOILED HOLD.
e. INSTALL NEW HAND WASH SINK IN STERILE STORAGE.

PHASE 2: 
a. REMOVE DOOR AND PATCH OPENING IN STERILE 

STORAGE.

PHASE 3: 
a. DEMOLISH EXISTING HAND WASH SINK IN 

DECONTAMINATION ROOM.
b. DEMOLISH PORTION OF WALL TO ACCOMMODATE NEW 

WASHER/DISINFECTOR.
c. SAWCUT FLOOR AND REPLACE PIPING (RE: 

PLUMBING).
d. INSTALL NEW FLOOR SINK FOR NEW 

WASHER/DISINFECTOR (RE: PLUMBING).
e. PROVIDE ROUGH-INS THROUGH CEILING FOR NEW 

WASHER/DISINFECTOR (RE: PLUMBING).
f. PATCH AND REPAIR FLOORING

PHASE 4: 
a. INSTALL NEW WASHER/DISINFECTOR.

PHASING NOTES

EQUIPMENT LEGEND

1. PRIOR TO STARTING ANY DEMOLITION WORK, REVIEW 
ENTIRE SET OF DRAWINGS PERTAINING TO THIS SCOPE OF 
WORK TO UNDERSTAND ENTIRE SCOPE OF DEMOLITION 
WORK AND ELEMENTS THAT ARE TO REMAIN IN THE 
COMPLETED PROJECT.

2. DASHED RED LINES INDICATE EXISTING CONSTRUCTION TO 
BE REMOVED, TYPICAL.

3. CONTRACTOR IS TO LIMIT WORK TO AREAS INDICATED 
WITHIN THE CONTRACT LIMIT LINE, UNLESS SPECIFICALLY 
NOTED OTHERWISE.

4. ALL WORK IMPACTING SPACE THAT IS CURRENTLY OCCUPIED 
IS TO BE COORDINATED AND SCHEDULED WITH THE 
HOSPITAL PRIOR TO PERFORMING ANY WORK.

5. WHERE WALL DEMOLITION INTERRUPTS POWER/DATA 
CONDUIT, REROUTE AS NECESSARY.

6. ADDITIONAL DEMOLITION REQUIRED TO COMPLETE WORK IS 
SHOWN ON DRAWINGS OTHER THAN THE DEMOLITION PLANS. 
MISCELLANEOUS CUTTING, PATCHING, ETC. REQUIRED FOR 
THE NEW OR REMODEL WORK SHALL BE PERFORMED EVEN 
THOUGH NOT CALLED OUT OR DETAILED ON PLANS.

7. WHERE MECHANICAL, ELECTRICAL AND PLUMBING WORK 
REQUIRES CEILING DEMOLITION, PATCH, REPAIR, AND 
REFINISH THE AREA WHERE SUCH WORK IS PERFORMED (AT 
GRID CEILINGS, REPLACE CEILING GRID, TILES AND LIGHTING 
FIXTURES WHERE SUCH WORK IS PERFORMED). RE: 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS. 
COORDINATE WITH REFLECTED CEILING PLAN.

8. CONTRACTOR TO PROTECT ALL EXISTING ITEMS TO REMAIN 
THROUGHOUT DEMOLITION AND CONSTRUCTION ACTIVITIES.

9. REPAIR / REPLACE ANY DAMAGE TO SPRAY APPLIED FIRE-
PROOFING MATERIAL.

10. ALL ITEMS TO BE SALVAGED TO BE REUSED OR DELIVERED 
TO THE OWNER ARE TO BE PROTECTED AND REMOVED 
AND/OR RE-INSTALLED WITHOUT DAMAGE.

11. UNLESS OTHERWISE INDICATED, REMOVE ALL FLOORING 
AND BASE IN AREAS OF DEMOLITION. SEE CEILING PLAN FOR 
EXISTING CEILING ELEMENTS TO REMAIN.

12. PATCH, REPAIR, AND REFINISH ALL LOCATIONS WHERE 
WALL ITEMS ARE REMOVED. SEE DEMO ELEVATIONS.

13. THE CONTRACTOR IS TO BE RESPONSIBLE FOR THE 
DEMOLITION AND REMOVAL OF ALL WALLS, EQUIPMENT, 
WIRING, DUCTWORK, PIPING AND OTHER EXISTING 
CONDITIONS THAT ARE NOT INCLUDED IN THE FINAL 
PROJECT. THIS INCLUDES, BUT IS NOT LIMITED TO, EXISTING 
CONDITIONS THAT HAVE NOT BEEN INDICATED ON THE 
DRAWINGS IN ALL TRADES OF THE PROJECT.

14. CONTRACTOR SHALL BE RESPONSIBLE TO KEEP ALL 
EXISTING ENTRANCES, ELEVATORS, LOBBIES, CORRIDORS, 
AND EGRESS STAIRS OPEN AND AVAILABLE FOR SAFE PUBLIC 
ACCESS AT ALL TIMES WHEN THE BUILDING EXISTING 
TENANT SPACES ARE OCCUPIED. PROVIDE 7 DAYS NOTICE 
TO THE HOSPITAL WHEN ANY OF THESE AREAS REQUIRE 
INACCESSIBILITY TO COMPLETE THIS SCOPE OF WORK.

GENERAL NOTES

RED
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SCALE: 1/2" = 1'-0"
B5

DECONTAM 3 - DEMO ELEVATION

SCALE: 1/2" = 1'-0"
C5

STERILE 1 - DEMO ELEVATION

SCALE: 1/2" = 1'-0"
D5

STERILE 4 - DEMO ELEVATION

SCALE: 1/2" = 1'-0"
A1

CENTRAL STERILE - DEMO PLAN

SCALE: 1/2" = 1'-0"
D1

CENTRAL STERILE - DEMO RCP

02.00.A EXISTING TO REMAIN

02.03.E AREAS INDICATED WITH RED CROSS
HATCH WILL REQUIRE SAW CUTTING
FOR UNDER SLAB WASTE PIPING WORK;
RE: PLUMBING. CONTRACTOR TO FIELD
VERIFY EXACT LOCATION PRIOR TO ANY
CUTTING. TYPICAL SLAB DETAILS FOR
SLAB REPLACEMENT CAN BE FOUND ON
PROVIDED STRUCTURAL SHEET S101.
PATCH AND REPAIR FLOORING AND ANY
ADJACENT FINISHES AFFECTED BY THE
WORK.

02.08.F DEMOLISH EXISTING DOOR

02.08.H DEMOLISH PORTION OF EXISTING
CEILING FOR INSTALLATION OF NEW
ACCESS PANEL. COORDINATE WITH
MECHANICAL

02.08.I RELOCATE EXISTING ACCESS PANEL;
RE: RCP. PATCH, REPAIR, AND REFINISH
ANY OPENINGS IN CEILING

02.09.K DEMOLISH PORTION OF WALL AS
NEEDED FOR NEW EQUIPMENT

02.10.B EXISTING EQUIPMENT, RELOCATED

02.10.C REMOVE EXISTING PASS-THRU WINDOW
(TO BE REPLACED WITH NEW). DEMO
AND PATCH WALL AS REQUIRED FOR
NEW PASS-THRU WINDOW.

02.10.D 12" STRAP BACKING REQUIRED UNDER
WALL OPENING ON UNLOAD SIDE OF
PASS-THRU WINDOW FOR COUNTER
SUPPORT. VERIFY IN FIELD. ADD
BACKING IF NOT ALREADY IN PLACE
FROM EXISTING WINDOW

02.22.A REMOVE EXISTING HAND WASH SINK

02.22.B DEMOLISH EXISTING EYEWASH
STATION; RE: PLUMBING.

02.22.C DEMOLISH EXISTING EYEWASH
STATION; RE: PLUMBING. PATCH AND
REPAIR CEILING.

02.22.D DEMOLISH EXISTING HOPPER SINK; RE:
PLUMBING.

02.22.F GENERAL AREA INDICATED IN RED
CROSS HATCH WILL REQUIRE
SELECTIVE DEMOLITION TO INSTALL
PLUMBING CONNECTIONS FOR NEW
WASHER, TO REMOVE AND REPLACE
VAV AND ASSOCIATED DUCT WORK,
AND/OR TO REPLACE LIGHT FIXTURES;
RE: MECHANICAL PLANS, PLUMBING
PLANS, AND ELECTRICAL PLANS. PATCH,
REPAIR AND REFINISH ALL AFFECTED
AREAS.

02.23.E DEMOLISH AND REPLACE EXISTING
EXHAUST DUCT AND GRILLES; RE:
MECHANICAL

02.26.E REMOVE EXISTING LIGHT SWITCH; RE:
ELECTRICAL. PATCH, REPAIR, AND
REFINISH AT LOCATION WHERE SWITCH
IS REMOVED.

02.26.H EXISTING OUTLETS TO REMAIN

02.26.I DEMOLISH AND REPLACE EXISTING
LIGHT FIXTURES; RE: ELECTRICAL

SHL-C1C7E SHELVING: ALLOWANCE, SHELVING SYSTEM

SPC-16222 CART, SUPPLY: STERILE WRAP

STE-F26C7 STERILIZER: STEAM

UCL-28284 ULTRASONIC CLEANER: RINSER

WSC-AD3A8 CART, STERILIZER: TRANSFER CARRIAGE





02.26.F 26.28.B

02.00.A

02.26.H

02.00.A 02.00.A

23.01.D

DSP-4BB68

DSP-4B2B3

EXISTING DOUBLE BASIN SINK TO REMAIN

UCL-28284

02.10.B

PTH-6BE7B

2'-10 1/4" 9'-5 1/4"

7' - 3" 1' - 5 1/4"

3
'-
1
0
" 

V
IF

3
'-
9
 1

/2
"

WSR-59C1D

STERIS RELIANCE 'VISION'
WASHER-DISINFECTOR

02.00.A

02.00.A

22.43.A

EWS-AC048

11.00.C

02.00.A

STERIS RELIANCE 'VISION'
WASHER-DISINFECTOR

WSR-59C1D

02.00.A

PTH-6BE7B

PEG BOARD

02.00.A

SHELVING/STORAGE

02.00.A

02.00.A

02.26.H

1'-5 1/4" 7'-3"

2'-10 1/4"9'-5 1/4"

3
'-
9
 1

/2
"

3
'-
1
0
"

2
'-
4
"

SHD-1EE47

DSP-4BB68DSP-4B2B3 22.43.A

02.00.A

SHL-C1C7E

EXISTING SHELVING 
TO REMAIN

STE-F26C7

02.00.A02.26.F

02.00.A

02.00.A

SHL-C1C7E

SPC-16222

EXISTING 
FILE CABINET, 
RELOCATED

EXISTING SHELVING 
TO REMAIN

5
'-
0
"

3' - 2"

1
'-
0
"

EXISTING STERIS VISION 
DOSING SYSTEM TO REMAIN

NEW STERIS DOSING SYSTEM 
FOR 7052HP WASHER

16 GAUGE STRAP BACKING 
REQUIRED; VERIFY IN FIELD. TO BE 

ADDED IF NOT ALREADY IN PLACE 
FOR EXISTING DOSING SYSTEM.

EXISTING STERIS ACU-HOLD 
WITH CHEMICAL CONTAINERS

EQUIPMENT LEGEND
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SCALE: 1/2" = 1'-0"
A1

DECONTAM 1

SCALE: 1/2" = 1'-0"
A4

DECONTAM 2

SCALE: 1/2" = 1'-0"
B1

DECONTAM 3

SCALE: 1/2" = 1'-0"
B4

DECONTAM 4

SCALE: 1/2" = 1'-0"
C1

STERILE 1

SCALE: 1/2" = 1'-0"
C4

STERILE 2

SCALE: 1/2" = 1'-0"
D1

STERILE 3

SCALE: 1/2" = 1'-0"
D4

STERILE 4

SCALE: 1/2" = 1'-0"
A5

EVS (CP) - ELEVATION

02.00.A EXISTING TO REMAIN

02.10.B EXISTING EQUIPMENT, RELOCATED

02.26.F EXISTING DISCONNECT TO REMAIN; RE:
ELECTRICAL

02.26.H EXISTING OUTLETS TO REMAIN

11.00.C NEW STERIS AIR MANAGEMENT SYSTEM

22.43.A HAND WASHING SINK; RE: PLUMBING

23.01.D NEW THERMOSTAT; RE: MECHANICAL.
REMOVE AND REPLACE OLD
THERMOSTAT, NEW TO BE INSTALLED IN
SAME LOCATION.

26.28.B ELECTRICAL DISCONNECT SWITCH, RE:
ELECTRICAL

DSP-4B2B3 DISPENSER: SOAP, WALL MOUNT

DSP-4BB68 DISPENSER: PAPER TOWEL, SURFACE MOUNT

EWS-AC048 WASH STATION: EYE, SINK/COUNTER MOUNTED

PTH-6BE7B PASS-THRU: WINDOW

SHD-1EE47 SHIELD: SPLASH, BENCHTOP

SHL-C1C7E SHELVING: ALLOWANCE, SHELVING SYSTEM

SPC-16222 CART, SUPPLY: STERILE WRAP

STE-F26C7 STERILIZER: STEAM

UCL-28284 ULTRASONIC CLEANER: RINSER

WSR-59C1D WASHER/DISINFECTOR: STEAM





DECONTAMINATION/
SOILED
HOLD

SG-1

EP-E

IC6

E 1229

STERILIZER/
STERILE

STORAGE

SG-1

P-E

IC6

E 1230

AREA OF SAWCUTTING; RE: DEMO PLAN.
PATCH AND REPAIR FLOORING AS NEEDED; 
COORDINATE WITH HOSPITAL FACILITIES FOR 
ADJACENT CORRIDOR REFLOORING PROJECT

F = FLOOR FINISH 
B = BASE FINISH 
W = WALL FINISH

* = SEE ELEVATIONS FOR CLARIFICATIONS

SEE FINISH SCHEDULE IN AF SERIES FOR 
FINISHES

Room
name

F-1

W

B

101

FINISH LEGEND

P-X

ANNOTATES ACCENT PAINT EXTENTS

SG-1 (SHEET GOODS)
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SCALE: 1/2" = 1'-0"
A1

CENTRAL STERILE FINISH PLAN

EQUIPMENT SCHEDULE

BASE BID:
PATCH AND REPAIR EXISTING FLOORING TO 
THE EXTENT NEEDED FROM DEMOLITION 
WORK IN STERILE AND DECONTAM ROOMS.
COORDINATE WITH HOSPITAL FACILITIES.

ALTERNATE 1:
REMOVE EXISTING FLOORING AND INSTALL 
NEW FLOORING IN STERILE AND DECONTAM. 
ROOMS AS SHOWN ON THE FINISH PLAN. 
COORDINATE TEMPORARY REMOVAL AND 
RELOCATION OF EQUIPMENT AS NEEDED FOR 
FLOORING REPLACEMENT.

TAG PRODUCT TYPE SPECIFICATIONS NOTES

FINISH SCHEDULE

09 - BASE

09 - FLOORING

SG-1 SHEET GOODS MANF: Tarkett
STYLE/PATTERN: iQ Granit
COLOR: 323 Light Sand

LOCATION: See Finish Plan
REP: Lissa Ericson
REP PHONE: 801.634.8089
REP EMAIL: lissa.ericson@mannington.com

09 - PAINT

EP-E EPOXY PAINT MANF: Sherwin Williams
COLOR: Match Existing

LOCATION: Repaint wall and ceiling at areas of patch and 
repair; see demo plans and elevations.

Match existing paint color; coordinate with Facilities

P-E PAINT MANF: Sherwin Williams
COLOR: Match Existing

LOCATION: Repaint wall and ceiling at areas of patch and 
repair; see demo plans and elevations.

Match existing paint color; coordinate with Facilities

IC6 INTEGRAL COVE BASE - 6" MANF: Match Adjacent SG Flooring
COLOR/STYLE: Match Adjacent SG Flooring
DIMENSIONS: 6" with metal cap; caulk from 
metal cap to wall

LOCATION: See Finish Plan

REP INFORMATION: See SG Flooring


