ADDENDUM

Pr	oject: Cobble Creek Camp - Solar Project No.: Addendum No.: 01
Pr	oject Address: South Fork Canyon - 8 Miles East Hwy 39 (North Cobble Creek Road) Date: 09/11/2025
Owr Fr	er: The Church of Jesus Christ of Latter-day Saints, a Utah corporation sole om (Architect): Envision Engineering
Instructions to Prospective Bidders:	
This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of <u>01</u> page(s) and the attached drawing(s), Sheet(s) <u>ES101</u> , dated <u>09/10/2025</u>	
1.	Changes to prior Addenda:
	a.
	b.
2.	Changes to Bidding Requirements:
	a. Change bid date from Monday September 15, 2025 to Tuesday September 16, 2025. See updated Conslog invite.
	b.
3.	Changes to Conditions of the Contract:
	a.
	b.
4.	Changes to Specifications:
	a.
	b.
5.	Changes to Drawings:
	a. Update drawings to use the existing 1" PVC Conduit that is in place.
	b. Provide new framed wall in the Generator Building for equipment mounting.

End of Addendum

Addendum US 200828

Page 1 of 1

