

SALT LAKE CITY DEPARTMENT OF AIRPORTS

**Design and Construction Management Division
3920 West Terminal Drive, Third Floor
P.O. Box 145550
Salt Lake City, UT 84114-5550**

**NWS Remodel Tenant Improvement
PROJECT NO. 54 8201 1849
CONTRACT NO. CA-003763**

ADDENDUM NO. 1


May 23, 2024

All bidders submitting proposals on the project referenced above shall be governed by the following addendum changes and/or clarifications and the work designated herein shall be part of and included in the contract and contract documents.

The bidder shall acknowledge receipt of this Addendum by indicating so in SECTION 2 – CONTRACTOR’S BID “ADDENDA” on page 5 of the Bid Form.

This addendum package consists of the following:

- Addendum Document, including this cover page, and the Acknowledgement of Receipt (3 pages)
- Architect Drawings – Cover Sheet, G001, AD100, AD101, A101, A101B, A400, A414, A600, A640, A651, A701, M101, M400, M401, P101, P400, P401, EL101, EP101 (20 drawings)



Robert S. Bailey, P.E.
Assistant Director,
Design and Project Mgmt.

SALT LAKE CITY DEPARTMENT OF AIRPORTS

**Design and Construction Management Division
3920 West Terminal Drive, Third Floor
P.O. Box 145550
Salt Lake City, UT 84114-5550**

**NWS Remodel Tenant Improvement
PROJECT NO. 54 8201 1849
CONTRACT NO. CA-003763**

ACKNOWLEDGEMENT OF RECEIPT

ADDENDUM NO. 1

May 23, 2024

The undersigned hereby acknowledges they have received for and on behalf of the company stated below, one copy of Addendum No. 1 for the NWS Remodel Tenant Improvement.

Please return this form via email to allie.bastian@slcgov.com.

COMPANY

BY

DATE

CHANGES TO THE PROJECT MANUAL

None

CHANGES TO THE CONTRACT DRAWINGS

Item 1 MODIFICATIONS TO DRAWINGS

NOTE: Modifications to drawings are identified by cloud symbol encircling the modification.

Cover Sheet – Project number and address have been revised.

Drawing G001 – A narrative to Add Alternate 1 has been added.

Drawing AD100 – Sheet AD100 showing the proposed project phasing has been added.

Drawing AD101 – Keynote D26 has been revised and added to several rooms for clarification of furniture removal scope. Existing cubicles to remain in the RFC and WFO Open Work Areas. Cubicles to be relocated and protected as needed for wall carpet removal.

Drawing A101 – Shower 110 has been removed from the base bid. Base Bid is now a storage room and the shower room is Add Alternate 1.

Drawing A101B – Shower 110 has been removed from the base bid. Base Bid is now a storage room and the shower room is Add Alternate 1.

Drawing A400 – Sheet A400 has been added for Add Alternate 1.

Drawing A414 – Shower 110 elevations have been removed and relocated on A400.

Drawing A600 – Door 106 for Add Alternate 1 has been added.

Drawing A640 – Shower 110 has been removed from the base bid. Base Bid is now a storage room and the shower room is Add Alternate 1.

Drawing A651 – Shower 110 has been removed from the base bid. Base Bid is now a storage room and the shower room is Add Alternate 1.

Drawing A701 – Shower 110 has been removed from the base bid. Base Bid is now a storage room and the shower room is Add Alternate 1.

Drawing M101 – Added Sheet M101 – Mechanical Floor Plan

Drawing M400 – Added Sheet M400 – Partial Mechanical Plans – Add Alternate 1

Drawing M401 – Revised Sheet M401.

Drawing P101 – Added sheet P101 – Plumbing Floor Plan

Drawing P400 – Added Sheet P400 – Partial Plumbing Plans – Add Alternate 1

Drawing P401 – Revised sheet P401.

Drawing EL101 – Added enlarged views for base bid storage space Add Alternate 1 shower space.

Drawing EP101 – Added enlarged views for base bid storage space and Add Alternate 1 shower space.

QUESTIONS SUBMITTED BY BIDDERS

None

END OF ADDENDUM NO. 1