

SALT LAKE CITY DEPARTMENT OF AIRPORTS

**Design and Construction Management Division
3920 West Terminal Drive, Third Floor
P.O. Box 145550
Salt Lake City, UT 84114-5550**

**NWS Replacement Controls
PROJECT NO. 542412
CONTRACT NO. CA-002737**

ADDENDUM NO. 1


May 30, 2024

All bidders submitting proposals on the project referenced above shall be governed by the following addendum changes and/or clarifications and the work designated herein shall be part of and included in the contract and contract documents.

The bidder shall acknowledge receipt of this Addendum by indicating so in SECTION 2 – CONTRACTOR’S BID “ADDENDA” on page 5 of the Bid Form.

This addendum package consists of the following:

- Addendum Document, including this cover page, the Acknowledgement of Receipt, and questions submitted by Bidders (3 pages)



Robert S. Bailey, P.E.
Assistant Director,
Design and Project Mgmt.

SALT LAKE CITY DEPARTMENT OF AIRPORTS

**Design and Construction Management Division
3920 West Terminal Drive, Third Floor
P.O. Box 145550
Salt Lake City, UT 84114-5550**

**NWS Replacement Controls
PROJECT NO. 542412
CONTRACT NO. CA-002737**

ACKNOWLEDGEMENT OF RECEIPT

ADDENDUM NO. 1

May 30, 2024

The undersigned hereby acknowledges they have received for and on behalf of the company stated below, one copy of Addendum No. 1 for the NWS Replacement Controls.

Please return this form via email to allie.bastian@slcgov.com.

COMPANY

BY

DATE

CHANGES TO THE TASK ORDER

None

CHANGES TO THE CONTRACT DRAWINGS

None

QUESTIONS SUBMITTED BY BIDDERS

Item 2 BIDDER QUESTIONS AND ANSWERS

QUESTION 1 – Can Bid Opening be extended 1 week to allow time to get a proper bid from Siemens?

ANSWER – Bid Opening will be extended 1 week, to **June 6, 2024 at 1:00 pm**, in lieu of the Thursday, May 30, 2024, at 1:00 pm per the original Task Order.

END OF ADDENDUM NO. 1