

# ADDENDUM

---

Project: Fairmont, Liberty 3 Roof

Project No.: 506790119010101

Addendum No.: 2

Project Address: 2465 S 800 East, Salt Lake City, UT

Date: 15 Feb 2019

Owner: Corporation of the Presiding Bishop of The Church of Jesus Christ of Latter-day Saints, a Utah corporation sole

From (Architect): McNeil Engineering

---

## Instructions to Prospective Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of 1 page and no drawings.

---

### 1. Changes to prior Addenda:

- a. none
- b.

### 2. Changes to Bidding Requirements:

- a. none at this time
- b.

### 3. Changes to Conditions of the Contract:

- a.
- b.

### 4. Changes to Specifications:

- a. Approved Roofing Contractors to install the Versico PVC Membrane system:
  1. WeatherTech – Barry Rudd, [weathertechllc@yahoo.com](mailto:weathertechllc@yahoo.com)
  2. Layton Roofing – Ray Paul Greenwood, [rp@layton-roofing.com](mailto:rp@layton-roofing.com)
  3. Capitol Roofing Service – Paul Hitesman, [paul@capitolroofing.com](mailto:paul@capitolroofing.com)
  4. Rodac LLC – Shawn Redd, [sreddwar@gmail.com](mailto:sreddwar@gmail.com)
  5. Scott Roofing – Scott Harwood, [scottroofing1@gmail.com](mailto:scottroofing1@gmail.com)
  6. Division 7 Specialties – Daniel Barker, [division7specialties@msn.com](mailto:division7specialties@msn.com)

### 5. Changes to Drawings:

- a.
- b.

**End of Addendum**