

J Elevations further amended. 19/07/24

clarified. MLO 15 November 2024

coding added. MLO 26 January 2025

K Rear elevation windows amendéd 23/07/24

L Gutter outlet and overflow to rear of new stone wall / cope

M Rear extension windows adjusted and window works colour

N Etched glass protection added to middle upper floor window

on rear elevation (upper flat bathroom) MLO 13/02/25

M El 60 fire rating confirmed to windows W12, 13, and 14.

supplied by Gennaro Fire Rated Glazing Systems,

2 Abercorn Street, Paisley. MLO 13 March 2025.

N Note confirming W12, 13 and 14 to be EI60 fire rated and

P — Drawing updated for amendment to warrant. MLO 04/08/25

Q Additional windows added to rear elevation. MLO 01/09/25

Report immediately any suspected asbestos based materials discovered. Avoid disturbing such materials and

Subject to the retention of features, structures, etc., specified elsewhere, demolish structure(s) down to

Report any bench marks and other survey information found. Do not remove or destroy unless instructed.

Locate and mark the positions of services affected by the work. Arrange with the appropriate authorities for

Protect drains and fittings still in use and keep free of debris at all times. Make good any damage arising

Provide as necessary to maintain continuity of services to occupied areas of the same and adjoining properties.

Notify the CA and service authority or owner of any damage arising from the execution of the Works. Make all

Components and materials arising from the demolition work are to become the property of the Contractor

Materials arising from demolition work may be recycled or reused elsewhere in the project, subject to

arrangements for repair to the satisfaction of the CA and service authority or owner. Bear any costs

Before starting demolition arrange with the appropriate authorities for the disconnection of services and removal

and Safety Executive and prior to any other works starting in these locations.

foundation levels complete with removal of foundations and ground floor slabs.

Locate and disconnect all disused drain connections. Seal within the site to approval.

from demolition work and leave clean and in working order at completion.

except where otherwise provided. Remove from site as work proceeds.

the location and marking of the positions of mains services.

Give adequate notice to occupiers if shutdown is necessary.

Clear away all debris and leave the site tidy on completion.

compliance with the appropriate specification.

of fittings and equipment.

agree methods for safe removal. All removal is to be carried out by a Contractor licensed by the Health

63, High Street, Dunblane FK15 OEJ Drawing Title **DUNBLANE 1835** Existing & Proposed Elevations (2 of 2)1:50 scale (meters) Dunblane Square Limited 1:100 scale (meters) Scale 1:100 date November 2023 Plot at A1 Drawing number: 879:07Q