
Proposal
Date

9/9/2019

Proposal #

806

Client:
Bob Williams
131 Greentrail North
Chesterfield, mo

T. Hill Construction Inc.
105A Pacific West Drive
Pacific, MO 63069

Office: 636-451-6602 Fax: 314-754-8330
lacie@thillconstruction.com

www.thillconstruction.com

SIGNATURE                                         DATE

PROPOSED BY

T. HILL CONSTRUCTION INC.

Any conflicts with rock will result in additional cost. Any conflicts with existing utilities may result in additional costs.
All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard
practices. Any alterations or deviation from above specifications involving extra costs will be executed only upon written order 
and will become an extra charge over and above estimate. If account becomes overdue the buyer below will be responsible for fees
resulting from collection procedures including attorney’s fees and court cost.
Proposal valid for 60 days

Trevor Hill

See us on Facebook

SIGNATURE                                  DATE

BUYER

ACCEPTED BY:

We Hereby Propose the Following:

Trevor: 314-581-3382 E-mail:

Description Total
Lake Discharge at 14578 Ladue Rd.

Install compactible clay in areas that have been washed out
Compact clay to build up to original grade
Install fabric mat entire area
Install approx 2 feet of 12''-18'' revetment(large limestone)
We will remove sidewalk off ladue road to bring in material
We will re-install the sidewalk when complete.
Disturbed areas will be seeded and strawed. Slopes will have straw mat pinned down to prevent
wash.

39,636.00

Not responsible for incoming roadway.
Digrite will be notified to locate all utilities
Not responsible for unmarked utilities including irrigation

0.00




