CHECKLIST OF DOCUMENTS ENCLOSED BY BIDDER

Bidder shall acknowledge that he or she has enclosed all required Bidding Documents listed herein by signing his or her
initials in "Bidder" column, after each item.

SIGNATURES

DOCUMENT BIDDER AMIH REP.

1. BID FORM (signed) Vv
2. ACKNOWLEDGMENT OF ADDENDA

BID SECURITY: Bid Bond for bids over
$25,000 (must be signed and Notarized
by corporate surety); or Cashier's Check;
or Certified Check; or Cash

4. EXPERIENCE STATEMENT FORM

v
v
SUBCONTRACTOR LISTING (signed) v

BIDDER'S REPRESENTATIONS:
(BIDDER'S QUALIFICATIONS,
NONCOLLUSION DECLARATION)
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BID FORM
(AMIH Standard Form Bid Document) /

BID TO AMI HOUSING FOR: Nevada County Homekey+ Scattered Site Project

AN
Name of Bidder ICOR Inc.

The work to be done and referred to herein is in Nevada County, State of California, and shall be constructed in accordance
with the Plans, Specifications (including the payment of not less than the wages rates set forth therein) and the Contract
annexed hereto.

The work to be done is shown upon project documents entitled: Nevada County Homekey+ Scattered Site Project and
listed below for each applicable site location. The undersigned, as bidder, declares that the only persons or parties
interested in this bid as principals are those named herein; that this bid is made without collusion with any other person,
firm, or corporation, and in submitting this bid, the undersigned bidder agrees that he or she has carefully examined the
location of the proposed work, the annexed proposed form of contract, and the plans therein referred to and all other
documents listed or incorporated in the bidding documents and contract documents; and bidder proposes, and agrees if
this bid is accepted, that bidder will contract with the AMIH in the form of the copy of the contract annexed hereto, to
provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the work and furnish all
the materials specified in the contract, in the manner and time therein prescribed, and according to the requirements of
AMIH as therein set forth, and that bidder will take in full payment therefor the following:

Item Unit of
No. Item Measure Total
1 13668 Auburn Rd, Grass Valley, CA Lump Sum $622.735.00
1a. 13668 Auburn Rd, Grass Valley, CA Allowance Not to $6.250.00
Exceed ¢ )
2 11855 Slow Poke Lane, Grass Valley, CA Lump Sum $482,525.00
2a. 11855 Slow Poke Lane, Grass Valley, CA Allowance Not to
B $6,250.00
3 12875 Rattlesnake Rd, Grass Valley, CA Lump Sum $703.944.00
3a. 12875 Rattlesnake Rd, Grass Valley, CA Allowance Not to
Exceed $6,250.00
4. 135 E Empire Street, Grass Valley, CA Lump Sum $565.426.00
4a. 135 E Empire Street, Grass Valley, CA Allowance Not to
Exceed $6,250.00
Aggregate Lump Sum cost - Nevada County Homekey+ Scattered | Aggregate
Site Project cost for all |$2,399,630.00
4 sites

Site No.1- Auburn Rd. $622,735.00
Total of Bid (in figures): '

Tioka oF Bid.(nwoeda): Six Hundred Twenty Two Thousand, Seven Hundred Thirty Five Dollars Even

Site No.1a- Auburn Rd.
Toiof B fin figuresy:., - Bo1a30.00

Total of Bid (in words): Six Thousand, Two Hundred Fifty Dollars Even

Site no.2- Slow Poke Ln.
Total of Bid (in figures): $482,525.00
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Total GEBIE fin werdsh Four Hundred Eighty Two Thousand, Five Hundred Twenty-Five Dollars Even

Site no.2a- Slow Poke Ln.

Total of Bid (in figures): $6,250.00

Total of Bid (in words): Six Thousand, Two Hundred Fifty Dollars Even

Site No.3- Rattlesnake Rd.
Total of Bid (in figures): $703,944.00

Total of Bid (in words): Seven Hundred Three Thousand, Nine Hundred Forty-Four Dollars Even

Site No.3a- Rattlesnake Rd.
Total of Bid (in figures): $6,250.00

Fistal ot B i o Six Thousand, Two Hundred Fifty Dollars Even

Site No.4- E. Empire Street
Total of Bid (in figures): $565,426.00

Total of Bid {in words): Five Hundred Sixty-Five Thou;and, Four Hundred Twenty-Six Dollars Even

Site No.4a- E. Empire Street
Total of Bid (in figures): $6,250.00

Total of Bid (in words): Six Thousand, Two Hundred Fifty Dollars Even

Aggregate Lump Sum Cost of all 4 sites: $2,399,630.00
Total of Bid (in figures):

Total of Bid (in words): Two Million, Three Hundred Ninety-Nine Thousand, Six Hundred Thirty Dollars Even

The undersigned bidder agrees to furnish the required bonds or other security and to enter into a contract within the time
specified in the Instructions to Bidders and further agrees to complete all work covered by the bid, in accordance with all
requirements of the contract.

Receipt of copies of the followin

dd%is hereby acknowledged.

Addendum No. Date Acknowledged

1 7/29/2026

2 V/j | /M 7/29/2026

3 ¥ {L 7/29/2026
All addenda received have been ‘considered in preparation of this bid.

ignature

Enclosed herewith are the Bid Form, Bid Bond or other security, Experience Statement, Subcontractor Listing and Bidder's
Representations form.

In submitting this bid it is understood that the right is reserved by AMIH to reject any and all bids, and it is understood that
this bid may not be withdrawn during the period set forth in the Instructions to Bidders.

Envelopes containing bids must be marked as required by the Instructions to Bidders.
AMIH reserves the right to reject any and all bids and to waive any irregularities in bids.

The amount of the bid for comparison purposes will be the total of all items. The total of unit basis items will be determined
by extension of the item price bid on the basis of the estimated quantity set forth for the item.

Prices bid shall include overhead, profit and all applicable taxes.
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By submission of this bid, each bidder certifies, and in the case of a joint bid each party thereto certifies as to its own
organization, that this bid has been arrived at independently, without consultation, communication, or agreement as to any
matter relating to this bid with any other bidder or with any competitor.

A bid bond for bids over $25,000 will accompany this bid in a sum of not less than ten percent (10%) of the total amount of
the bid and shall be on a form approved by AMIH or a form which is substantially similar, which is attached hereto.

If this bid shall be accepted and the undersigned shall fail to contract as aforesaid, and to give the performance bond and
labor and material bond as required in the contract with a surety satisfactory to AMIH within the number of days set forth in
the Instructions to Bidders after receipt of notice that the contract has been awarded to the undersigned, AMIH may, at its
option, determine that the bidder has abandoned the contract and thereupon the award of the contract shall be null and void
and the bidder and surety shall forfeit the security accompanying this bid to AMIH.

Accompanying this bid is: Circle one{ Bidder's Bond -* Cashier's Check -- Certified Check — Cash

for $ 239,963.00 , an amount equal to ten percent (10%) of the total bid. **Note: **10% amount must
be written. “see attached” will not be accepted and may deem your Bid non-responsive.

The names of individuals who are principals in any partnership, joint venture, business association or corporation in the
foregoing bid are as follows:

Abe Toor- President/ CEO
Mike Bennett- CFO )

I}

. . . . . . = ‘/ -
Licensed in accordance with an act providing fgr the rof contractors, License No. 646469

7/30/2026

DATED:

T L !
Authorized Signature of Bidder

EXPIRATION DATE OF CONTRACTOR'S LICENSE: _02/29/2028

CLASSIFICATION OF CONTRACTOR'S LICENSE: A &B

DIR# 1001147059 FEDERALTAX ID. NO.: 93-1557725

PRINTED NAME OF AUTHORIZED REPRESENTATIVE: M!VW« ‘Bﬁf\f\ew ac

BUSINESS ADDRESS: PO Box 1286 Nevada City, CA 95959

PLACE OF RESIDENCE: 313 B Street Nevada City, CA 95959

TELEPHONE NUMBER: 930-557-4002

EMAIL ADDRESS: icor@icorinc.com
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BIDDER'S BOND
STATE OF CALIFORNIA
AMI Housing Inc

KNOW ALL PERSONS BY THESE PRESENT,

That we, ICOR Inc. as principal, and

Old Republic Surety Company as surety, are held and firmly bound unto AMI

Housing in the sum of ten percent (10%) of the total amount of the bid of the principal above named, submitted by said
principal to AMIH for the work described below, for the payment of which sum in lawful money of the United States, well
and truly to be made, to AMIH, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally,
firmly by these presents. In no case shall the liability of the surety hereunder exceed the sum of
$ 2 36\ - QS. 2. **Note: The 10% amount must be written. “see attached” will

not be accépted and may deem your Bid non-responsive.

The condition of this obligation is such that whereas the principal has submitted the above-mentioned bid to AMIH, as
aforesaid, for certain construction specifically described as follows, for which bids are to be opened at Auburn, California on
July 24th , 2026 for Nevada County Homekey+ Scattered Site Project

NOW, THEREFORE, if the aforesaid principal is awarded the contract, and within the time and manner required by
the contract documents, after the prescribed forms are presented to him or her for signature, enters into a written Contract,
in the prescribed form, in accordance with the bid, and files two bonds with AMI Housing, one to guarantee faithful
performance and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be
null and void; otherwise it shall be and remain in full force and effect.

Notice to Surety shall be provided at:

P.O. Box 1635
Milwaukee, WI 53201 - 1635

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 21st day of

[ July .AD.2026. Ry
\IC‘LR c// / Seal ' e S g
M W Seal SN A ~ - =

M;\A— ’B&\\*ﬂ\(&’ = CFO Seal

Principal Surety poond N

NOTE: Signature of Surety must be notarized Power of attorney for surety with corporate seal afﬁxe& must be attached.

See Attached
CALIFORNIA
ACKNOWLEDGEMENT

jmj B0M 2024
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California County )
of Nevada )
— )
onJ [ ly 58" ZX2L vetore e Muiruri Kinyanjui, Notary Public ,
j‘) Date o . Here Insert Na and Title of the Officer
personally appeared M 8 hf( £ SVEn ID{ Nne ({——T/

Name(s) of S/gner(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.-

WITNESS hand an icial seal.

2 MUIRURI KINYANJUI 2
2 MR o, g Signature

Sigh OfNotary Public

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document:
Document Date: Number of Pages:
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’'s Name:

[] Corporate Officer — Title(s): (J Corporate Officer — Title(s):

[l Partner — [JLimited [ General [JPartner — []Limited [JGeneral

[J Individual [] Attorney in Fact [] Individual [ | Attorney in Fact

[ Trustee [J Guardian or Conservator (] Trustee [J Guardian or Conservator
[_] Other: [J Other:

Signer Is Representing: Signer Is Representing:

©2016 National Notary Association « www.NationalNotary.org * 1-800-US NOTARY (1-800-876-6827) Iltem #5907







ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or

validity of that document.
State of California
County of Butte
On July 21, 2026 before me, Deanna Quintero, Notary Public
(insert name and title of the officer)
personally appeared Elizabeth Collodi

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

DEANNA QUINTERO 1E
COMM. # 2430368 >
NOTARY PUBLIC CALIFORNIA A
COUNTY OF BUTTE 8

7 Comm. Expires DEC. 12, 2026 J

WITNESS my hand and official seal.

Signature X M@m (Seal)
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"E OLb REPUBLIC SURETY COMPANY

L

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That OLD REPUBLIC SURETY COMPANY, a Wisconsin stock insurance corporation, does make, constitute and

appoint:

ELIZABETH COLLODI, JOHN WEBER, JESSICA MONLUX, JOHN HOPKINS, SARA WALLISER, BREANNA BOATRIGHT, DEANNA QUINTERO, TONY CLARK,

MATTHEW FOSTER, JASON MARCH, SAMANTHA WATKINS, JENNIFER LAKMANN, MINDY WHITEHOUSE, BRAD ESPINOSA,

KATHLEEN LE, SHARON SMITH, CASSANDRA MEDINA, STEVEN WILLIAMS, QUENTIN THOMAS, SAMIE NAAKE of CHICO, CA
its true and lawful Attorney(s)-in-Fact, with full power and authority for and on behalf of the company as surety, to execute and
deliver and affix the seal of the company thereto (if a seal is required), bonds, undertakings, recognizances or other written obligations in the nature thereof,
(other than bail bonds, bank depository bonds, mortgage deficiency bonds, mortgage guaranty bonds, guarantees of installment paper and note
guaranty bonds, self-insurance workers compensation bonds guaranteeing payment of benefits, or black lung bonds), as follows:

ALL WRITTEN INSTRUMENTS

and to bind OLD REPUBLIC SURETY COMPANY thereby, and ali of the acts of said Attorneys-in-Fact, pursuant to these presents, are ratified and confirmed.
This appointment is made under and by authority of the board of directors at a special meeting held on February 18, 1982.
This Power of Attorney is signed and sealed by facsimile under and by the authority of the following resolutions adopted by the board of directors of the OLD
REPUBLIC SURETY COMPANY on February 18,1982.
RESOLVED that, the president, any vice-president or assistant vice president, in conjunction with the secretary or any assistant secretary, may appoint
attorneys-in-fact or agents with authority as defined or limited in the instrument evidencing the appointment in each case, for and on behalf of the company to
execute and deliver and affix the seal of the company to bonds, undertakings, recognizances, and suretyship obligations of all kinds; and said officers may
remove any such attorney-in-fact or agent and revoke any Power of Attorney previously granted to such person.

RESOLVED FURTHER, that any bond, undertaking, recognizance, or suretyship obligation shall be valid and binding upon the Company
(i) when signed by the president, any vice president or assistant vice president, and attested and sealed (if a seal be required) by any secretary or assistant

secretary; or

(i) when signed by the president, any vice president or assistant vice president, secretary or assistant secretary, and countersigned and sealed (if a seal be
required) by a duly authorized attorney-in-fact or agent; or

(iii) when duly executed and sealed (if a seal be required) by one or more attorneys-in-fact or agents pursuant to and within the limits of the authority
evidenced by the Power of Attorney issued by the company to such person or persons.

RESOLVED FURTHER that the signature of any authorized officer and the seal of the company may be affixed by facsimile to any Power of Attorney or

certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the company; and such

signature and seal when so used shall have the same force and effect as though manually affixed.

IN WITNESS WHEREOF, OLD REPUBLIC SURETY COMPANY has caused these presents to be signed by its proper officer, and its corporate seal to be
affixed this 8th day of July 2026

»\csu.,h OLD REPUBLIC SURETY COMPANY
N %
¥ CORPORAT, Q;":_:
b /a%? SEAL } y
: e S ¥S
Assistant Secretary E vy & \‘\\\\\s‘\\ B President
STATE OF WISCONSIN, COUNTY OF WAUKESHA - SS h
On this 8th day of July , 2026 personally came before me, Alan Pavlic
and Kevin J. Abitz , to me known to be the individuals and officers of the OLD REPUBLIC SURETY COMPANY

who executed the above instrument, and they each acknowledged the execution of the same, and being by me duly sworn, did severally depose and say: that
they are the said officers of the corporation aforesaid, and that the seal affixed to the above instrument is the seal of the corporation, and that said corporate seal
and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority of the board of directors of said corporation.

Notary Public

My Commission Expires: Segtember 28. 2026

CERTIFICATE (Expiration of notary's commission does not invalidate this instrument)
I, the undersigned, assis@nt secretary of the OLD REPUBLIC SURETY COMPANY, a Wisconsin corporation, CERTIFY that the foregoing and attached
Power of Attorney remalnﬁn fuL force “apd has not been revoked; and furthermore, that the Resolutions of the board of directors set forth in the Power of
Attorney, are now in fo::,e -

&8 % = 21st Jul
31-2100 = ,ﬁ ; ST £ -Signed and sealed at the City of Brookfield, WI this day of y . 2026 .
-0 ; 5
'ﬁ\ D * \.,i‘\‘\i. %
ORSC 22262 (3-06) i & Assistartt < secrelary )

INTERWEST INSURANCE SERVICES






The following outline is a record of the bidder’s or subcontractor's recent experience in construction of a type
similar in magnitude and character to that contemplated under this Contract. Additional numbered pages shall
be attached to this page as required. Each page shall be headed “Experience Statement” and signed.

FAILURE TO COMPLETE WILL RESULT IN BID DISQUALIFICATION

1.) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #

CONTRACT AMOUNT:

WORK PERFORMED:

2.) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #

CONTRACT AMOUNT:

WORK PERFORMED:

3.) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #

CONTRACT AMOUNT:

WORK PERFORMED:

4.) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #

CONTRACT AMOUNT:

WORK PERFORMED:

EXPERIENCE STATEMENT

Deer Creek Elementary School Kitchen Upgrade
June 2026 - August 2026

Dale Jones
530-263-1445
$412,000.00

Public Works Kitchen equipment and accessibility upgrade

Lake Wildwood Association Clubhouse
April 2026 - Present

Tim Johnson - Project Manager, Lake Wildwood Association

408-592-8049
$839,000.00

Private commercial. Building demo, ground up re-build, site & ADA upgrades

Public Health and Social Services Addition and Remodeling

2025 - 2026
Billy Epps - Project Manager, Department of Public Works, County of Sierra

530-289-3201
$872,854.00

Interior renovation and ADA upgrade on fully occupied 4,600 sq' county building

Badger Lane Remodel

June 2025 - Feb 2026

Jennifer Price

530-878-5088

$592,000.00

Adding' (ﬂ) nits to county facility. ADA Upgrades to site/interior, new finishes

d

Signature of Contractor
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Listed hereunder is the name, Contractor's license number, the address of place of business, and the category of the work
on the Contract for each subcontractor who will perform work or labor or render service to the undersigned bidder in or
about the construction of the work hereinabove described, in excess of one-half of one percent (0.5%) of the total bid, if the
Contract for the said work is awarded to the undersigned.

(Attach additional sheet, if necessary, and note attachment on this page.)

| Contractor's

License # |

1074240

Registration

~ Location
of

Category
0

Be Performed | T

AWP Construction | 1000987237 18649 Cruzon Grade Rd 4Demo, Rough & Finish
Nevada City, CA 95959 Carpentry, Cabinets, 259,
Concrete, Misc. °
El?rr;gg Heating and | 950254 10000827820 gt 3nll\gi,ng;\s Sanb R HVAC 4%
Foothill Electric, Inc. |494891 1000009011 | 43122 Pry CreekRd Electrical
Auburn, CA 95602 8%
Comfort Plumbin 13571 1000887571  |18449 Shasta Dam Way Plumbing & Septic
Systems, Inc. g / Nevada City, CA 95959 Improve?nents 129%
NP Excavating 1108381 1001161592 | POBpx 1 ?& AR Site Work "
Bestway Drywall 856481 2000012207 | a0 Cn a0 Drywall &
(o]
Insulation Solutions  |920558 1000017205  |L22 Sraish oo™ ey | Insulation o
. o
Home Coverings, | 946757 1000011575 |30 om0 Ma e saan - | 101" i
Inc. dba Youngs /
Carpet One | / / 4

Signature of Contractor/Bidder:

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS BID FORM SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS

WHICH ARE A PART OF THIS BID)

Page 1 of 2 for Subcontractors
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Listed hereunder is the name, Contractor's license number, the address of place of business, and the category of the work
on the Contract for each subcontractor who will perform work or labor or render service to the undersigned bidder in or
about the construction of the work hereinabove described, in excess of one-half of one percent (0.5%) of the total bid, if the
Contract for the said work is awarded to the undersigned.

(Attach additional sheet, if necessary, and note attachment on this page.)

19389 VICTORIA DRIVE

Applied Finishes,
Inc.

CHICO, CA 95927

Andrew's Paving & 1025942 1000061549  |GRASS VALLEY, CA 95049 Paving -
Excavating, Inc. |
1000033751 1282 STABLER LANE | Plastering
Burns Plastering 854582 STE 030 o T
1022434 1000046553 | P O BOX 481 Painting "

Nl

Signature of Contractor/Bidder:

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS BID FORM SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS
WHICH ARE A PART OF THIS BID)

Page 2 of 2 for Subcontractors
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BIDDER'S REPRESENTATIONS

I, the undersigned, declare as follows:

1

BIDDER'S QUALIFICATIONS: That neither | nor a company of which | am more than 50% owner have been
disqualified from bidding, removed from a public works construction project or otherwise been prevented from
bidding because of a violation of law or a safety regulation.

Further, | declare under penalty of perjury that neither | nor a company of which | am more than a 50% owner have
had more than one final, unappealable finding of contempt of court by a Federal court within the immediately
preceding two year period because of failure to comply with an order of the Federal court (Public Contract Code
Section 10232), which orders the Contractor to comply with an order of the National Labor Relations Board.

Further, | declare under penalty of perjury that | have not been convicted by any court of any charge of fraud, bribery,
collusion, conspiracy, or any other act in violation of state or federal antitrust law in connection with the bidding
upon, award of, or performance of any public works contract.

WORKER'S COMPENSATION CERTIFICATION (LABOR CODE SECTION 1861): That | am aware of the
provisions of Section 3700 of the Labor Code of the State of California, which requires every employer to be insured
against liability for Worker's Compensation or to undertake self-insurance in accordance with the provisions of that
Code, and | will comply with such provisions before commencing the performance of the work of this Contract.

NONCOLLUSION DECLARATION: |, the undersigned, declare that | am the c FO of
ICOR Inc. the party making the foregoing bid that the bid is not made in the interest of, or on
behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is
genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any
bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any
manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price
of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information
or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

oo L/B2et |

\

BIDDER SIGNATURE:

Mike %er\M‘H’
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CH Task  [Task Name [Duration |Start |Finish | |sep 26 Oct'26 |Nov'26 | Dec 26 | san"27 [Feb 27
gG‘_so% , ! R , 1l 23l e |3l oloa| ol nlwlasl 1l s lslaelzelelnslalals|wolilals]
1 E = AMI Scattered Sites 103 daysMon 8/24/26 Wed 1/27/27
2 | - Slow Poke 65 days Mon 8/24/26 Wed :\Nm\wﬁ 1
3 | - Project Start 1day Mon8/24/26 Mon 8/24/26 ..
4 | - Abatement 3days Mon8/24/26 Wed 8/26/26 o, Wike
5 - Septic Work 4days Mon8/24/26 Thu8/27/26 7 Husf Comfort Septic
6 - Demo (No Floor Prep) 6days Thu8/27/26 Thu9/3/26 | AWP Demo
7 | - Design Delay Contingency 7 days Mon 8/24/26 Tue 9/1/26 W
8 | - Framing 5days Wed9/2/26 Wed9/9/26 AWP Frame
9| = Doors & Windows 8days Thu9/10/26 Mon9/21/26 AwP WD
0 | b Exterior Improvements  9days Tue 9/22/26  Fri 10/2/26 | rll AWP Ext
| - Rough Plumbing 4days Thu9/10/26 Tue9/15/26 | mbing
12 | - Rough HVAC 1day Tue9/15/26 Tue9/15/26 7 Grimes
13| s Rough Electrical 3days Wed9/16/26 Fri9/18/26 | Foothill
1% | .y Insulation 1day Tue9/22/26 Tue9/22/26 7 Insulation Soluti
5 - Drywall 7days Thu9/24/26 Fri10/2/26 | B y
6| = Prime & 2-Coat Paint  3days Tue10/6/26 Thu10/8/26 | prss Applied Finist
17 7 s Milwork & tops 2days Fri10/9/26  Tue 10/13/26 | r AWP Cabs
8 - Flooring 6days Wed 10/14/26 Wed 10/21/2€ Young's
19 - Appliances 2days Thu10/22/26 Fri10/23/26 Comfort jnstall
20 , - Finish MEP Rough 4days Tue 10/27/26 Fri10/30/26 ﬁ ig_sﬁlinig
2 | - Project Delay Contingency-10 days Mon 11/2/26 Mon HH\Hm\NmW
2 | - Punchlist & Turnover 7days Tue11/17/26 Wed 11/25/2€¢ I'rxb__.’
23 | - Empire 82 days Mon 8/24/26 Tue aN\NN\NL 1
4 | = Project Start lday Mon8/24/26 Mon 8/24/26 | 3
25 | - Septic Work 4days Mon8/31/26 Thu9/3/26 7 Comfort Septic
26 7 -, Demo (No Floor Prep) Sdays Tue9/8/26  Mon9/14/26 AWP Demo
27 | - Design Delay Contingency 7 days Tue 9/15/26 Wed 9/23/26 r-
28 7 - Footings 2days Fri9/11/26  Mon 9/14/26 M |ﬂ>§. Conc
29 , - Foundation/ Slab 3days Thu9/17/26 Mon9/21/26 pesm |[AWP Conc
0 | EY Framing 14 days Wed 9/23/26 Tue 10/13/26 7 AWP Frame
31 - Doors & Trim 4days Wed 10/14/26 Mon 10/19/2€ r \/AWP WD
32 | - Exterior Improvements 10 days Wed 10/21/26 Tue 11/3/26 AWP Siding & Roof
33 - Rough Plumbing S5days Wed9/30/26 Tue 10/6/26 s Comfort Plumbing
34 | - Rough HVAC 4days Tue10/6/26  Fri10/9/26 imes
35 7 ) Rough Electrical 4days Tue 10/13/26 Fri10/16/26 ‘ fumen Foothill
36 - Insulation l1day Tue10/20/26 Tue 10/20/26 | Insulation Soluti
‘ww 7 - Drywall 7days Wed 10/21/26 Thu 10/29/26 B y
8| = Prime & 2-Coat Paint ~ 3days Mon 11/2/26 Wed 11/4/26 &»vv__& Finish
39 | - Milwork & tops 5days Thu11/5/26 Thu11/12/26 AWP Cabs
40 \ - Flooring 3days Fri11/13/26 Tue11/17/26 M»lﬂ Young's
“ | - Appliances 1day Wed11/18/26 Wed 11/18/2€¢ Comfort Install
2 | - Finish MEP Sdays Thu11/19/26 Wed 11/25/2€ ill/Grimes/Comfort
43 | - Sitework/ Paving 3days Fri9/4/26 Wed 9/9/26 7 p. S
44 , - Project Delay Contingency 10 days Mon 11/30/26 Fri 12/11/26 |
45 | - Punchlist & Turnover 7days Mon 12/14/26 Tue HN\NN\NL ) Se—
% | = Auburn 9 days Mon8/24/26 Fri1/15/27 | 1
47 H - Project Start 1day Mon8/24/26 Mon 8/24/26 w ICor
48 | ] Well Demo 3days Mon 8/24/26 Wed 8/26/26 7 Humm Peters
49 , - Tree Clearing 2days Mon8/24/26 Tue 8/25/26 | = Trees Unli
50 7 - Abatement 4days Fri8/28/26  Wed 9/2/26 7 P e | } i - ) ) N )
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ID [Task  Task Name Duration Start [Finish Sep ‘26 | oct 26 | Dec* Jan'27 Teeb27
Mode | R [ . AL 16 | 23 30 | 6 | 131 20 | 27 | 4 1 18 | 25 8 | 151 2 1 2 | s 3] 20 [ @l 3 10 | 171 24 | 3
51 - Septic Work 4days Mon9/14/26 Thu9/17/26 \T"ﬂa Comfort Hﬂl_n
52 -y Interior Demo (No Floor Pr6 days Thu9/17/26  Thu 9/24/26 AWP Demo
53 - Design Delay Contingency 7 days  Fri 9/25/26 Mon 10/5/26
54 - Framing 3days Thu10/15/26 Mon 10/19/2€ kaﬁa AWP Frame
55 - Doors & Windows 9days Tue 10/20/26 Fri10/30/26 \rmﬁll. AWP DW
56 - Deck Demo Sdays Fri9/25/26  Thu10/1/26 AWP Demo
57 g Exterior Improvements 12 days Thu11/5/26 Mon 11/23/2€ AWP Ext
58 - Rough Plumbing 3days Tue 10/20/26 Thu 10/22/26 Comf umbing
59 -y Rough HVAC 3days Thu10/22/26 Mon 10/26/2€ rem—
60 - Rough Electrical 3days Tue 10/27/26 Thu10/29/26 Fi ill
61 -y, Insulation 1day  Fri10/30/26  Fri 10/30/26 Ingulation Solutions
62 o, Drywall 7days Wed 11/4/26 Fri11/13/26 A y
63 - Prime & 2-Coat Paint 4days Wed 11/18/26 Mon 11/23/2€ Applied Finish
64 L Milwork & tops 7days Tue 11/24/26 Fri 12/4/26 %ﬁaﬁi
65 - Flooring Sdays Mon12/7/26 Fri12/11/26
66 -y Appliances 2days Mon 12/14/26 Tue 12/15/26
67 - Finish MEP 3days Tue 12/15/26 Thu12/17/26
68 - Project Delay Contingency 10 days Fri12/18/26 Wed 1/6/27 | .
69 - Punchlist & Turnover 7days Thu1/7/27 Fri 1/15/27 AFI.‘IT:_
70 - Rattlesnake 103 daysMon 8/24/26 Wed 1/27/27 |
7 - Project Start 1day Mon8/24/26 Mon 8/24/26 | I
72 LY Abatement 2days Fri9/4/26 Tue 9/8/26 Wike
73 -y Well Demo 3days Fri8/28/26  Tue 9/1/26 Peters
74 - Tree Work 2days Fri8/28/26  Mon 8/31/26 Trees Unlimited
75 - Septic Work 3days Fri9/4/26  Wed 9/9/26 fort Septic
76 LY Drainage & Sitework 6days Thu9/10/26 Thu9/17/26 Fﬁ
77 - Site Concrete Sdays Tue9/29/26 Mon 10/5/26 | s AWP Conc
78 - Demo (No Floor Prep) Sdays Fri10/2/26  Thu10/8/26 | SRR——" AWP Demo
79 - Concrete Sawcut & Patch 5days Fri10/9/26  Fri 10/16/26 AWP Conc
80 - Design Delay Contingency 7 days  Fri 10/9/26 Tue 10/20/26
81 - Framing 7days Wed 10/21/26 Thu 10/29/26 Frame
82 L) Doors & Windows 10 days Tue 11/3/26 Tue 11/17/26 ” AWP DW
83 - Stucco Patch 8days Tue11/10/26 Fri11/20/26 | » Burns
84 - Exterior Improvements ~ 5days Mon 11/30/26 Fri 12/4/26 lﬁ11||%li \AWP Ext
85 - Rough Plumbing 5days Fri10/30/26 Thu11/5/26 Comfort Plumbing
86 -y Rough HVAC 4days Tue 10/27/26 Fri10/30/26
87 - Rough Electrical 4days Mon11/2/26 Thu11/5/26 Foothill
88 - Insulation lday Tue11/10/26 Tue 11/10/26 , Insylation Solutions
89 - Drywall 8days Mon 11/16/26 Wed 11/25/2€ Bestway|
90 L Prime & 2-Coat Paint 4days Wed12/2/26 Mon 12/7/26
91 - Milwork & tops 2days Tue12/8/26 Wed 12/9/26
92 - Flooring 3days Tue 12/15/26 Thu12/17/26|
5] - Appliances 2days Fri12/18/26 Mon 12/21/2€
94 - Finish MEP 3days Wed 12/23/26 Tue 12/29/26 Comfort
95 - Project Delay Contingency 10 days Wed 12/30/26 Thu 1/14/27
9 - Punchlist & Turnover 7days Mon 1/18/27 Wed 1/27/27 | All
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