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DESIGN-BUILD CONTRACT

EXHIBIT 1 - Definitions

Applicable Law means any and all federal, state, and local legal requirements applicable
to the Design and Construction Services and the Work, whether arising at law, in equity,
or under any statute, regulation, ordinance or other legal requirement.

Architect means the architect of record engaged by the Design-Builder or other
Subcontractors engaged by Design-Builder to perform architectural services on the Jail
Project. Architect does not mean the Design Criteria Developer or other Advisors
referenced in the RFQ or representatives of The City.

Basis of Design Documents means the documents and information listed in Section 2.02
of the Design-Build Contract.

Bond Bank means the Indianapolis Public Improvement Bond Bank created in 1985
pursuant to Indiana Code Section 5-1.4-3-1.

Budget means the budget for the Courts Project as described in Section 2.8.2 of the RFQ.
Building and Construction Trades Department, AFL-CIO, means

Building Authority means the Indianapolis-Marion County Building Authority created
in 1953 pursuant to Chapter 54 of the Acts of the Indiana General Assembly for 1953,
now cited as Indiana Code Section 36-9-13-1, et. seq.

Certificate of Substantial Completion means a certificate issued by The City certifying
that it agrees the Work on the Jail Project has reached Substantial Completion.

Change means a Change as defined in Section 17.01 of the Design-Build Contract. A
Change does not include any constructive change, Cardinal Change, or change by
conduct of the parties, each of which is expressly waived and excluded from the Design-
Build Contract.

Change Directive means a Change Directive as defined in Section 17.03 of the Design-
Build Contract.

Change Order means a Change Order as defined in Section 17.02 of the Design-Build
Contract.

City or the City of Indianapolis means the City of Indianapolis established in 1821, and
includes its assignees under the Design-Build Contract or other governing agreement for
the Courts Project, as well as, the TRC where appropriate under the Design-Build Statute.
Where the term Owner is used in the Contract Documents or RFP Documents, the Owner
means the City.

Claim means a Claim as defined in Section 17.06 of the Design-Build Contract.
Community Justice Campus or CJC means a new campus of civil and criminal justice
facilities at the Site recommended by the Task Force as part of the City of Indianapolis’
initiative for holistic, data-driven criminal justice reform.

Contract Price means the total, not-to-exceed, compensation for DESIGN-BUILDER’s
performing the Design and Construction Services and completing all of the Work for the
amount stated in Section 5.01 of the Design-Build Contract.

Contract Time means the amount of time for DESIGN-BUILDER to perform the Design
and Construction Services and complete the Work as stated in Section 4 of the Design-
Build Contract.

County means the County of Marion in the State of Indiana.
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Construction Documents means drawings, specifications, and other design deliverables
reasonably requested by the City and/or exhibits consistent with the Basis of Design
Documents and depicting the design of the Jail Project at approximately 90% complete
and shall constitute the final design plans and specifications for purposes of The City’s
need to obtain approval from the Site Design Committee.
Construction Services when used without Design Services means all construction, labor,
material, equipment, tools, and other services necessary to complete the Work in
conformance with the Contract Documents.
Courts Project means the design and construction of a consolidated courthouse on the
CJC.
Design and Construction Services means all design, engineering, other professional,
and construction services including but not limited to all professional services, material,
equipment, tools, labor, and other services necessary to complete the Work in
conformance with the Contract Documents.
Design Services means all design, engineering, and other professional services necessary
to complete the Work in conformance with the Contract Documents.
Design-Build Contract means the Design-Build Contract executed by the DESIGN-
BUILDER and The City for the Jail Project.
Design-Build Statute means Indiana Code Section 5-30, et. seq.
Design-Builder or DESIGN-BUILDER or Contractor means the Lead Design-Build
Entity that is awarded the Design-Build Contract.
Design Certificate means a certificate received from the Site Design Committee stating
the design plans and specifications comply with the Site Design Standards as defined
under the Ground Lease.
Differing Site Condition means a subsurface or underground condition at the Site that is:
(a) materially different from the conditions shown in, or reasonably inferable from, the
Contract Documents; or (b) so unusual as to constitute a condition that is not generally
found on a project site for a similar project within central Indiana.
Drawings means the drawings submitted or verified by DESIGN-BUILDER in its
response to the RFP that become part of the Basis of Design Documents through final
negotiations with The City as authorized by the Design-Build Statute.
Eligible Parties are parties that are eligible to enroll in the OCIP. Specifically, the Contractor,
and Subcontractors performing a portion of the Work on the Site.
Engineer means the engineer of record engaged by the Design-Builder or other
Subcontractors engaged by Design-Builder to perform engineering services on the Jail
Project. Engineer does not mean the Design Criteria Developer or other Advisors
referenced in the RFQ or representatives of The City.
Enrolled Parties are Eligible Parties that have been approved to enroll and have enrolled in the
OCIP.
Excluded Parties are parties that are not eligible to enroll in the OCIP, and who are
excluded from the OCIP, including:
a) Hazardous materials remediation, removal and/or transport companies and their
consultants;
b) Architects, surveyors, engineers, and soil testing engineers, and their consultants;
c) Vendors, suppliers, fabricators, material dealers, truckers, haulers, drivers and others who
merely transport, pick up, deliver, or carry materials, personnel, parts or equipment, or
any other items or persons to or from the Site;
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d) Any Subcontractor of any tier that does not perform any actual labor on the Site; and
e) Any other party or entity not specifically identified herein, that is excluded by The City in
its sole discretion, even if such party or entity is otherwise eligible.

Exhibit means documents attached to and referenced in the RFP or the Design-Build
Contract, as applicable.
Final Completion means the completion of all Work in conformance with the Contract
Documents, including all punch list items and the delivery of all closeout documents to
The City as required by the Contract Documents.
Final Design Development Documents means drawings, specifications, and other
design deliverables reasonably requested by the City and/or exhibits consistent with the
Basis of Design Documents and depicting the design of the Jail Project at approximately
60% complete.
Final Payment Application means application for payment submitted by the DESIGN-
BUILDER to The City pursuant to the Design-Build Contract submitted at the
completion of the Work as outlined in Section 14.15 of the Design-Build Contract.
Grievance Resolution Process means the process the DESIGN-BUILDER and each of
its subcontractors, suppliers, and laborers must have in place addressing how its
employees’ grievances will be addressed and resolved for their employees working on the
Jail Project.
Hazardous Material means any hazardous, special, radioactive or toxic substance, material
or waste which is or becomes regulated by any local government authority, the State of
Indiana or the United States Government. The term "hazardous material” includes, without
limitation, any material or substance which is (i) defined as a "hazardous substance" under
I.C. 13-11-2-98 of the Indiana Hazardous Substance Response Trust Fund Act, (ii)
petroleum, (iii) asbestos, (iv) designated as a hazardous substance pursuant to the Federal
Water Pollution Control Act (33 U.S.C. § 1251 et seq.), (v) defined as a "hazardous waste"
pursuant to the Federal Resource Conservation and Recovery Act (42 U.S.C. § 6901 et seq.),
(vi) defined as a "hazardous substance” pursuant to the Comprehensive Environmental
Response, Compensation and Liability Act (42 U.S.C. 8 9601 et seq., (vii) defined as a
"regulated substance" pursuant to the Solid Waste Disposal Act (42 U.S.C. 8 6991 et seq.),
(viii) defined as a toxic "chemical substance™ pursuant to the Toxic Substance Control Act (7
U.S.C. § 136 et seq.), (ix) defined as a "hazardous chemical™ or "hazardous substance"
pursuant to the Emergency Planning and Community Right to Know Act (42 U.S.C. § 11001
et seq.) or (x) defined as a "radioactive waste" pursuant to the Atomic Energy Act (42 U.S.C.
8 2011 et seq.).
Jail Project means the Jail Project defined in the RFP.
M/W/V/DO/BE means minority business enterprise, women business enterprise, veteran
owned business enterprise, and disability owned business enterprise collectively and as
referenced in the City Code and used by the City’s Office of Minority & Women
Business Development.
Minor Change means a Minor Change as defined in Section 17.04 of the Design-Build
Contract.
Nonconforming Work means Work that fails to comply with the Contract Documents.
Notice to Proceed means a written notice from The City to the DESIGN-BUILDER
informing the DESIGN-BUILDER that it is to commence the Design and Construction
Services and the Work. The City may issue partial or multiple Notices to Proceed.

Exhibit 1 - Definitions - Page 3



44,
45.
46.
47.
48.
49.
50.
51.
52.
53.

54,
55.

56.

57.

58.

59.

60.

61.

62.

63.

64.

65.

Notification means Notification as defined in Section 9.02.1 of the Design-Build
Contract.

Notification Procedure means Notification as defined in Section 9.02 of the Design-
Build Contract.

OCIP means an owner controlled insurance program.

Offeror means an offeror as defined in Indiana Code Section 5-30-1-8.

Owner means The City or its assignee(s).

Owner’s Representative means Shrewsberry & Associates LLC.

Payment Application means an application for payment submitted by the DESIGN-
BUILDER to The City pursuant to the Design-Build Contract.

Payment Bond means the payment bond issued by the surety for the DESIGN-
BUILDER pursuant to the Design-Build Contract.

Performance Bond means the performance bond issued by the surety for the DESIGN-
BUILDER pursuant to the Design-Build Contract.

Plan for the Settlement of Jurisdictional Disputes in the Construction Industry has
the meaning in Section 8.02 of the Design-Build Contract.

Proposal has the meaning set forth in Indiana Code Section 5-30-1-10.

Progress Payment means payments made to DESIGN-BUILDER throughout the course
of the Jail Project prior to Final Completion and final payment.

Protected Characteristics means Protected Characteristics as defined in Section 9.05 of
the Design-Build Contract.

Public Project has the meaning set forth in Indiana Code Section 5-30-1-12 and also
includes any federal projects.

Reference Information or Reference Information Documents means Reference
Information or Reference Information Documents issued with the RFP.

Request for Proposals or RFP means the request for proposals issued by the City
pursuant to Chapter 6 of the Design-Build Statute for the Jail Project.

RFP Documents means the RFP Documents defined in the RFP for the Jail Project.
Schedule means the schedule submitted by the Design-Builder with its Qualitative
Proposal and agreed modifications to that schedule through negotiations prior to
execution of the Design-Build Contract as authorized by the Design-Build Statute, if any.
Schedule of Values means the schedule of values submitted by the Design-Builder and
approved by the Owner’s Representative as referenced in Articles 11 and 14 of the
Design-Build Contract.

Site or Project Site means the site of the Community Justice Campus, which is the
former Citizens Energy Group Coke Plant on the east side of Indianapolis. See Exhibit B
to the request for qualifications for the Jail Project.

Site Enabling Project means the City’s project for certain utility, earthwork and related
improvements to the Site to facilitate the Design-Build Contract services. The Site
Enabling Project is being delivered under a separate contract from the Design-Build
Contract.

Specifications means the specifications submitted or verified by DESIGN-BUILDER as
an Offeror in its Qualitative Proposal that become part of the Basis of Design Documents
through final negotiations with The City as authorized by the Design-Build Statute.
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66. Stakeholder means the internal stakeholders identified in the Task Force’s Criminal
Justice Reform Summary Report, dated December 12, 2016 and additional stakeholders
for the Jail Project as identified from time to time.

67. Subcontractor means a person, partnership, company, or other organization which is not
in the employment of or owned by the DESIGN-BUILDER but is expected to perform
part of Design and Construction Services and/or the Work pursuant to a separate contract
entered into by and between the Subcontractor and DESIGN-BUILDER. The term
Subcontractor includes subcontractor(s) of any contract tier under the DESIGN-
BUILDER.

68. Substantial Completion means the stage of the Work where, in the opinion of The City,
all items of the Work (or specified portion thereof) necessary to enable the Jail Project to
be utilized without significant restrictions for the purpose for which it was constructed
have been completed. All pay items shall be completely installed and all necessary testing
as required by Applicable Law and/or Contract Documents shall have been completed.
Substantial Completion may be evidenced by a certificate thereof issued by The City.

69. Work means the work necessary for constructing the Jail Project as described in, and in
conformance with, the Contract Documents, including but not limited to all labor, tools,
material, equipment and other work necessary to construct the Jail Project.
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PROJECT AGREEMENT

THIS PROJECT AGREEMENT (the "Agreement") is made as of December 17th, 2017
(the "Effective Date"), by and between the Consolidated City of Indianapolis and Marion
County, Indiana (collectively, the "City"), and the Department of Public Utilities for the City of
Indianapolis, acting by and through the Board of Directors for Utilities (the "Citizens Board"),
as successor trustee, in furtherance of a public charitable trust d/b/a Citizens Energy Group
("Citizens") (each sometimes being referred to herein as a "Party" or collectively as the
"Parties").

ARTICLE I. RECITALS

A. On May 11, 2016, Indianapolis Mayor Joe Hogsett signed Executive Order No. 4,
2016, launching the Indianapolis Criminal Justice Reform Task Force (the "Task Force"), whose
mission was to assess, research, examine, and ultimately report recommendations for the
systemic reform and optimization of the current county criminal justice system.

B. On December 12, 2016, the Task Force produced a report recommending a series
of reforms to the criminal justice system in Indianapolis and Marion County that will improve
health and safety, prevent crime, and redirect offenders back to a successful life in the
community at the earliest possible point in time and that would require the construction of
several new public facilities, that may include an assessment and intervention center, a
consolidated county jail, a courts facility, a professional office building and such other facilities
and improvements which the City may determine are beneficial or useful (collectively, the
"Community Justice Facilities").

C. Citizens or its affiliated entities own real property located in Indianapolis that is
generally depicted on Exhibit A (the "Citizens Property"). Citizens formerly operated a plant
that used coal to manufacture gas for delivery to its gas distribution system (the "System") and to
manufacture other by-products on some of the parcels comprising the Citizens Property,
specifically the Core Properties and PPE, as defined below.

D. The City has determined it is desirable to locate the Community Justice Facilities
and other improvements related to the economic development of Indianapolis on all or portions
of the Citizens Property (collectively the land and improvements to be used in connection with
the Community Justice Facilities are referred to as, the "Project").

E. The Parties acknowledge that the portions of the Citizens Property identified on
Exhibit A as Pleasant Run Crossing North, Pleasant Run Crossing South, Pleasant Run Crossing
(the "Core Properties") and Prospect Place East ("PPE") are currently enrolled in the Indiana
Department of Environmental Management's ("IDEM") Voluntary Remediation Program (the
"VRP"). In order to complete the requirements of the VRP, to obtain a Certificate of
Completion (the "Certificate") issued by IDEM and a Covenant Not To Sue executed by the
Office of the Governor of the State of Indiana (the "Covenant Not To Sue") and to ready the
Core Properties and PPE for commercial redevelopment, Citizens submitted to IDEM a
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Remediation Work Plan for PPE on April 30, 2010, which was approved on March, 1, 2011 (the
"2011 RWP"),1 and a Remediation Work Plan for the Core Properties on July 31, 2017, which
was amended on November 3, 2017 (the "RWP").

F. The Parties desire to enter into this Agreement to facilitate the construction and
completion of the Project, the approval and completion of the RWP, and the conveyance of the
Citizens Property to the City, all in accordance with, and subject to, the terms and conditions set
forth herein.

NOW, THEREFORE, for the consideration hereinafter described, the Parties hereto
hereby agree as follows:

ARTICLE II. SITE DEVELOPMENT PLANS

A. Approval of Site Development Plans. On or before January 31, 2018, the City
shall submit to Citizens preliminary design drawings and plans and specifications that depict the
footprint of improvements that are anticipated at that time to be constructed on the Core
Properties which shall include (i) proposed plans for the relocation of any existing utility lines or
utility easements located on the Core Properties (all subject to the provisions outlined in Article
VI), (ii) the location of any new easements requested by the City on the Core Properties, (iii) a
site plan showing finished grades, drainage scheme, and the location of the Community Justice
Facilities and other related or supportive facilities on the Core Properties, and (iv) any other
information related to the development of the Project that will require the disturbance or
movement of soil at the Core Properties ((i), (i), (iii) and (iv) collectively, "Site Development
Plans"). Citizens shall have sixty (60) days from receiving the Site Development Plans to
determine if, in its reasonable discretion, the Site Development Plans: (i) are reasonably
consistent with Citizens’ obligations in the approved RWP, (ii) are not reasonably expected to
increase Citizens’ costs of implementing and completing the RWP, (iii) are reasonably expected
to comply with the terms of the Environmental Agreement (as defined herein), and (iv) are not
reasonably expected to trigger additional potential liability or costs to Citizens under any federal,
state or local law (collectively, the "Citizens Site Impact Approvals"). If Citizens fails to
provide its written approval or disapproval of the Site Development Plans within the sixty (60)
day period, Citizens shall be deemed to have disapproved the Site Development Plans. In the
event Citizens approves the Site Development Plans, such approval shall not be deemed consent
to an obligation or waiver of any rights of Citizens in Article VI regarding infrastructure
improvements or the installation of any utilities to the Project.  Prior to obtaining the Citizens
Site Impact Approvals, the City shall have the right to proceed with the Project on the Core
Properties, including planning and procurement, site work and initial development work;
provided the City ultimately complies with Citizens Site Impact Approvals and compensates and
indemnifies Citizens for all loss, claims and damages arising from City’s work on the Project
occurring prior to receipt of the Citizens Site Impact Approvals, including City’s non-
compliance with the Citizens Site Impact Approvals, as finally provided by Citizens. Citizens

" On December 5", 2016, Citizens submitted a Remediation Completion Report for PPE to IDEM reflecting the fact
Citizens has completed the work required in the 2011 RWP. By letter dated April 27, 2017, IDEM provided
comments to the PPE Remediation Completion Report and Citizens is working with IDEM to resolve IDEM’s
comments, which is anticipated to be resolved by the second quarter of 2018.

2
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acknowledges that the City has informed Citizens that the City’s current Project plan only
contemplates the construction of an assessment and intervention center, a consolidated county
jail, and a courts facility and that the City's failure to provide design drawings and plans and
specifications beyond those facilities shall not be a basis for disapproval of the Site Development
Plans. The parties agree to cooperate in good faith prior to the timeframes outlined in this
Section II.A with respect to the City providing drafts of preliminary design drawings and plans
and specifications, and for feedback on the same, to provide for the potential of Citizens
delivering its Citizens Site Impact Approvals prior to the period for review outlined above,
and/or for the City to be better informed as to Citizens’ views so as to determine whether to
proceed with Project planning and procurement on the Core Properties prior to the Citizens Site
Impact Approvals pursuant to the preceding sentence. If Citizens disapproves or is deemed to
have disapproved the Site Development Plans, both Parties shall appoint representatives to work
together utilizing best efforts, acting reasonably and in good faith, to address changes to the Site
Development Plans that will resolve any issues with the Citizens Site Impact Approvals (a
"Revised Site Development Plan"). If, despite such good faith efforts, the Parties cannot reach
a mutually agreeable Revised Site Development Plan within thirty (30) days of the City's receipt
of Citizens’ disapproval of the Site Development Plans, either Party shall have the right to
terminate this Agreement through written notice to the other Party. Any mutually agreeable
Revised Site Development Plan shall be considered the Site Development Plans for purposes of
this Agreement, the Ground Lease, and the Environmental Agreement. The Site Development
Plans, once approved, will be attached to the Ground Lease (as defined herein) as an exhibit.
The Parties agree that a similar site impact approval process shall be implemented for PPE.

B. Changes to the Site Development Plans. Any material changes to the approved
Site Development Plans which materially impact any of the Citizens Site Impact Approvals or
add additional improvements that expand the footprint of the Project on any of the Core
Properties shall be subject to the review and approval of Citizens as provided in Article II (A)
above, except that Citizens' approval shall not be unreasonably withheld, conditioned or delayed.
All rights of Citizens to approve the Site Development Plans related to the Project or any other
part of the Citizens Property shall terminate upon Citizens obtaining the Certificate and the
Covenant Not to Sue and the Environmental Restrictive Covenant has been recorded; provided,
however, that the Core Properties and PPE shall continue to be burdened by the Environmental
Restrictive Covenants and Environmental Easement which have been recorded against such
properties.

ARTICLE III. THE CITIZENS PROPERTY

A. Transfer of Interests in the Core Properties. To facilitate the construction and
development of the Project and the completion of the RWP, Citizens, on its own behalf and on
behalf of its affiliates, shall lease the Core Properties to the City upon material terms the Parties
deem mutually necessary to accomplish the intent of the Agreement, including the following
terms (collectively, the "Ground Lease").

(1) Contemporaneously with execution and delivery of the Ground Lease, the
City shall pay Citizens the sum of Two Million One Hundred Thousand Dollars
($2,100,000.00) (the "Lease Fee") as compensation for the rights Citizens is granting the

3
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City under the Ground Lease. The Parties are allocating the Lease Fee to the Core
Properties as follows: (i) Pleasant Run Crossing — Six Hundred Fifty Thousand Dollars
($650,000.00); (ii) Pleasant Run Crossing North — Six Hundred Sixty-Two Thousand
Dollars ($662,000.00); and (iii) Pleasant Run Crossing South — Seven Hundred Eighty-
Eight Thousand Dollars ($788,000.00).

(i1) The Ground Lease shall be an absolute triple net, financeable ground lease
with no annual rent, under which all upkeep, ownership expenses, insurance,
maintenance, repair and capital obligations are the City's, except as otherwise provided in
the RWP and the Environmental Agreement. The City shall own all improvements
constructed on the Core Properties, to the extent permitted under Indiana law.

(iii))  Citizens shall retain the right to possess, occupy and use the Core
Properties to the extent necessary to implement the RWP and to obtain the Certificate and
Covenant Not To Sue. Citizens and the City shall work cooperatively to permit Citizens
to implement the RWP and the City to develop the Project in such a way that neither
party materially interferes with the operations of the other. The Environmental
Agreement (defined in Article IV) shall be incorporated by reference in the Ground Lease
and this Agreement.

(iv)  The Ground Lease term shall be thirty four (34) years (the "Term").

(v) The Ground Lease shall permit the City to pledge its interest in the Core
Properties, including its leasehold rights under the Ground Lease and its title to the
Project, to secure financing for the Project.

(vi)  The City shall have the right to convey, assign, sublease or otherwise
transfer its interest in the Ground Lease to a body politic of the City or another "political
subdivision" (as such term is defined in Indiana Code 36-1-2-3) (individually and
collectively, a "Public Party") without Citizens’ consent; provided, the Public Party
agrees in writing to comply with all obligations of the City under this Agreement, the
Ground Lease and the Environmental Agreement. The City shall not have the right to
convey, assign, sublease or otherwise transfer its interest in the Ground Lease to any
party that is not a Public Party ("Private Party") without obtaining Citizens’ prior
written consent, which consent Citizens may reasonably condition, withhold or deny. In
the event the City conveys, assigns, subleases or otherwise transfers its interest in the
Ground Lease to a Public Party or a Private Party in accordance with the terms and
conditions of this Article III (vi), the City shall remain liable for all its obligations in this
Agreement, the Ground Lease, the Environmental Agreement and any applicable
Environmental Restrictive Covenant or Certificate.

(vii)  Citizens shall quit claim or cause its affiliates to quit claim the fee simple
title to the Core Properties to the City (the "Deed") not later than thirty (30) days of
Citizens obtaining both the Certificate and the Covenant Not To Sue; no further
consideration from the City shall be due in connection with such conveyance. The
Parties acknowledge the Deed shall also designate previously identified areas of the Core
Properties that are Restricted Areas as described in the Environmental Agreement. The

4
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Parties further acknowledge that IDEM will require Citizens to record an Environmental
Restrictive Covenant against the Core Properties in the Marion County Recorder's Office
restricting future uses of the Core Properties as described in Section 6 of the
Environmental Agreement before IDEM will issue the Certificate; thus, the
Environmental Restrictive Covenants shall be recorded before the Deed. The City
acknowledges that the Certificate must be recorded against the title to the Core Properties
before the Covenant Not To Sue will be issued; thus, the Certificate shall be recorded
before the Deed. Citizens shall also comply with any legal requirements applicable to the
conveyance of the Core Properties and deliver any instruments necessary for the City to
obtain a leasehold owner's title insurance policy, free of any encumbrances that were
granted by Citizens or its affiliates, except for encumbrances in existence on the Effective
Date or expressly or implicitly required by the terms of this Agreement, the Ground
Lease or the Environmental Agreement. Upon execution of the Ground Lease, Citizens
shall pay the title premium of an ALTA leasehold owner's title insurance policy with an
insured amount that shall not exceed the aggregate of the Lease Fee. Citizens shall have
no obligation to pay title insurance premiums for policy endorsements or fee owner title
insurance upon delivery of the Deed. All other closing costs shall be allocated as is
customary for commercial closings in the Indianapolis, Indiana area. In the event
Citizens is unable to obtain the Certificate and the Covenant Not To Sue on or before the
expiration of the Term, Citizens shall execute and deliver the Deed to the City on the day
the Term expires. Citizens shall reserve in the Deed a permanent, subsurface sanitary
sewer deep tunnel easement in favor of CWA Authority, Inc., an Indiana nonprofit
corporation created pursuant to an Interlocal Cooperation Agreement between the
Sanitary District of the City of Indianapolis and the Citizens Board ("CWA"), on the
portion of the Core Properties depicted on Exhibit B-1 and B-2 of the Environmental
Agreement.

(viii)  Citizens shall retain the right to access the Core Properties for purposes of
complying with any ongoing obligations required by the approved RWPs, the Certificate
and/or Covenant Not To Sue, which shall be on terms mutually agreeable to the Parties,
acting reasonably and in good faith and shall be consistent with the provisions of
Paragraph 7 of the Environmental Agreement, and shall be recorded in an easement
binding on the Core Properties and which shall run in favor of Citizens (the
"Environmental Easement").

(ix)  Notwithstanding anything to the contrary in this Agreement, the City
expressly reserves the right to acquire all or a part of Pleasant Run Crossing North and/or
Pleasant Run Crossing South prior to the end of the term of the Ground Lease, so long as
Citizens has consented to the same, such consent not to be unreasonably withheld,
conditioned or delayed. In the event Citizens agrees to convey all or a portion of Pleasant
Run Crossing North and/or Pleasant Run Crossing South to the City, a Public Party or a
Private Party prior to obtaining both the Certificate and the Covenant Not To Sue (an
"Early Conveyance"), Citizens shall retain (i) its access and use rights in the Ground
Lease, (ii) its rights described in Article III(A)(iii), (vi) and (viii) of this Agreement, and
(111) its rights described in Paragraph 7 of the Environmental Agreement. An Early
Conveyance shall not release the portions of Pleasant Run Crossing North and/or Pleasant
Run Crossing South which are conveyed from the obligations in the Environmental

5
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Agreement or this Agreement that are applicable to that property so long as the Ground
Lease remains in effect. Any such conveyance is subject to any subsequent agreements
that Citizens may reasonably require to effect such conveyance. The City shall have no
right to acquire any portion of Pleasant Run Crossing prior to the end of the term of the
Ground Lease.

B. Execution of Ground Lease. Citizens and the City shall negotiate the form of the
Ground Lease, acting reasonably and in good faith, no later than sixty (60) days after the
Effective Date. The Ground Lease shall be executed not later than ten (10) days following the
satisfaction of the Conditions Precedent, as defined in Article VIII. The Parties shall record an
executed original of the Ground Lease in the land records of the Marion County Recorder’s
Office.

C. Development and Construction of Project Improvements. In the event the City
decides to develop and construct additional improvements on the Core Properties that are not
depicted on the Citizens approved Site Development Plans ("New Project Improvements"), the
City shall submit any plans for the New Project Improvements which interfere with those matters
in the Citizens Site Impact Approvals to Citizens, which shall be subject to Citizens' approval in
accordance with the procedures and terms contained in Article II ("New Improvement
Approval Rights") provided that Citizens' approval of the New Project Improvements shall be
based on the matters which are a part of the Citizens Site Impact Approvals and shall not be
unreasonably withheld. The New Improvement Approval Rights and the City's obligations to
obtain approval for any material changes to the Site Development Plans under Article II(B) shall
terminate upon the termination of the Ground Lease and the conveyance of all Core Properties to
the City.

D. Conveyance of Future Development Property. = Contemporaneously with
executing and delivering the Ground Lease, Citizens or its affiliated entities will convey the
portions of the Citizens Property identified as Twin Aire, Prospect Place West, and Prospect
Place East on Exhibit A (the "Future Development Property") to the City upon the terms and
conditions in this Article III (D):

(1) The City shall pay Two Million One Hundred Thousand Dollars
($2,100,000.00) to Citizens for the Future Development Property (the "Purchase Price")
as follows: (a) Twin Aire — One Million Two Hundred Sixty Dollars ($1,260,000.00);
(b) PPE — Six Hundred Seventy-Two Thousand Dollars ($672,000.00); and (c) Prospect
Place West — One Hundred Sixty-Eight Thousand Dollars ($168,000.00).

(i1) Citizens or its affiliated entity shall quit claim the fee simple title to the
Future Development Property and the residential lots adjacent to and east of PPE (the
"Future Development Deed"), shall comply with any legal requirements applicable to
the conveyance of the Future Development Property and shall deliver any instruments
necessary for the City to obtain an owner's title insurance policy in an amount equal to
the Purchase Price. The Parties acknowledge the Future Development Deed shall also
designate previously identified areas of the Future Development Property that are
Restrictive Areas as described in the Environmental Agreement.
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(ii1))  The City shall deliver a permanent sanitary sewer easement in favor of
CWA on portions of Prospect Place West for the development, construction, operation
and maintenance of sanitary sewer improvements related to The Diglndy Tunnel Project
("Tunnel Improvements") based upon other such sanitary sewer easements the City has
previously granted to CWA in a location reasonably approved by the City (the "Tunnel
Easement"). The Tunnel Easement shall also grant CWA an exclusive, temporary
construction easement on and across the entirety of Prospect Place West until December
31, 2024 in order to construct the Tunnel Improvements.

(iv)  PPE shall be subject to an Environmental Easement which shall contain
(1) a reservation of rights in favor of Citizens similar to the access rights described in
Article IIT (A)(viii), (2) a covenant permitting Citizens to record a Certificate of
Completion against the title to Prospect Place East in accordance with the procedures and
terms contained in Article III (A)(vii), (3) a covenant with respect to Contractors (defined
herein) that complies with the terms of Article III (F), and (4) a reservation of rights to
record an Environmental Restrictive Covenant, if necessary, as set forth in Section 6 of
the Environmental Agreement.

(v) The Parties shall prorate real estate taxes, personal property taxes and
other governmental assessments (collectively, "Governmental Charges") on an
assessment basis as is customary for commercial real estate transactions in Indianapolis,
Indiana based on the most current tax bill available. Governmental Charges first due and
payable prior to the Closing Date shall be paid by Citizens. All other items customarily
apportioned in Indiana in connection with the sale of similar properties shall be pro-rated
as of the date the Future Development Property is conveyed to the City.

E. Subsequent Conveyance of Citizens Property. For a period of seven (7) years
after the execution of the Ground Lease and the conveyance of the fee simple title of the Future
Development Property, in the event the City conveys, assigns, subleases or otherwise transfers an
interest in the Citizens Property to a third party for the purpose of facilitating the Project or any
other development (individually and collectively, a "Transfer"), the City shall pay Citizens fifty
percent (50%) of the Net Proceeds (which shall be the consideration received for the Transfer
less the value of any improvements made on the property and less the allocated purchase price
for the property), if any, received from a Transfer ("Transfer Consideration") on the earlier of
the closing of the Transfer or the date the City receives Transfer Consideration. A Transfer shall
not include (i) the City's conveyance of a real property interest to a utility provider or a public
entity that will provide utility or public services to the contemplated development or any other
easement rights; (ii) space leases for a part of any building constructed on the Citizens Property;
and (iii) license, profits or similar short term agreements of ninety (90) days or less.

F. Deed Covenants. An important consideration in Citizens’ willingness to enter
into this Agreement and perform the obligations contained herein is that the City be responsible
for the conduct of its representatives, contractors, consultants, developers and agents that
perform services related to the development, construction and operation of the Project or other
work that involves the Citizens Property (collectively, "Contractor(s)"). Accordingly, the City
shall ensure that the type of Contractors identified in Paragraph 13 of the Environmental
Agreement shall comply with Paragraph 13 of the Environmental Agreement including but not
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limited to the execution and delivery to Citizens of an Accession Agreement (as such term is
defined in the Environmental Agreement) for as long as such obligations are in effect under the
Environmental Agreement (collectively, "Contractor Obligations"). The City’s obligations in
this Article III (F) shall run with the title to the Citizens Property and shall be recorded in the
deed records as a memorandum of the Environmental Agreement. The Contractor Obligations
shall not include Contractor work or services that solely involve the interior of constructed
improvements once the improvement at issue has been completed.

G. Reserved Utility Easements. The Parties acknowledge that the Citizens Property
is burdened by gas improvements related to Citizens’ operation of the System and sanitary sewer
improvements related to Citizens’ operation of the municipal sanitary sewer system that are
depicted on Exhibit B (collectively, the "Citizens Utilities"). To the extent the Citizens Utilities
are not located in easements or other recorded occupancies as of the Effective Date, the Parties
shall use good faith efforts to memorialize Citizens’ right to utilize the Citizens Utilities in the
Ground Lease and any mutually agreeable and commercially reasonable easements necessary to
reserve such rights upon delivery of the Deed and/or the Future Development Deed.

ARTICLE IV. ENVIRONMENTAL MATTERS

A. General Environmental Matters. The City acknowledges that portions of the Core
Properties and PPE have been historically used as a facility that used coal to manufacture gas for
delivery to the System and to manufacture other by-products. The City further acknowledges it
understands that portions of the Core Properties and PPE contain soil and other materials that
cannot be disturbed, removed or stored without considering Citizens' obligations under the RWP
and the Parties' compliance with the Soil Management Plan attached to the RWP (collectively,
"Environmental Matters"). All Environmental Matters related to the Core Properties and PPE
shall be addressed in a separate environmental agreement to be executed between the Parties on
even date herewith (the "Environmental Agreement"). The final form of the Environmental
Agreement shall be subject to such modification as may be required due to IDEM requirements
or changes to the RWP so long as approved by the City and Citizens, such approval not to be
unreasonably withheld, conditioned or denied. The Parties further agree there may be certain
synergies between the work Citizens will perform to implement the RWP and the work the City
will perform to develop and construct the Community Justice Facilities that could result in cost
savings or other value to one or both Parties (collectively, "Cost Savings"). The Parties shall use
good faith efforts to incorporate Cost Savings into the Environmental Agreement to the extent
mutually acceptable and beneficial to both Parties. The City shall have no obligation in the
Environmental Agreement to assume any responsibility or incur any costs for Citizens'
implementation of the RWP that do not result in Cost Savings. Citizens shall have no obligation
to assume any responsibility or incur any costs for the City's development and construction of the
Community Justice Facilities that do not result in Cost Savings.

B. Credits for Cost Savings. The Parties intend that any Cost Savings mutually
agreed upon under the terms of the Environmental Agreement shall be credited against the City's
obligation to pay the Lease Fee or added to the City's obligation to pay the Lease Fee, depending
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on which Party is performing the Cost Savings activity. In the event the agreed-upon Cost
Savings cannot be determined until after the execution of the Ground Lease, each Party shall
reimburse its respective share of any Cost Savings to the other Party pursuant to the
Environmental Agreement within thirty (30) days of the mutual determination of the amount of
the Cost Savings. The Parties’ obligations with respect to post-Ground Lease execution
reimbursement of Cost Savings shall be governed by the Environmental Agreement.

ARTICLE V. ACCESS TO CITIZENS PROPERTY

The Parties acknowledge the City has had access to the Core Properties for the purpose of
preliminary Project planning pursuant to that certain Access Agreement executed by the Parties
on May 9, 2017 (the "Access Agreement"). The City's rights to access the Core Properties prior
to the execution of the Ground Lease shall continue to be subject to and in accordance with the
terms of Access Agreement. The City and Citizens hereby agree that the Access Agreement is
hereby incorporated into this Agreement by this reference thereto as if fully set forth herein in its
entirety and applies to PPE, Prospect Place West and Twin Aire in addition to the Core
Properties. Upon the execution of the Ground Lease and the delivery of the Future Development
Deed, the Access Agreement shall terminate and the Parties shall have no further rights or
obligations to one another under the Access Agreement, except those rights and obligations that
expressly survive termination.

ARTICLE VI. INFRASTRUCTURE IMPROVEMENTS

The City will be solely responsible for all necessary infrastructure improvements and
utility facilities for the Project. To the extent the City requests utilities supplied by Citizens,
Citizens will use commercially reasonable and customary efforts in ensuring that utilities
sufficient to support the Project will be made available to the City upon the terms and conditions
that are available to other Citizens' rate payers. Any Citizens owned facilities necessary for the
Project or otherwise requested by the City will be installed pursuant to all applicable laws and
regulatory approvals necessary for Citizens to comply with the service requested. Any utility
service the City requests from Citizens shall be memorialized in a separate agreement or
agreements that incorporate Citizens’ applicable standard tariff and terms and conditions, which
are on file with the Indiana Utility Regulatory Commission ("Commission") and are subject to
modification from time to time, subject to the Commission’s approval.

ARTICLE VII. REPRESENTATIONS AND WARRANTIES

A. Citizens Representations and Warranties.

(1) Citizens has all requisite power and authority to execute and deliver this
Agreement. Subject to Article VIII below, the execution and delivery of this Agreement
and the performance of the obligations of Citizens hereunder and the consummation by
Citizens of the transactions contemplated by this Agreement have been duly and validly
authorized by all necessary action, and no other proceeding on the part of Citizens is
necessary to authorize the execution, delivery and performance of this Agreement. This
Agreement has been duly executed and delivered by Citizens and constitutes a legal,
valid and binding obligation of Citizens, enforceable against Citizens in accordance with
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its terms and conditions, except to the extent that enforceability may be limited by
applicable bankruptcy, insolvency, reorganization or other laws affecting the enforcement
of creditors' rights generally.

(i1) The execution, delivery and performance of this Agreement by Citizens
upon satisfaction of the conditions set forth herein do not and shall not: (a) violate or
conflict with any provision of any governing document of Citizens; (b) violate any
provision of law, or any order, judgment or decree of any court or other governmental
authority, or (c) violate or result in a breach of, or constitute (with due notice or lapse of
time or both) a default under any contract, lease, loan agreement, mortgage, security
agreement, trust indenture or other agreement or instrument to which Citizens is a party
or by which it is bound or to which any of its properties or assets is subject; in each case
where such violation, breach, default or resulting lien or restriction could reasonably be
expected to have a material adverse effect on the consummation of any of the transactions
contemplated by this Agreement. Notwithstanding anything to the contrary in this
Agreement, Citizens must obtain the approvals described in Article VIII (C) before it can
perform certain obligations under this Agreement.

(i)  The execution, delivery and performance of this Agreement by Citizens
and the consummation by Citizens of the transactions contemplated hereby will not
require any notice to, or consent, authorization or approval from any person or
governmental authority or any third party other than affiliates of Citizens, other than as
identified in this Agreement and/or as communicated to the City in writing.

(iv)  Citizens has not entered into any leases or other occupancy agreements
demising any portion of the Citizens Property other than matters of record and, to
Citizens' knowledge, there are no leases or other occupancy agreements demising any
portion of the Citizens Property other than matters of record.

(v) No demands, claims, or litigation, including but not limited to
condemnation, eminent domain, or similar proceedings, has been served upon Citizens
with respect to the Citizens Property that remains outstanding, and, to Citizens'
knowledge, no such demands, claims or litigation have been threatened in writing, except
to the extent the Core Properties” and PPE’s enrollment in the VRP and the submission of
the RWPs to IDEM could be considered litigation, a demand or a claim.

(vi)  No broker, finder or other person is entitled to any commission or finder's
fee by reason of any agreement or action of Citizens in connection with this Agreement
or the transactions contemplated by this Agreement.

B. City Representations and Warranties.

(1) The City has all requisite power and authority to execute and deliver this
Agreement. Subject to Article VIII below, the execution and delivery of this Agreement
and the performance of the obligations of the City hereunder and the consummation by
the City of the transactions contemplated by this Agreement have been duly and validly
authorized by all necessary action, and no other proceeding on the part of the City is
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necessary to authorize the execution, delivery and performance of this Agreement. This
Agreement has been duly executed and delivered by the City and constitutes a legal, valid
and binding obligation of the City, enforceable against the City in accordance with its
terms and conditions, except to the extent that enforceability may be limited by
applicable bankruptcy, insolvency, reorganization or other laws affecting the enforcement
of creditors' rights generally.

(i1) The execution, delivery and performance of this Agreement by the City
upon satisfaction of the conditions set forth herein do not and shall not: (a) violate or
conflict with any provision of any governing document of the City; (b) violate any
provision of law, or any order, judgment or decree of any court or other governmental
authority, or (c) violate or result in a breach of, or constitute (with due notice or lapse of
time or both) a default under any contract, lease, loan agreement, mortgage, security
agreement, trust indenture or other agreement or instrument to which the City is a party
or by which it is bound or to which any of its properties or assets is subject; in each case
where such violation, breach, default or resulting lien or restriction could reasonably be
expected to have a material adverse effect on the consummation of any of the transactions
contemplated by this Agreement. Notwithstanding anything to the contrary in this
Agreement, the City must obtain the approvals described in Article VIII (B) before it can
perform certain obligations under this Agreement.

(ii1))  The execution, delivery and performance of this Agreement by the City
and the consummation by the City of the transactions contemplated hereby will not
require any notice to, or consent, authorization or approval from any person or
governmental authority or any third party.

(iv)  No broker, finder or other person is entitled to any commission or finder's
fee by reason of any agreement or action of the City in connection with this Agreement or
the transactions contemplated by this Agreement.

C. Survival. All of the representations and warranties contained in this Article VII
shall survive for a period of six (6) months after the Termination Date.

D. Limitation on Citizens' Representations and Warranties. Except for the
representations and warranties of Citizens expressly set forth in this Agreement, the Ground
Lease and the Environmental Agreement, the City warrants and acknowledges to and agrees with
Citizens that the City is leasing the Core Properties and acquiring the Citizens Property in their
"as-is, where is" condition "with all faults", and specifically and expressly without any
warranties, representations or guarantees, either express or implied, as to its condition, fitness for
any particular purpose, merchantability, or any other warranty of any kind, nature, or type
whatsoever from or on behalf of Citizens. Except for the representations and warranties of
Citizens expressly set forth in this Agreement, the Ground Lease and the Environmental
Agreement, Citizens specifically disclaims any warranty, guaranty or representation, oral or
written, past or present, express or implied, concerning (i) the value, nature, quality or condition
of the Citizens Property, including, without limitation, the water, soil, geology and geotechnical
suitability for the Project, (ii) the income to be derived from the Citizens Property, (iii) the
suitability of the Citizens Property for any and all activities and uses which the City may conduct
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thereon, including the possibilities for future development of the Future Development Property,
(iv) the compliance of or by the Citizens Property or its operation with any laws, rules,
ordinances or regulations of any applicable governmental authority or body, (v) the habitability,
merchantability, marketability, profitability or fitness for a particular purpose of the Citizens
Property, (vi) the manner or quality of the construction or materials, if any, incorporated into the
Citizens Property, (vil) the manner, quality, state of repair or lack of repair of the Citizens
Property, or (viii) any other matter with respect to the Citizens Property. The City acknowledges
and agrees that, except for the representations and warranties of Citizens expressly contained in
this Agreement, any information provided by or on behalf of Citizens with respect to the Citizens
Property was obtained from a variety of sources and that Citizens has not made any independent
investigation or verification of such information and makes no representations or warranties as to
the accuracy or completeness of such information. Citizens shall not be liable or bound in any
manner by any oral or written statements, representations or information pertaining to the
Citizens Property, or the operation thereof, furnished by any Citizens' agent, employee, servant
or other person except for the express representations and warranties set forth in this Agreement.
The City further acknowledges and agrees that the City is sophisticated and experienced with
respect to the leasing, acquisition and development of properties such as the Citizens Property
and has been duly represented by counsel and other professionals in connection with the
negotiation of this Agreement. Citizens has made no agreement with the City to alter, repair or
improve the Citizens Property as part of this transaction, except for Citizens’ obligations under
the RWP or as provided in the Environmental Agreement.

E. The City acknowledges that it has and will continue to have the opportunity to
inspect the Citizens Property prior to execution of the Ground Lease, and during such period,
observe its physical characteristics and existing conditions and the opportunity to conduct such
investigation and study on and of the Citizens Property and adjacent areas as the City deems
necessary to develop and construct the Project. The City further acknowledges that changes in
applicable laws and regulations may impact the use or future development of the Citizens
Property and that adverse physical characteristics and conditions may not have been revealed by
its investigation.

ARTICLE VIII. CONDITIONS PRECEDENT

A. Conditions Precedent. The Parties acknowledge and agree that each Party must
obtain additional approvals in order to proceed with the Project (the "Condition(s) Precedent")
which shall be satisfied no later than October 31, 2018 (the "Condition Date"). If any
Conditions Precedent is not resolved by the Condition Date, this Agreement shall terminate
unless the Parties agree to extend the Condition Date. The Parties further acknowledge and
agree their obligation (i) to perform the obligations under this Agreement and (ii) to execute the
Ground Lease and the Environmental Agreement is contingent upon each Party's satisfaction or
waiver of their respective Conditions Precedent by the Condition Date. The Parties agree to
work reasonably and in good faith to satisfy the Conditions Precedent on or before the Condition
Date.

B. The City's Conditions Precedent. The following shall be the Conditions
Precedent to the City's obligations under this Agreement and with respect to the Project:
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(1) the City determines in its sole discretion it can execute and perform its
obligations under the Ground Lease and the Environmental Agreement in accordance
with all statutory, regulatory, legal and other requirements that are applicable to Citizens
and the City and any Citizens affiliates that may own portions of the Citizens Property,
including, but not limited to, the approval of the Agreement;

(i1) the City obtains all necessary approvals and consents which the City
determines in its sole and absolute discretion are necessary or advisable to comply with
any and all laws, statutes, rules, regulations applicable to the development of the Project
on the Citizens Property and the conveyance of the Citizens Property to the City and
related to entering into the Ground Lease and the Environmental Agreement;

(ii1)  the City determines the Project can be developed and constructed on the
Core Properties in such a manner that the Citizens Site Impact Approvals can be satisfied;

(iv)  the City determines, in its sole and absolute discretion that neither it, nor
Citizens is subject to any injunction, preliminary restraining order or other similar decree
of a court of competent jurisdiction prohibiting the consummation of the Project;

v) the City has completed, to its satisfaction, its business, financial, legal,
regulatory, environmental, geo-technical and similar due diligence with respect to the
suitability of the Citizens Property for the Project;

(vi)  the Parties have mutually approved the Site Development Plans; and

(vii)  the Parties have mutually approved the terms of the Ground Lease and
Environmental Agreement; and

(vii1) City has approved the PPE ERC, as defined below.

C. Citizens Condition Precedent. The following shall be the Conditions Precedent to
Citizens' obligations under this Agreement and with respect to the Project:

(1) Citizens determines in its sole discretion it can execute and perform its
obligations under the Ground Lease, the Environmental Agreement and the conveyance
of the Future Development Property in accordance with all statutory, regulatory,
procedural, and other legal requirements that are applicable to Citizens and the City and
any Citizens affiliates that may own portions of the Citizens Property, including, but not
limited to, the approval of the Agreement;

(i1) Citizens obtains all necessary corporate, board, third-party and other
approvals and consents, which Citizens determines in its sole and absolute discretion are
necessary or advisable to comply with any and all laws, statutes, rules, and regulations
applicable to the approval and terms of this Agreement, the Ground Lease, the
Environmental Agreement and the conveyance of the Future Development Property;

(ii1))  Citizens determines in its sole and absolute discretion and at any time that
the Project and Site Development Plan can be developed and constructed on the Core
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Properties in such a manner that the Citizens Site Impact Approvals can be satisfied and
that its obligations under the Ground Lease and Environmental Agreement comply with
Citizens’ obligations under the RWP and all other environmental, health and safety
obligations;

(iv) IDEM has issued final written approval of the RWP upon terms that
Citizens determines are acceptable in Citizens' sole and absolute discretion;

(v) Citizens determines, in its sole and absolute discretion that neither it, nor
the City, is subject to any injunction, preliminary restraining order or other similar decree
of a court of competent jurisdiction prohibiting the consummation of the Project;

(vi)  the Parties have mutually approved the Site Development Plans;

(vii) the Parties have mutually approved the terms of the Ground Lease and the
Environmental Agreement; and

(vii)) IDEM has approved the Environmental Restrictive Covenant for Prospect
Place East (the "PPE ERC") and Citizens has recorded the PPE ERC against title to PPE.

D. Failure to Satisfy a Condition Precedent. If either Party determines in its sole
discretion it cannot satisfy, waive, or otherwise resolve one or more of its respective Conditions
Precedent on or before the Condition Date, the Party's sole remedy shall be to terminate this
Agreement by written notice to the other Party, in the event the Parties shall have no further right
or obligation under this Agreement (except for rights and obligations herein which expressly
survive the termination of the Agreement). Termination of this Agreement shall not impact the
Parties' obligations under the Access Agreement or the Mutual Non-Disclosure Agreement.

ARTICLE IX. GENERAL PROVISIONS.

A. Term. The term of this Agreement shall be for the period commencing on the
Effective Date and continuing through the Termination Date (the "Term"). As used herein, the
"Termination Date" shall be the earlier of the date that (i) the Citizens Property is conveyed
from Citizens to the City pursuant to the terms of the Ground Lease, or (ii) this Agreement is
canceled or terminated pursuant to the terms and conditions herein. If the Termination Date
occurs after the execution of the Ground Lease and Environmental Agreement, the Ground Lease
and Environmental Agreement shall continue in accordance with their terms.

B. Assignment. Subject to the provisions of Article III(A)(vi), neither Party shall be
entitled to assign its rights hereunder without the express written consent of the other Party,
which consent shall not be unreasonably withheld, denied or conditioned; provided that the City
may assign its interest herein to another department, agency or political subdivision of the City
and may collaterally assign its right under this Agreement in connection with any financing for
the Project without any consent or approval from Citizens.

C. No Waiver. No failure on either Party's part at any time to require the other
Party's performance of any term hereof shall be taken or held to be a waiver of such term or in
any way affect such Party's right to enforce such term, and no waiver on either Party's part of any
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term hereof shall be taken or held to be a waiver of any other term hereof or breach thereof.

D. Severability. Invalidity or unenforceability of any particular provision hereof
shall not affect the other provisions, and this Agreement shall be construed in all respects as if
such invalid or unenforceable provision had not been contained herein.

E. Entire Agreement: Written Modifications. This Agreement, in conjunction with
the Environmental Agreement, Ground Lease, and any subsequent documentation agreed-upon
by the Parties to effectuate the terms of these agreements, contains the entire understanding
between the Parties with respect to environmental matters related to the Citizens Property. All
prior representations, promises, and oral agreements between the Parties with respect to
environmental matters are merged hereunto and expressed herein. This Agreement shall not be
amended, modified or supplemented except by written agreement signed by both Parties.

F. Governing Law. This Agreement shall be governed by and subject to the laws of
the State of Indiana.

G. Captions. The captions herein are for convenience and identification purposes
only, are not an integral part hereof, and are not to be considered in interpretation of any part
hereof.

H. Notices. All notices and other communications hereunder, including, without
limitation, all requests for approvals and notices of approvals or disapprovals, shall be in writing
and shall be deemed to have been duly given if sent personally, by a reputable, publicly traded
overnight delivery service or by certified or registered mail, return receipt requested, postage
prepaid, addressed as follows:

To Citizens: Citizens Energy Group
2020 North Meridian Street
Indianapolis, IN 46202-1393
Attn: Ms. Jennett M. Hill, Esq.

With a Copy To: Ice Miller LLP
One American Square, Suite 2900
Indianapolis, IN 46282
Attn: Mr. Richard J. Thrapp, Esq.

To the City: City of Indianapolis
Corporation Counsel
City-County Building, 1601
200 E. Washington St.
Indianapolis, IN 46204
Attn: Mr. Andrew J. Mallon, Esq.

With a Copy To: Faegre Baker & Daniels

300 N. Meridian Street, Suite 2700
Indianapolis, IN 46204
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Attn: Mr. Scott Chinn, Esq.

or to such other address as shall be furnished in writing by either Party to the other Party. All
notices and other communications hereunder given in the manner provided above shall be
deemed effective on the date personally delivered or, if sent by certified mail or by overnight
mail, on the date of delivery or when delivery is first attempted.

L Confidentiality. The Parties executed a Mutual Non-Disclosure Agreement on
March 28, 2017, in order to facilitate the Parties' discussions regarding the Project (the "NDA").
The provisions of the NDA are hereby incorporated into this Agreement in all respects, and all
information shared between the Parties shall be subject to the NDA, including the provisions
regarding Common Legal Interest set forth in Section 5 of the NDA. The effectiveness and
enforceability of the NDA shall be separate from and shall survive the termination of this
Agreement. No other provision of this Agreement shall be construed as authorizing the
disclosure of Confidential Information (as defined in the NDA) that concerns Common Legal
Interest or waiving the Common Legal Interest Privilege.

J. Cooperation. The Parties agree to cooperate with each other, acting reasonably
and in good faith, in the implementation of the terms of this Agreement, including, without
limitation, preparing the form of the Ground Lease, the Environmental Restrictive Covenants and
other documents required to implement the terms of this Agreement, and making any RWP
required amendments to the Environmental Agreement, permitting access to the RWP in
connection with the preparations of the Site Development Plans and for other due diligence
related to the Project, and assisting the Parties in obtaining any required permits and approvals
for each of their obligations under this Agreement including, without limitation, the execution of
any zoning or land use applications or documentation. Such cooperation shall include Citizens
signing authorizations and/or consents for the City to obtain zoning modifications and other land
use approvals related to the Project, so long as Citizens does not incur third party costs in
cooperating with the City.

K. Counterparts. This Agreement may be executed in counterparts, each of which
shall be deemed to be an original, but all of which, taken together, shall constitute one and the
same instrument. For evidentiary purposes, faxed or electronically transmitted counterparts of
this Agreement shall be deemed to be originals.

[The rest of this page has been intentionally left blank.]
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IN WITNESS WHEREOF, the Parties have executed this Agreement as of the day and
year first above written.

CITY:

CONSOLIDATED CITY OF INDIANAPOLIS
AND MARION COUNTY

&) el

Andrgw J. Mallon, Corporation Counsel

APPROVED AS TO FORM AND LEGALITY:

Corporati(ZA Counsel

(Signature Page to Project Agreement)
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CITIZENS:

DEPARTMENT OF PUBLIC UTILITIES FOR
THE CITY OF INDIANAPOLIS, ACTING BY
AND THROUGH THE BOARD OF DIRECTORS
FOR  UTILITIES, @AS TRUSTEE, IN
FURTHERANCE OF A PUBLIC CHARITABLE
TRUST D/B/A CITIZENS ENERGY GROUP

C) ey ==

Jeffigy @kla_rﬁson, President and Chief Executive
Officer

(Signature Page to Project Agreement)
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EXHIBIT A
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EXHIBIT B

CITIZENS UTILITIES
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Execution Copy

COMMUNITY JUSTICE CAMPUS
ENVIRONMENTAL AGREEMENT

This Environmental Agreement (“Agreement”) is entered into between the City of
Indianapolis (“City”) and the Department of Public Utilities for the City of Indianapolis, acting by
and through the Board of Directors for Utilities, as successor trustee, in furtherance of a public
charitable trust d/b/a Citizens Energy Group (“Citizens”) (each being referred to herein as a
“Party” or collectively as the “Parties”) pursuant to the Project Agreement executed between the
Partieson __12-17-17 (the “Project Agreement”). Unless uniquely defined herein, all terms
defined in the Project Agreement shall have the same meaningswhen used in thisAgreement. The
Effective Date of this Agreement shall be the same as the Effective Date of the Project Agreement.

A. Background

1. The City intends to construct the Project on Citizens-owned property in accordance
with the terms of the Project Agreement. Exhibit A attached hereto depicts the six discrete parcels
that make up the property for the Project (“Citizens Property”). The Parties acknowledge that
Citizens has enrolled portions of the Citizens Property identified on Exhibit A as Pleasant Run
Crossing North, Pleasant Run Crossing South, Pleasant Run Crossing, (the “Core Properties™) and
Prospect Place East (“PPE”) in the Indiana Department of Environmental Management's
(“IDEM™) Voluntary Remediation Program (the “VVRP”’). The City hereby acknowledges that the
Core Properties and PPE are impacted by historic manufacturing operations and that Citizens will
be undertaking certain environmental remediation activities to make the Core Properties and PPE
suitable for commercial redevelopment, such as for the City’s_construction and operation of the
Community Justice Facilities and the Project. The Project Agreement and the Ground Lease
govern the overall terms and conditions by which the City will obtain rights to the Citizens
Property for construction and operation of the Project.

2. This Agreement describes, among other things: the terms and conditions regarding
how environmental impacts at the Core Properties and PPE will be addressed; access to the Core
Properties and PPE to perform various environmental activities (including remediation, operation
and maintenance of the groundwater collection and treatment system, and sampling, monitoring
and maintaining groundwater monitoring wells); and restrictions on developing portions of the
Citizens Property.

B. Environmental Termsand Conditions

1. Remediation Work Plans. As stated above, Citizens has enrolled the Core
Properties and PPE in the Indiana VRP. On April 30, 2010, Citizens submitted to IDEM a
Remediation Work Plan (RWP) for PPE, which was approved by IDEM on March 1, 2011 (the
#2011 RWP”). On December 5, 2016, Citizens submitted a Remediation Completion Report to
IDEM reflecting that Citizens has compl eted the work required by the 2011 RWP. By letter dated
April 21, 2017, IDEM provided comments on the PPE Remediation Completion Report and
Citizens isworking with IDEM to resolve those comments. On July 31, 2017, Citizens submitted
to IDEM an RWP for the Core Properties, which was amended on November 3, 2017 (the “2017
RWP”). The2011 RWP and 2017 RWP (collectively the “RWPs”) describe the work that Citizens
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will perform to render the Core Properties and PPE suitable for commercial redevel opment such as
the Project, and to satisfy Citizens’ obligations under the VRP. As set forth in Section V111.C(iv)
of the Project Agreement, Citizens’ obligations under the Project Agreement are conditioned upon
IDEM’s approval of the 2017 RWP. Citizens shall be solely responsible for negotiating the terms
of the 2017 RWP with IDEM and for receiving IDEM’s final approval of the 2017 RWP.

2. Citizens to Implement the RWPs. Citizens shall be solely responsible to perform
the work required by the approved RWPs as necessary to obtain a Certificate of Completion from
IDEM pursuant to Ind. Code 13-25-5-16, and a Covenant Not to Sue from the Governor of the
State of Indiana pursuant to Ind. Code 13-25-5-18 (the “Remediation Work™). Issuance of the
Certificate of Completion and Covenant not to Sue will signify that all Remediation Work required
by the approved RWPs has been successfully completed. Citizens shall take reasonable measures
in performing the Remediation Work to coordinate completion of the Remediation Work with the
City’s site preparation, redevelopment work, and construction of the Community Justice Facilities
(the “Redevelopment Work™), and to minimize disturbance or interference with the City’s rights to
occupy and use the Core Properties and PPE . With respect to any groundwater monitoring wells
required under the approved RWPs and any deep rock tunnel monitoring wells (collectively
referred to as “groundwater monitoring well” or “groundwater monitoring wells” and generally
depicted in Exhibit B.1 attached hereto), the City shall, upon submission of an itemized invoice
from Citizens issued by its contractor, reimburse Citizens for the costs incurred by Citizens (i) to
properly abandon any groundwater monitoring well that needs to be abandoned prior to
construction to facilitate the City’s Redevelopment Work, which Citizens shall abandon no later
than sixty (60) daysfollowing written notice from the City that lists wellsto be abandoned, and (ii)
to install replacement groundwater monitoring wells as required by IDEM or as needed for the
Digindy Tunnel Project; provided, however, Citizens shall not be entitled to reimbursement for
abandoning any well that IDEM determines does not need to be replaced. If the City has already
reimbursed Citizens for any such well prior to IDEM’s determination, Citizens shall refund to the
City the amount the City paid for that abandonment within a reasonable time of IDEM’s
determination. Citizens will use reasonable efforts to negotiate with IDEM the number and
location of any future replacement groundwater monitoring wells in an effort to minimize impact
or disruption of the City’s Redevelopment Work, and the City will provide reasonable assistance
to Citizensif requested in those negotiations.

3. Costs of RWP Implementation and Potential Cost Savings. Citizens shall be solely
responsible for the costs necessary to perform the Remediation Work. The Parties acknowledge
that certain aspects of the City’s Redevelopment Work will overlap with Citizens’ Remediation
Work required by the 2017 RWP. The Parties agree to follow the procedures in this Paragraph 3
and to collaborate and to work together in good faith to identify such areas of potential overlap and
to develop plans to reduce costs to each Party while still ensuring Citizens’ 2017 RWP
Remediation Work and the City’s Redevel opment Work are fully performed (referred to herein as
“Cost Savings”). (The Parties acknowledge and agree that there are no opportunities for Cost
Savings under the 2011 RWP.) The City shall have no obligation to assume any responsibility or
incur any costs for Citizens’ implementation of the 2011 RWP. The City shall have no obligation
to assume any responsibility or incur any costs for Citizens’ implementation of the 2017 RWP that
do not result in Cost Savings to the City. Citizens shall have no obligation to assume any
responsibility or incur any costs for the City’s Redevelopment Work that does not result in Cost
Savingsto Citizens under the 2017 RWP.
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The process the Parties shall follow to identify potential Cost Savings is described in this

Paragraph 3.

The intent of the Parties in agreeing to this collaborative process is to identify

methods, procedures, and efficiencies that will achieve Cost Savings for the Parties while also
satisfying the requirements of both the 2017 RWP and the Redevelopment Work for the Project.

a

Within ninety (90) calendar days of the date the City provides Citizens the Site
Development Plans required by the Project Agreement, or IDEM’s final approval
of the 2017 RWP, whichever islater, Citizens shall identify the costsfor Citizensto
complete components of the approved 2017 RWP where there is potential overlap
with the Redevelopment Work (“Remediation Work Costs”), and such information
shall be provided to the City.

Within forty-five (45) calendar days of receiving the Remediation Work Costs, the
City will provide Citizens a written description of the confirmed components of its
Redevelopment Work which it believes will overlap with Citizens’ Remediation
Work and result in Cost Savings while also satisfying the requirements of the final
approved 2017 RWP.

Within forty-five (45) calendar days of Citizens receiving the information from the
City pursuant to Subparagraph (b) above, Citizens’ environmental consultant, in its
sole judgment and discretion, shall make a final determination as to whether the
City’s Redevelopment Work will satisfy the 2017 RWP and verify and approve the
amount of the Cost Savings. Such determination shall be at the sole and absolute
discretion of Citizens and shall be the final determination on the available Cost
Savings.

For the Cost Savings amounts verified and approved by Citizens, the City shall be
entitled to an amount equal to 50% of the total Cost Savings as a credit against the
Lease Fee. All Costs Savings shall be determined by January 1, 2019. Based on
the Parties’ preliminary examination of potential Cost Savings, the Parties estimate
that each Party’s 50% share of the Cost Savings could be a maximum of
approximately $850,000 subject to further refinement and diligence of the Parties
as described in this Paragraph 3.

If reasonably required by the City, the Parties shall take reasonable measures to
expedite the deadlines provided in this Paragraph 3 to realize any potential Cost
Savings to accommodate the City’s schedule for its Redevelopment Work.

The Parties intend to continue investigating other opportunities and identifying
tasksthat may be mutually beneficial with respect to facilitating Remediation Work
and/or Redevelopment Work, including such tasks that may result in additional
cost savings, and may mutually agree, in writing, to pursue such opportunities and
tasks.

All agreements with respect to Cost Savings and any obligations assumed by the
Parties under this Paragraph 3 shall be in writing, signed by both Parties, and
incorporated as an exhibit to this Agreement.
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4, Other Project Costs. Other than mutually agreed-upon credits for Cost Savings
described in Paragraph B.3 above, all costs related to the Redevelopment Work and/or the Project,
including without limitation all costs related to implementing the Soil Management Plan that must
be followed by any person when soil at the Core Properties is disturbed, are solely the
responsibility of the City. The City shal take reasonable measures in performing the
Redevelopment Work to coordinate with Citizens in its performance of the Remediation Work,
and to minimize any disturbance to and to avoid interfering with the Remediation Work.

5. Restrictions on Development. The City hereby acknowledges and agrees that
certain sections of the Core Properties, PPE and Prospect Place West (“PPW”)_shall have
restrictions on development. Exhibits B.1 and B.2 identify those areas described below within
which no City Redevelopment Work can occur without the express, prior written approva of
Citizens, for the period in which these features are required to remain in place (“Restricted
Areas”). The restrictions and requirements with respect to the subsurface sanitary sewer deep
tunnel easement shown on B.1 and B.2 are further described in Article I11(A)(vii) and (viii) of the
Project Agreement. The City shall be responsible for any damage the City or its Contractor(s)
cause to any remediation feature created pursuant to the RWPs, or deep rock tunnel monitoring
well including without limitation; the Restricted Areas depicted in Exhibits B.1 and B.2 which are
described in more detail below:

a. Groundwater/Oil Recovery System Components

These components include: (1) Existing Recovery Wells, (2) New Oil Skimmer
Wells, (3) New Groundwater Extraction Wells, (4) Pull Boxes, (5) Trench
Observation Wells, (6) Underground Double-Walled Pipe Trench, and (7) System
Building. These components are located southeast of Pleasant Run Creek (“PRC”)
on the western portion of the Pleasant Run Crossing parcel. Citizens shall operate
and maintain the groundwater/oil recovery system consistent with the terms of the
approved 2017 RWP.

b. PRC Liner

A low permeability granulated clay liner (GCL) was installed over an approximate
2,000 linear foot stretch of PRC, beginning at the intersection of PRC and Prospect
Street and extending north/northeast. This GCL cannot be disturbed. Citizens will
need to inspect, maintain, and repair (if necessary) this GCL consistent with the
terms of the approved 2017 RWP.

c. Shallow Monitoring Wells

Citizens’ shallow monitoring well network consists of 12 monitoring wells on the
Pleasant Run Crossing North parcel, 23 monitoring wells on the Pleasant Run
Crossing South parcel, and 57 monitoring wells on the Pleasant Run Crossing
parcel. Citizenswill need to monitor and maintain these wells consistent with the
terms of the approved 2017 RWP.
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d. Deep Monitoring Wells

Citizens’ deep monitoring well network consists of four monitoring wells on the
Pleasant Run Crossing parcel and three monitoring wells on the Pleasant Run
Crossing South parcel. Citizens will need to monitor and maintain these wells
consistent with the terms of the approved 2017 RWP.

e. Pleasant Run Creek Deep Rock Tunnel Monitoring Wells

Citizens’ Pleasant Run Creek deep rock tunnel monitoring wells consist of one
monitoring well on the Pleasant Run Crossing North parcel and one monitoring
well on the Pleasant Run Crossing South parcel. Citizenswill need to monitor and
maintain these wells consistent with its obligations associated with the Diglndy
Tunnel Project.

f. Indiana Department of Natural Resources (“IDNR”) Mitigation Area

As part of the Pleasant Run Creek Interim Measure (“IM”) permitting process, the
IDNR required Citizens to mitigate the disturbed riparian habitat following
completion of the PRC IM work. Only 4.7 acres of the 8 acre IDNR Mitigation
Area depicted on Exhibit B will ultimately need to be set-aside for this Mitigation
Area

g. Interceptor Trench and Collection Vault

The Interceptor Trench and Collection Vault were installed pursuant to the 2011
RWP for PPE. Groundwater flowing north to the northern boundary of PPE is
captured by this system and routed to a sewer owned and operated by Citizens.
Operation and maintenance of this system are required by the approved RWP for
PPE.

6. Land Use and Activity Restrictions. The Parties acknowledge that the fina
approved RWP for the Core Properties and PPE will require that certain land use and activity
restrictions be placed on the Core Properties and PPE through an Environmental Restrictive
Covenant (“ERC”) which Citizens will record in the Marion County Recorder’s Office after the
2017 RWPis approved by IDEM and beforetitleto all or portions of the Core Properties and PPE
are deeded to the City as described in Section I11.A(vii) of the Project Agreement. Citizenswill be
responsible for negotiating the terms of the ERC(s) to be recorded on the Core Properties and PPE
which, at aminimum, will include the restrictions contained in the approved RWPs and such other
provisionsrequired by IDEM. Prior to executing and delivering the Future Development Deed for
the Prospect Place West and Twin Aire parcels, Citizens shall also have the right to record a
restrictive covenant (RC) against the fee simple title to the Prospect Place West and Twin Aire
parcelsthat prohibits the potable use of groundwater from the parcels and that require that any soil
disturbance at those parcels comply with legally required soil management and health and safety
plans. The City agreesto fully comply with the ERC(s) and RC(s) recorded on the portions of the
Citizens Property that the City leases and/or ultimately owns. Nothing in this Agreement shall
prevent the City from seeking IDEM’s written approval to modify any ERC(s) after transfer of the
Core Properties and/or PPE to the City, provided that the City must provide Citizens with a copy of
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any ERC modification request simultaneously when submitting it to IDEM. Until December 31,
2039, Citizens, in addition to IDEM, must approve any modification to an ERC in writing, which
shall not be unreasonably withheld by Citizens; on or after January 1, 2040, the City shall provide
Citizens notice of, but Citizens will not have the right to approve but may comment on, any such
modification request. In no event shall the City be permitted to seek amodification to an ERC that
will result in increased costs or obligations to Citizens.

7. Access to Perform Remediation Activities.

a. The City acknowledges that Citizenswill continue to own the Core Properties after
approva of the 2017 RWP and until fee simple title to al or portions of the Core Properties is
transferred to the City or its approved designee pursuant to the Project Agreement and Ground
Lease. The City agrees that, while Citizens owns the Core Properties, and after the City or its
approved designee acquires fee title to the Core Properties, Citizens shall continue to have full
access to the Core Properties to implement and complete the approved RWPs to obtain the
Certificate and Covenant Not to Sue.

b. The City further acknowledges and agrees that when Citizens transfers fee simple
title to al or a portion of the Core Properties to the City or its approved designee, Citizens shall
have the right to reserve in the deed transferring title an easement that will provide Citizens with
continuing access to the Core Properties to perform any and al environmental work Citizens
reasonably determines is required by law, or that is requested by IDEM, the U.S. Environmental
Protection Agency (“EPA”), or any other agency with appropriate jurisdiction, or that is required
by any court order.

8. Lease and Transfer of Title. Consistent with Section 111 of the Project Agreement
and the Ground Lease, Citizens will lease the Core Properties to the City until such time as IDEM
issues a “Certificate of Completion” pursuant to Ind. Code 13-25-5-16 and the Governor issues a
“Covenant Not to Sue” pursuant to Ind. Code 13-25-5-18 signifying that all Remediation Work
required by the approved RWPs has been successfully performed. After the Certificate of
Completion is received and recorded, and within thirty (30) days of Citizens’ receipt of the
Covenant Not to Sue, Citizens will deed the Core Properties to the City or its approved assignee,
subject to the reserved easement described in Paragraph 7 above. Asprovidedin Article l11(A)(ix)
of the Project Agreement, nothing in this Agreement shall prevent the Parties from mutually
agreeing to deed Pleasant Run Crossing North and/or Pleasant Run Crossing South, or any portion
of these parcels, to the City prior to issuance of the Certificate or the Covenant Not to Sue,
provided that with respect to the portion of these parcels at issue Citizens retains (i) its access and
userightsin the Ground L ease to the portion of the Core Properties at issue, (ii) its rights described
in Article 1H1(A)(iii), (vii) and (viii) of the Project Agreement, and (iii) its rights described in
Paragraph 7 of this Agreement.

9. Pollution Legal Liability Insurance. The Parties anticipate acquiring Pollution
Legal Lability (“PLL") insurance with a minimum policy limit of $25 million for the Citizens
Property that covers both Citizens and the City. The Parties shall work together in good faith to
evauate thefinancial feasibility of such insurance and coverages provided. If the Parties conclude
the costs are feasible and coverages appropriate, they will acquire PLL insurance and split the
costs 50/50.

6

Exhibit 3 - Community Justice Campus Environmental Agreement - Page 6



10. Contractors Insurance. Citizens and the City (or their contractors) shall maintain,
with responsible insurance carriers, adequate insurance for the Remediation Work and
Redevelopment Work, each respectively, with both named as insureds, including but not limited to
generd liability, professional liability, contractors pollution liability, auto, and umbrella/excess as
reasonably appropriate and such certificates of insurance shall be made available to the other party
at their reasonable request during the term of the Ground Lease, and as it pertains to Citizens, any
access thereafter under this Agreement for implementation of the RWP (the “Contractor’s
Coverages”).

11. Assignment. Neither Party shall be entitled to assign its rights hereunder without
the express written consent of the other Party, which consent shall not be unreasonably withheld,
denied or conditioned, provided that the City may assign itsinterest herein to another department,
agency or political subdivision of the City and may collaterally assign its right under this
Agreement in connection with any financing for the Project without any consent or approval from
Citizens.

12. Environmental Liabilities

a. The Parties acknowledge and agree that other than the representations, warranties
and covenants expressly stated in the Project Agreement and in this Agreement,
and in consideration for, among other things, Citizens’ agreement to be solely
responsible for the Remediation Work, and the City’s agreement to be solely
responsible for the Redevelopment Work, (i) Citizens makes no other
representations, warranties or covenants, express or implied, with respect to
environmental matters or Environmental Liabilities (as defined below) relating to
the Core Properties and PPE, and (ii) he City accepts the Core Properties and PPE
“as is/whereis, with all faults.”

b. The City further agrees that it will not seek, assert or bring any claim against
Citizens (or its Affiliates) relating to, and specifically releases Citizens (and its
Affiliates) from, Environmental Liabilitiesfor environmental conditions existing at
the Core Properties and PPE as of the Effective Date.

c. For purposes of this Agreement, “Environmental Liabilities” shall mean any and all
current, future, known, or unknown liabilities, claims, or obligations associated
with the Core Properties and PPE arising under any federal, state, or local statute,
ordinance, code, regulation, or common law regulating, relating to, or imposing
liability for environmental contamination relating to hazardous substances,
hazardous materials, contaminants and pollutants of any kind including without
limitation common law, the Indiana Environmental Legal Action statute, and the
federa statutes commonly known as CERCLA, RCRA, FIFRA, EPCRA, TSCA,
OSHA, the Clean Water Act, and the Clean Air Act aswell asany state or local law
analogues. “Environmental Liabilities” shall further mean any current, future,
known, or unknown liabilities, claims, or obligations for increased costs, changes
to the Redevelopment Work or the Project, tort claims, and any other liability,
claim, cost or obligation whatsoever arising from or related to the presence of any
substancesin the soil, air, surface water or ground waters of the Core Properties and
PPE as of the Effective Date.
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13.

. Neither Party releases the other Party from any Environmental Liabilities

associated with the exacerbation of environmental conditions existing at the Core
Properties and PPE as of the Effective Date caused by the other Party’s acts or
omissions that occur after the Effective Date.

If athird party makes a claim against either or both Parties, either Party shall be
entitled to defend itsinterests by pointing to the acts or omissions of the other Party
that occurred before or after the Effective Date, but shall only be able to bring a
claim, whether a direct claim, cross claim or third party claim, against the other
Party based on the other Party’s acts or omissions that occurred after the Effective
Date that exacerbated environmental conditions that existed at the Core Properties
or PPE as of the Effective Date.

Accession Agreements

The Parties acknowledge and agree that they shall be fully responsible for the
conduct of their representatives, contractors, consultants, developers and agents
(collectively, “Contractors”) performing work at the Citizens Property, and shall
ensure their full compliance with al aspects of this Agreement.

. Any Contractor or other third-party performing work at the Citizens Property that

involves grading, excavating, disturbing, moving, filling or compacting soil in any
way, or building any structure, prior to January 1, 2040, and any third party
acquiring any right, title, or interest in the Citizens Property through assignment,
sublease, purchase or otherwise, shall be provided a copy of this Environmental
Agreement and al of its attachments prior to performing any work at the Citizens
Property and shall specifically execute awritten Accession Agreement approved by
Citizens that states:

i. it has read and agrees to be bound by the site restrictions, obligations and
restrictions contained in Paragraphs 5, 6, 7, 8, 10, 12, and 13 of this Agreement;

ii. it specifically acknowledges that there are known and unknown preexisting
environmental conditions at the Citizens Property;

iii. it specifically acknowledges that there are currently, or will be in the future,
ERCs on the Citizens Property with which it will fully comply; and

iv. it specificaly releases and waives any claims against Citizens as described in
Paragraph 12 of this Agreement.

Copies of all Accession Agreements executed within five (5) years of the Effective
Date shall be provided to Citizens. The City acknowledges and agrees that its
obligation to obtain fully-executed Accession Agreements is acritical term of this
Agreement and the failure by the City to do so is a breach subject to enforcement
through a request for specific performance and damages. Should any claims be
asserted against Citizens as a result of the City’s failure to obtain an Accession
Agreement as required by this Paragraph, the City shall fully defend, indemnify
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and hold harmless Citizens from any such claim and any resultant judgment or
award.

d. The obligations under this Paragraph 13 to acquire Accession Agreements shall
terminate ten (10) years after Citizens deeds the Core Properties or PPE to the City,
respectively. The requirements under this Paragraph 13 (i) shall not include
Contractor work or services that solely involve the interior of any constructed
improvement once the improvement at issue has been completed; and (ii) shall be
limited to prime contractors provided that any prime contracts must contain a
provision that the prime contractor’s sub-contractors shall also be bound and
comply with the terms of the Accession Agreement.

e. The Parties agree that Citizens may record in the deed records for the Citizens
Property a Memorandum of this Agreement.

14. No Waiver. No failure on either Party’s part at any time to require the other
Party’s performance of any term hereof shall be taken or held to be a waiver of such term or in any
way affect such Party’s right to enforce such term, and no waiver on either Party’s part of any term
hereof shall be taken or held to be awaiver of any other term hereof or breach thereof.

15.  Severability. Invalidity or unenforceability of any particular provision hereof shall
not affect the other provisions, and this Agreement shall be construed in all respects as if such
invalid or unenforceable provision had not been contained herein.

16. Entire Agreement: Written Modifications: Incorporated by Reference. This
Agreement, in conjunction with the Project Agreement, Ground Lease, and any subsequent
documentation agreed-upon by the Partiesto effectuate the terms of these agreements, containsthe
entire understanding between the Parties with respect to environmental matters related to the
Citizens’ Property. All prior representations, promises, and oral agreements between the Parties
with respect to environmental matters are merged hereunto and expressed herein. This Agreement
shall not be amended, modified or supplemented except by written agreement signed by both
Parties. Exhibits A, B.1 and B.2 are expressly incorporated by reference herein.

17.  Governing Law. This Agreement shall be governed by and subject to the laws of
the State of Indiana.

18. Notices. All notices and other communications hereunder, including, without
limitation, all requests for approvals and notices of approvals or disapprovals, shal be in writing
and shall be deemed to have been duly given if hand delivered; if emailed; if sent by certified or
registered mail, return receipt requested, postage prepaid; or if sent by overnight delivery,
addressed as follows:

To Citizens: Citizens Energy Group
2020 Meridian Street
Indianapolis, IN 46202-1393
Attn: Ms. Jennett M. Hill, Esq.
jhill @citizensenergygroup.com
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With aCopy To: Barnes & Thornburg LLP
11 S Meridian Street
Indianapolis, IN 46204
Attn: Mr. John Kylelll, Esqg.
john.kyle@btlaw.com

To the City: City of Indianapolis
Corporation Counsel
City-County Building, 1601
200 Washington St.
Indianapolis, IN 46204
Attn: Mr. Andrew J. Mallon, Esg.
andy.mallon@indy.gov

With aCopy To: Faegre Baker & Daniels
300 Meridian Street, Suite 2700
Indianapolis, IN 46204
Attn: Mr. H. Max Kelln, Esqg.
h.max.kelIn@faegrebd.com

or to such other address as shall be furnished in writing by either party to the other Party. All
notices and other communications hereunder given in the manner provided above shall be deemed
effective on the date personally delivered, two (2) days after the date deposited with the United
States Postal Service or, if sent by certified mail or by overnight mail, on the date of delivery or
when delivery isfirst attempted.

19. Public Announcements. Subject to applicable law, the content and methods of
dissemination of public announcements relating to this Agreement or other agreements and
understandings between the Parties will be mutually agreed upon by the Parties to the extent
practicable.

20.  Confidentiality. The Parties executed a Mutual Non-Disclosure Agreement on
March 28, 2017, in order to facilitate the Parties' discussions regarding the Project (the “NDA”).
The provisions of the NDA are hereby incorporated into this Agreement in all respects, and all
information shared between the Parties shall be subject to the NDA, including the provisions
regarding Common Lega Interest set forth in Section 5 of the NDA. The effectiveness and
enforceability of the NDA shall be separate from and shall survive the termination of this
Agreement. No other provision of this Agreement shall be construed as authorizing the disclosure
of Confidentia Information (as defined in the NDA) that concerns Common Legal Interest or
waiving the Common Legal Interest Privilege.

21.  Counterparts. This Agreement may be executed in counterparts, each of which
shall be deemed to be an original, but al of which, taken together, shall constitute one and the
same instrument. For evidentiary purposes, electronically transmitted counterparts of this
Agreement shall be deemed to be originals.

[The rest of this page has been intentionally left blank.]
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year
first above written.

CITY:

CONSOLIDATED CITY OF INDIANAPOLIS
AND MARION COUNTY

By: @7%0&%———

Name:  Andcew J. Mallon

Title: Crrprratitin Coumsel a3 A\o,sjne.g

23 Moyoe Jonepn H. Hog sat b

APPROVED AS TO FORM AND LEGALITY:

Corporation Coynsel

(Signature Page to Environmental Agreement)
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CITIZENS:

DEPARTMENT OF PUBLIC UTILITIES FOR
THE CITY OF INDIANAPOLIS, ACTING BY
AND THROUGH THE BOARD OF DIRECTORS
FOR UTILITIES, AS TRUSTEE, IN
FURTHERANCE OF A PUBLIC CHARITABLE
TRUST D/B/A CITIZENS ENERGY GROUP

. . !
ison, President and

Chi ecutive Officer

(Signature Page to Environmental Agreement)
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RESTRICTED DEVELOPMENT AREAS
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GROUND LEASE

THIS GROUND LEASE (this "Lease") is made and entered into as of the ‘%'H? day of
May, 2018 (the "Commencement Date"), by and between the Department of Public Utilities of
the City of Indianapolis, acting by and through the Board of Directors for Utilities, as successor
trustee, in furtherance of a public charitable trust d/b/a Citizens Energy Group, the successor in
interest to Citizens Gas & Coke Utility Co. ("Landlord"), and the Consolidated City of
Indianapolis and Marion County, Indiana ("Tenant"):

RECITALS

A. . Landlord is the fee owner of those certain parcels of real property situated in
Marion County, Indiana, which real property is legally described in the attached Exhibit A,
together with all rights, privileges, easements, all of Landlord's interest in all improvements now
or hereinafter located thereon, and appurtenances belonging to or in any way appertaining
thereto (collectively, the "Land"). The parties commonly refer to the Land as the three parcels
which are depicted on the attached Exhibit A-1: Pleasant Run Crossing North, Pleasant Run
Crossing South and Pleasant Run Crossing.

B. Landlord and Tenant have executed a Project Agreement on December 17, 2017
that concerns the Land and other matters between the parties (the "Project Agreement").
Undefined capitalized terms in this Lease shall have the same meaning as such terms are defined
n the Project Agreement.

C. Pursuant to the Project Agreement, the parties agree that Tenant may perform
certain site preparation and excavation work and construct certain improvements related to the
Project on the Land (collectively, the "Improvements"), subject to the conditions contained in
the Project Agreement, the Environmental Agreement and this Lease.

D. Contemporaneously and in connection with the Project Agreement, Landlord and
Tenant have executed an Environmental Agreement that governs environmental impacts and
various environmental activities on the Land on December 17, 2017 (the "Environmental
Agreement").

E. Landlord desires to lease to Tenant and Tenant desires to lease from Landlord the
Land upon all of the covenants, terms and conditions of this Lease.

1. LEASE OF THE LAND

Landlord hereby leases to Tenant and Tenant leases from Landlord the Land, upon and
subject to the terms, conditions, covenants and provisions of this Lease. Subject to the terms of
the Environmental Agreement and Project Agreement, Tenant hereby accepts the Land in its
present condition "as is" without representation or warranty from Landlord of any kind or nature,
including, without limitation, its suitability or fitness for the construction or operation of the
Improvements or for any other particular purpose. Landlord shall retain the right to possess,
occupy and use the Land to the extent necessary for Landlord to implement the RWP, to obtain
the Certificate and Covenant Not to Sue and to comply with Landlord's obligations under the
Environmental Agreement, all as described in more detail in, and subject to, the Project
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Agreement and Environmental Agreement. Landlord and Tenant shall work cooperatively and
in such a way that neither party materially interferes with the operations of the other to permit (i)
Landlord to implement the RWP and to comply with the Environmental Agreement and (ii)
Tenant to develop the Project.

2. TERM

All terms and provisions of this Lease shall commence on and be binding on the partics
hereto as of the Commencement Date and shall expire at 11:59 p.m. on February 29, 2052 (the
"Term").

3. LEASE FEE

Contemporaneously with execution and delivery of the Lease, Tenant shall accrue the
obligation to pay Landlord the sum of Two Million One Hundred Thousand Dollars
($2,100,000.00) (the "Lease Fee") as compensation for the rights Landlord is granting Tenant
under the Lease. Tenant shall pay the Lease Fee on or before June 30", 2018. The parties are
allocating the Lease Fee to the Land as follows: (i) Pleasant Run Crossing — Six Hundred Fifty
Thousand Dollars ($650,000.00); (ii) Pleasant Run Crossing North — Six Hundred Sixty-Two
Thousand Dollars ($662,000.00); and (iii) Pleasant Run Crossing South — Seven Hundred
Eighty-Eight Thousand Dollars ($788,000.00). The Lease Fee shall be prepaid rent for the entire
Term and the eventual conveyance of the Land to Tenant pursuant to Section 18. Tenant shall
have no obligation to pay any further sums as rent or other consideration for the conveyance of
the Land.

4. TAXES AND ASSESSMENTS

A. Impositions. Following the Commencement Date, Tenant shall pay or cause to be
paid (except as expressly excluded herein), before any fine, penalty, interest or cost may be
added thereto for the nonpayment thereof, all taxes, duties, general or special assessments, water
and sewer charges, levies, license and permit fees and other governmental charges of any kind
and nature whatsoever, ordinary or extraordinary, whether foreseen or unforeseen, which are
assessed for or become a lien on, the Land or any appurtenance thereto during the Term, together
with any interest or penalties assessed for the late payment or non-payment thereof (all of which
are collectively referred to herein as "Impositions") and all taxes, duties and levies which
substitute for or supplement in whole or in part the above-described taxes, duties and levies.
Landlord shall be responsible for all Impositions which are due and payable on or prior to the
Commencement Date and shall pay such Impositions prior to the date due. Tenant shall be
entitled to any refund of any Impositions which have been paid by Tenant either to the taxing
authority or to Landlord to the extent such refund relates to a period within the Term. If
Landlord receives any such refund, Landlord shall promptly pay such refund to Tenant. Nothing
contained in this Lease shall require Tenant to pay any municipal, state or federal income taxes
assessed against Landlord respecting Landlord's net income, nor any municipal, state or federal,
gift, estate, succession, inheritance, transfer, or excess profits taxes imposed upon Landlord.
Tenant shall receive a credit against the Lease Fee for an amount equal to the amount of
Impositions assessed against the Land for the period prior to the Commencement Date but not
due and payable until after the Commencement Date, with such Impositions assessed for the year
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in which the Commencement Date falls being prorated based on the number of days prior to and
including the Commencement Date as compared with the number of days after the
Commencement Date. In exchange for the credit against the Lease Fee, Tenant shall assume the
Landlord's obligation to pay any Impositions due and payable under the Commencement Date
for which the credit was received. Tenant shall have the right, at its cost and expense and in the
manner prescribed by law, to cause the Land to be exempt from Impositions during the Term,
and Landlord shall cooperate with such efforts so long as at no cost to Landlord. In no event
shall Tenant be required to pay Impositions assessed for any period prior to the Commencement
Date, except for Impositions for which Tenant has received a credit against Tenant's obligation to
pay the Lease Fee as set forth herein.

B. Tenant Contesting Impositions. Tenant shall have the right to seek a reduction in
the valuation of the Land and to contest in good faith by appropriate proceedings, at Tenant's
sole cost and expense, the amount or validity in whole or in part of any Impositions. Nothing
contained herein shall be so construed as to allow such Impositions to remain unpaid for such
length of time as shall permit the Impositions to become delinquent or the Land, or any part
thereof, or the lien thereon created by such lmpositions, to be advertised for sale or sold or
foreclosed by a governmental authority for nonpayment of the same or to suffer any penalty
whatsoever, or subject Landlord to any liability arising out of the non-payment thereof.

C. Participation by Landlord. Landlord shall join in any proceedings to contest such
Impositions, or permit such proceedings to be brought in its name, if, and only if, the provisions
of any law, rule or regulation at the time in effect shall require that such proceedings be brought
by or in the name of Landlord or any owner of the Land. Landlord shall have the right to charge
Tenant for any third-party costs, including reasonable attorneys' fees, incurred with respect to
Landlord's participation in a proceeding to contest Impositions. Tenant shall reimburse Landlord
from and against any and all claims, demands, liability, suits, actions, judgments and recoveries
in connection with any such proceedings. Tenant shall be entitled to any refund of any
Impositions and any penalties and interest thereon received as a result of such proceedings by
Landlord, to the extent the same have been paid by Tenant, or have been paid by Landlord and
previously reimbursed in full by Tenant.

5. NET LEASE; NON-TERMINABILITY

A. Net Lease. This is a triple net lease and the Lease Fee, Impositions and other
sums payable hereunder by Tenant shall be paid without notice or demand, and without set-off,
counterclaim, abatement, deduction, defense or deferment.

B. Non-Terminability. Except as otherwise expressly provided in this Lease, this
Lease shall not terminate and Landlord and Tenant waive all rights which may at any time exist
by law to quit, terminate or surrender this Lease or all or part of the Land.

6. USE

Tenant shall be permitted to use the Land for any and all purposes, so long as in
compliance with all applicable government laws, statutes, codes, ordinances, requirements,
orders, directives, standards, rules and regulations applicable to the Land, the Improvements and
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the Project (collectively, "Laws") and with the terms of the Project Agreement and
Environmental Agreement (the "Permitted Use™).

7. IMPROVEMENTS, UTILITIES AND MAINTENANCE

A. Site Development Plans and Design of Improvements. The parties acknowledge
that this Lease has been entered into prior to Landlord’s receipt of Site Development Plans as
contemplated in Article II of the Project Agreement and prior to the satisfaction of the
Conditions Precedent set forth in Article VIII(C)(i), (ii), (iii) and (vi) of the Project Agreement,
particularly to the extent these Conditions Precedent require that Landlord would have had a
reasonably sufficient opportunity to review Site Development Plans for the initial phase of the
Project until the same are approved as provided in Sections 7(B) and 7(C) below. Tenant
acknowledges and expressly understands Landlord is not waiving its rights under Article H of the
Project Agreement ("Citizens Site Impact Approval Rights"), which rights Tenant
acknowledges have been fully reserved and retained. It is a material condition to Landlord's
execution and delivery of the Lease that it has assurances the Site Development Plans and any
Improvements (i) are reasonably consistent with Landlord's obligations in the approved RWP,
(11) are not reasonably expected to increase Landlord's cost of implementing and completing the
RWP, (iii) are reasonably expected to comply with the terms of the Environmental Agreement
(as defined herein), and (iv) are not reasonably expected to trigger additional potential liability to
Landlord under any federal, state or local law (collectively, the "Site Design Standards"). The
parties acknowledge that certain preliminary site preparation and excavation work with regard to
the Project ("Preliminary Site Work") has been approved and is occurring and continuing under
the Access Agreement dated May 9, 2017 in accordance with the terms and conditions of that
agreement, including without limitation the exhibits thereto (the "Access Agreement"). It is
contemplated that after the Commencement Date there may be additional Preliminary Site Work
of similar and limited nature as to that already approved under the Access Agreement, which the
parties may approve outside of the process established in Section 7(B) and 7(C), which work
shall require specific prior review and approval by the Landlord in writing, based on the Site
Design Standards, which review and approval shall be completed as contemplated in Exhibit J to
the Access Agreement. Otherwise, Tenant shall comply with the requirements of this Section 7
prior to commencing the construction of any Improvements.

B. Site Design Committee. To facilitate compliance with this Section 7 and with
Article 1T of the Project Agreement, Landlord and Tenant have determined that it 1s in the mutual
best interests of the parties to establish a committee of technical experts (the "Site Design
Committee") to review and ensure that all Improvements are consistent with the Site Design
Standards. The Site Design Committee shall be comprised of three individuals that possess one
or more of the following qualifications: (i) are a "design criteria developer" under Indiana Code
5-30-1-5, an accredited Certified Hazardous Materials Manager (CHMM) by the Institute of
Hazardous Materials Management, a licensed Professional Engineer (P.E.) or a licensed
professional geologist under Indiana law, and (ii) have the requisite technical background to
evaluate if any Improvements the Tenant intends to construct comply with the Site Design
Standards. Landlord shall have the right to appoint two members of the Site Design Committee.
Tenant shall have the right to appoint one member of the Site Design Committee. Each party
shall be responsible for compensating their respective appointees to the Site Design Committee
and shall have the right to remove and replace their respective appointees from time to time. The

4
1113080288.2 Exhibit 4 - Ground Lease - Page 4



Site Design Committee shall examine all design criteria packages (as such term is defined in
Indiana Code 5-30-6-3) or other procurement process Tenant utilizes for designing Project
Improvements for compliance with the Site Design Standards. Tenant shall cause the design
criteria developer or its other employees, agents or contractors involved with the design of any
Improvements related to the Project to provide any information requested by any member of the
Site Design Committee that is reasonably related to the Site Design Standards (individually and
collectively, a "Design Information Request™). Any Design Information Request that concerns
the following shall be deemed reasonable: (i) disturbances to surface and subsurface soil
management; (ii) proposed soil cover/removal areas identified in the approved RWP; (iii)
stormwater management and discharges to Pleasant Run Creek ("PRC"); (iv) disturbances of any
system installed in PRC as part of the IDEM-approved PRC Interim Measure; (v) Environmental
Restrictive Covenant requirements; (vi) operation and maintenance of the hydraulic system and
groundwater capture treatment system; (vii) potential impacts to and protection of groundwater
at the Land; and (viii) subgrade improvements and disturbances, including structure foundations
of any kind and protection of the clay aquitard and underlying "deep" aquifer. Landiord
acknowledges that the Improvements will be designed on a design/build basis and that the design
criteria packages or similar bids for design of any Improvements (collectively, the "Design
Bids") will not be a final design plan and will likely be modified by the joint agreement of
Tenant and the designer/builder prior to the completion of proposed final plans for the
Improvement. The Site Design Committee shall be given an opportunity for a period of twenty
(20) days prior to issuance to review and provide comments and input on Design Bids, which
Tenant shall review and consider and to the extent reasonably appropriate under the
circumstances incorporate or otherwise address as part of the process. The submission of the
Design Bids to bidders by Tenant shall not limit Landlord's right to approve, or the prerequisite
that the Site Design Committee approve, the Final Plans, as provided below. To the extent the
Site Design Committee has additional comments on the Design Bids based on the Site Design
Standards, after the same have been issued to bidders, Tenant will either (i) provide the
additional comments, in the form of updated instructions, to all bidders, or (ii) cause such
comments to be appropriately incorporated into the Final Plans. The Site Design Committee
shall use commercially reasonable efforts to complete its obligations in this Section in
accordance with Tenant's development and construction schedule. The parties acknowledge that
to the extent notice to or approval of IDEM is necessary or advisable to reasonably assure
compliance with this Lease, the Project Agreement, the Environmental Agreement or any
environmental restrictive covenants, the application of any timeframes for review or approval of
any site work or Improvements by Landlord or the Site Design Committee shall not be construed
as a waiver of Landlord's rights under this Lease or such other agreement or covenant or to limit
or restrict the giving or obtaining of such notices or approvals.

C. Construction of Improvements. Prior to commencing construction of any
Improvements, Tenant shall submit the final plans for such Improvements to the Site Design
Committee (the "Final Plans"™). Upon receipt of the Final Plans, the Site Design Committee
shall have thirty (30) days to determine if the Final Plans comply with the Site Design Standards
and upon approval, all members of the Site Design Committee shall sign a certificate stating the
Final Plans comply with the Site Design Standards (the "Design Certificate™). Tenant shall
have the right to begin construction of any Improvements in accordance with the Final Plans
only after all members of the Site Design Committee have signed the Design Certificate.
Landlord hereby agrees that Tenant shall have the right to use, move, alter or destroy any
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existing improvements on the Land or engage in any acts necessary with respect to any existing
improvements as of the Commencement Date that Tenant deems necessary for the development
of the Project, so long as Tenant complies with the Final Plans, the Project Agreement, the
Environmental Agreement, the ERC and all Laws in moving, altering or destroying any existing -
improvements.

D. Future Project Phases or Improvements. If Tenant desires to construct additional
Improvements or modify Improvements described in the Final Plans (collectively "Future
Improvements"), Tenant shall provide written notice of its intent to construct Future
Improvements to Landlord. The parties mutually agree to establish a process by which Future
Improvements that obviously would not or reasonably would not be expected to impact the Site
Design Standards would not need to be submitted under the prior sentence. Upon receipt of a
notice under this Section 7(D), the parties shall promptly reconstitute the Site Design Committee
in accordance with this Section 7 and work diligently and in good faith to cause the approvals
required under this Section to be obtained in a timely manner, as is consistent with good
construction management practices and with the size and nature of the Future Improvement for
which approval is requested. To the extent applicable to the subject Future Improvement, the
Site Design Committee shall examine the design criteria package or similar other design
procurement documents in accordance with the requirements and review standards of this
Section 7 and shall issue a Design Certificate once the Site Design Committee is satisfied the
Final Plans for the Future Improvements comply with the Site Design Standards, as provided in
Section 7(C). Tenant shall not proceed with constructing the Future Improvements before the
Site Design Committee has provided a Design Certificate for the Final Plans for the Future
Improvements.

E. Design Certificates and the Site Design Committee. Any Design Certificate or
any inquiries or approvals of the Site Design Committee in this Section 7 shall not be construed
as Landlord's endorsement or approval of the use of a specific Improvement or any portion of the
Project as the Site Design Committee's responsibilities are limited to evaluating if a specific
Improvement or portions of the Project comply with the Site Design Standards. Nothing in
Section 7 shall be construed as limiting Tenant's responsibility for constructing Improvements in
accordance with the Final Plans or any liabilities under any Laws that may be triggered by the
development, construction or operations of the Improvements, regardless whether the
Improvement at issue was constructed in accordance with the Final Plans and the requirements of
this Section 7. The Site Design Committee's issuance of a Design Certificate and written
confirmation the Final Plans conform with the Design Certificate as set forth in this Section 7
shall be deemed Landlord's approval of the Site Development Plans as required in Article II of
the Project Agreement with respect to the Improvements evaluated by the Site Design
Committee. If there is any conflict between Section 7 of this Lease and any provision of the
Project Agreement, this Section 7 shall control the interpretation of the parties' respective rights
and obligations as to the conflicting provisions.

F. Title to Improvements and Trade Fixtures. Until the expiration of the Term of
this Lease (subject, however, to the rights of a Mortgagee to obtain a new lease as set forth
herein), to the extent permitted under Indiana law, title to the Improvements erected on the Land
by Tenant and the building equipment and other items installed thereon by Tenant and any
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alteration, change or addition to the Improvements or any new or replaced Improvements
constructed by Tenant shall remain solely in Tenant.

G. Utilities. Landlord shall have no obligation to pay for any costs related to the
construction, connection, maintenance and operation of water, electric, gas, storm sewer, sanitary
sewer, telephone and other utility lines and facilities on the Land or for the Project. To the extent
Tenant requires any such utility lines and facilities, Tenant shall pay all costs for the
construction, connection, maintenance and operation thereof and shall make any deposits
required. The terms of this Section shall not reduce the rights and obligations set forth in Article
VI of the Project Agreement. '

H. Maintenance and Repair. Landlord shall have no obligation to maintain and repair
any Improvements erected or situated on the Land. Tenant may at any time or from time to time,
at its sole cost and expense, demolish all or any Improvements on the Land. Landlord shall not
be required to furnish any services or facilities or to make any improvements, repairs or
alterations in or to the Land. Tenant agrees to keep the existing improvements, if any, safe and
secure prior to demolition. The foregoing shall in no event modify or limit the obligations of
Tenant and Landlord under the Project Agreement or the Environmental Agreement. Tenant
shall also have the responsibility for securing the Land from unauthorized trespassers and
* providing adequate security and safety measures on the Land during the Term of this Lease.
Until such time as the surface soil components of the RWP (covers, removals and erosion
control) are complete, Tenant shall maintain and repair the existing fencing around the Land, or
at Tenant's option, install and maintain additional fencing for that part of the Land which is
subject to continuing work on the surface soil components of the RWP.

L Waiver of Liens. During any period of demolition or construction during the
Term, Tenant shall procure from each of its contractors, subcontractors, materialmen and
laborers furnishing labor, services or materials to the Land releases or waivers of any claims to
liens impacting the Landlord's fee interest in the Land. Should any lien be filed against the Land
or Landlord's property as a result of Tenant's work, Tenant shall notify Landlord as soon as
practical and Tenant shall at its option, undertake one of the following actions within forty-five
(45) days after the mechanics' lien is filed: (1) post a bond or discharge the mechanics' lien
through satisfaction of the underlying debt; (ii} provide title insurance to insure over any such
mechanics' lien while contesting the validity of such mechanic's lien; or (iii) escrow proceeds in
an amount equal to one hundred percent (100%) of the amount of each claim while contesting
the wvalidity of such mechanic's lien. As each mechanics' lien is released and satisfactory
evidence of such is delivered to Landlord, the amount previously held in escrow with respect
thereto shall be paid to Tenant.

J. Mechanic's Liens. Tenant shall not suffer or cause the filing of any mechanic's
lien against the Land or any part thereof. If any mechanic's lien is filed against the Land or any
part thereof for work claimed to have been done for, or material claimed to have been furnished
to, Tenant, then Tenant shall either (a) promptly cause such mechanic's lien to be discharged of
record by bonding or otherwise in the manrier prescribed by the applicable laws or (b) provide to
Landlord evidence that the mechanic's lien is being contested by proceedings adequate to prevent
foreclosure of the mechanic's lien. All mechanic's liens suffered or caused by Tenant shall attach
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to Tenant's interest only and Tenant shall take all appropriate steps to insure such liens do not
attached to Landlord's fee estate.

8. INSURANCE, AND LIABILITY ALLOCATION

A, Parties' Intent Regarding Allocation of Liability. It is the parties' intent and desire
that Tenant be solely liable for any and all claims, losses, costs, liabilities, damages or expenses
(collectively, "Costs") directly or indirectly arising out of the tenancy contemplated by this
Agreement. However, Landlord shall be liable for all Costs related to Landlord's rights to
possess, occupy and use the Land for the purposes reserved in Section 1 of this Lease, the Project
Agreement and Environmental Agreement and for Landlord's negligence and intentional
misconduct. Landlord and Tenant agree to take any steps reasonably necessary (including
reimbursement of reasonable costs/losses) to effectuate this intent.

B. Required Insurance. Commencing with the Commencement Date and continuing

until the last day of the Term, Tenant shall carry special form property insurance which -+ -

adequately insures against the risk of physical loss or damage to the Improvements, with
companies which are authorized to do business in the State of Indiana. Tenant shall procure and
continue in effect public liability and property damage insurance, with respect to the operation of
the Land and the Improvements as of the Commencement Date. Such public liability insurance
shall cover liability for death or bodily injury in any one accident, mishap or casualty in a sum of
not less than $3,000,000 combined single limit coverage. Such public liability insurance shall be
endorsed to include Landlord as an additional insured (ISO Form C6 20 11 or similar). The
proceeds from Tenant's casualty insurance hereunder shall be paid to and be the sole property of
Tenant. Any insurance carried or required to be carried by Tenant or any successor Public Party
may be carried by self-insurance consistent with Tenant's then current risks management
program or, at Tenant's option, pursuant to a master policy of insurance or so called blanket
policy of insurance. However, such self-insurance shall act, in all respects, as ordinary
commercial insurance including, without limitation, any requirements to name Landlord as
additional insured. Landlord and Tenant agree that, in the event of loss due to any of the perils
for which they have agreed to provide insurance, or to which they actually have insurance
coverage, each party shall look first to its insurance, or insurance which would be in place but for
such party's self-insurance program for recovery.

C. Waiver of Subrogation. Landlord and Tenant hereby grant to each other, on
behalf of any insurer providing insurance to either of them, with respect to the Land or
Improvements and with regard to either party's personal property located on the Land, a waiver
of any right of subrogation which any insurer of one party may acquire against the other by
virtue of payment of any property damage under such insurance, provided that such waiver of the
right of subrogation shall not be operative where the effect is to invalidate such insurance
coverage. The parties waive and release any and all rights of recovery which either party may
have against the other party for any loss or damage, whether or not caused by any alleged
neghgence of the other party, its employees, contractors, agents, invitees or licensees, to the
extent that such loss or damage is, or would be, covered by any insurance required to be
maintained under this Lease.
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D. Forms of Policies. For each policy of insurance which Tenant is required to
maintain under this Lease, Tenant shall furnish to Landlord, upon written request for the same, a
current certificate of the policy, showing that the policy is in full force and effect.

E. Casualty and Condemnation. In the event of damage to, or total or partial
destruction of, any Improvements and if Tenant determines to restore, replace or rebuild the
Improvements on the Land and continue the authorized business operations thereon, then in that
event Tenant shall promptly restore, replace or demolish the damaged or destroyed
Improvements in compliance with this Lease. Landlord shall cooperate and provide all
reasonable assistance in connection with obtaining the largest possible recovery of insurance
proceeds and the payment of insurance proceeds as provided in this Section (including without
limitation, executing, filing and joining in consents, settlement agreements and other and
incidental documents, instruments and agreements as may be necessary in connection with the
foregoing); provided that Tenant shall reimburse Landlord on receipt of adequate supporting
documentation for any reasonable out of pocket costs and expenses (including reasonable
attorney's fees and expenses) actually incurred by Landlord to cooperate with Tenant as required
by the terms and provisions of this Section. In the event that all or any part of the Land or the
Improvements is taken or condemned for public or quasi-public use under any statute or by the
right of eminent domain, or if the condemning authority files an action related thereto, or, in lieu
of a taking, all or any part of the Land or the Improvements is conveyed to a public or quasi-
public body under threat of condemnation, and if Tenant determines to restore, replace or rebuild
the Improvements on the Land and continue the authorized business operations thereon, then in
that event Tenant shall promptly restore the Land and restore, replace or demolish any
Improvements taken or conveyed in lieu of a taking. All compensation paid as a result of any
taking or conveyance in lieu of a taking shall belong to, and be the sole property of, Tenant and
Tenant shall have the sole and exclusive right to negotiate for the same. Landlord acknowledges
that Tenant does not have to obtain Landlord's consent or approval regarding any final settlement
of any condemnation or taking awards or the amount of any insurance proceeds. In no event
shall any condemnation result in the termination of this Lease unless the entirety of the Land is
so taken.

9. DEFAULT

A. Tenant Default. If Tenant fails to perform or comply with any of the covenants,
agreements, terms, or conditions contained in this Lease, the Project Agreement, or the
Environmental Agreement (individually and collectively, a "Tenant Default™), and such Tenant
Default shall continue for a period of thirty (30) days after written notice thereof given by or on
behalf of Landiord to Tenant, provided that if the same cannot be reasonably cured within such
30-day period, then, so long as Tenant promptly proceeds to commence the cure and thereafter
prosecutes the same diligently, Tenant's cure period shall be extended as may be reasonable
under the circumstance and Tenant shall not be considered in default; provided that should
Landlord suffer any damages related to the condition at issue during Tenant's cure period,
Landlord shall be entitled to recover any third-party costs it incurs from Tenant with respect to
such Tenant Default. Notwithstanding anything to the contrary in this Section 9(A), Tenant shall
have only five business (5) days to cure a default of its obligation to timely pay the Lease Fee on
or before June 30“1, 2018 in Section 3. If the Lease Fee Default is not cured, Tenant shall owe
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Landlord an interest charge on the unpaid amount of the Lease Fee at a rate of eight and one half
percent (8.5%) per annum, compounded on a daily basis.

B. Landlord's Remedies. Upon the occurrence of any Tenant Default, Landlord shall
have the option to pursue the following remedies, as its sole and exclusive remedies, subject to
the satisfaction of all notice provisions in this Lease and the rights and obligations of any
Mortgagee set forth in Section 11 of this Lease:

(1} (a) At the cost and for the account of Tenant, cure the failure of Tenant
which resulted in the Tenant Default, and if necessary, enter upon the Land to effect such
cure, and recover from Tenant the reasonable costs and expenses incurred by Landlord to
effect the cure, together with interest thereon at the rate of eight and one half percent
(8.5%) per annum, (b) obtain relief requiring specific performance (but not any equitable
remedy involving the termination of this Lease), or (c) file suit to recover any monetary
damages due to Landlord;

(i)  Pursuit of any of the foregoing remedies shall not constitute a forfeiture or
waiver -of any other sums due and payable hereunder, or of any damages accruing to
Landlord by reason of the violation of any of the terms, provisions and covenants herein
contained. Forbearance by Landlord to enforce one or more of the remedies herein
provided upon Tenant Default shall not be deemed or construed to constitute a waiver of
such default; or

(ii) Landlord agrees to provide any Mortgagees with notice and an opportunity
to cure prior to Landlord's exercise of any rights herein as further provided below in
Section 11 of this Lease.

C. Landlord's Default. In the event Landlord fails to perform any obligations
specified under this Lease, the Project Agreement, or the Environmental Agreement, then
Tenant, after continuance of any failure or such default for thirty (30) days after notice 1n writing
thereof by Tenant, or such additional period as may be reasonable to effect such cure if Landlord
promptly commences, and diligently pursues, the same (if the continuation of such default does
not affect Tenant's ability to construct the Improvements or to operate a business on the Land, in
which case only such cure period as is reasonable under the circumstances shall be permitted)
then Tenant may cure such default, all on behalf of and at the expense of Landlord, and do all
necessary work and make all necessary payments in connection therewith, and Landlord agrees
thereafter on demand, to pay Tenant forthwith the amount so paid by Tenant; provided Tenant
shall have no right to cure Landlord defaults under the Environmental Agreement or the RWP as
it is the parties' intent Tenant's rights in that regard should be limited to declaratory relief.

D. Limitation on Parties' Remedies. Neither Landlord nor Tenant shall have any
right to seek any remedy for breach of this Lease that would result in the termination of this
Lease or permit the recovery of consequential, exemplary, punitive or other damages that are not
directly related to the breach at issue. In no event shall this Lease be deemed to permit either
party to exercise rights or remedies which are prohibited in the Project Agreement or the
Environmental Agreement.
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10. RECORDING

This Lease shall be recorded in the real property records of Marion County, Indiana
("Official Records") on the Commencement Date. If this Lease is amended, the amendment
shall be recorded in the Official Records that memorializes the amendment to the Lease.

11. LEASEHOLD MORTGAGE

A Permitted Mortgage. "Permitted Mortgage(s)" means collectively any deed(s)
of trust, mortgages, financing leases or other collateral security instruments (including, without
limitation, financing statements, security agreements and other documentation required pursuant
to the Indiana Uniform Commercial Code, and any absolute or conditional assignments of rents
and subleases) given to a Mortgagee (as defined below) and serving as security for one or more
construction loans, permanent loans, mezzanine loans and/or other subordinate debt (otherwise
permitted to be incurred hereunder) which Tenant may grant that encumbers all or part of
Tenant's Estate (as defined in Section 11(B)} or Tenant's fixtures, together with any modification,
substitution, amendment, extension, increase, refinancing, replacement or recasting (otherwise
permitted to be incurred hereunder) thereof, provided, however, in no event shall any such
Permitted Mortgage encumber Landlord's fee simple title to the Land. "Mortgagee” shall be any
bank, insurance company, pension fund or other individual, corporation, partnership or other
entity which is making a bona fide loan, take back purchase money mortgage, or an assignment-
subleaseback transaction, including any bona fide public or quasi-public entity lender, but shall
not include a mortgage or other encumbrance given solely with the intention of implementing a
foreclosure to avoid the assignment restrictions contained in this Lease.

B. Encumbrance of Tenant's Estate. Tenant shall have the right to encumber (i)
Tenant's interest in the Improvements, (ii} Tenant's leasehold rights, and (iii} all other rights of
Tenant under this Lease and under the Project Agreement and the Environmental Agreement
("Tenant's Estate") pursuant to one or more Permitted Mortgages. Tenant shall, following its
receipt of any notice of default or other notice of the acceleration of the maturity of a Permitted
Mortgage from a Mortgagee, promptly deliver a true and correct copy thereof to Landlord.

C. Mortgagee Protections. Provided that any Mortgagee provides Landlord with a
conformed copy of each Permitted Mortgage which contains the name and address of such
Mortgagee, Landlord hereby covenants and agrees to faithfully perform and comply with the
following provisions with respect to such Permitted Mortgage:

(i) No Modification. Except as provided herein, no action by Tenant or
Landlord to modify the terms of this Lease or the provisions of this Section shall be
binding upon a Mortgagee without its prior written consent.

(1))  Notices. If Landlord shall give any notice, demand, election or other
communication which may adversely affect the security for a Permitted Mortgage,
including without limitation a notice of a Tenant Default hereunder (hereinafter
collectively, "Notice(s)"), to Tenant hereunder, Landlord shall simultaneously give a
copy of each such Notice to the Mortgagee at the address theretofore designated by it.
Such copies of Notices shall be sent by Landlord as provided in this Lease or as
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otherwise reasonably requested by Mortgagee. No Notice given by Landlord to Tenant
shall be binding upon or affect said Mortgagee unless a copy of said Notice shall be given
to Mortgagee pursuant to this Section 11. In the case of an assignment of such Permitted
Mortgage or change in address of such Mortgagee, said assignee or Mortgagee, by
written notice to Landlord, may change the address to which such copies of Notices are to
be sent. Landlord shall not be bound to recognize any assignment of such Permitted
Mortgage unless and until Landlord shall be given written notice thereof that contains the
name and address of the assignee. Thereafter, such assignee shall be deemed to be the
Mortgagee hereunder with respect to the Permitted Mortgage being assigned.

(i)  Performance of Covenants. The Mortgagee shall have the right to perform
any term, covenant or condition and to remedy any default by Tenant hereunder within
the time periods specified herein, and Landlord shall accept such performance with the
same force and effect as if furnished by Tenant; provided, however, that said Mortgagee
shall not thereby or hereby be subrogated to the rights of Landlord.

(iv)  Delegation to Mortgagee. Tenant may delegate irrevocably to the
Mortgagee the non-exclusive authority to exercise any or all of Tenant's rights hereunder,
but no such delegation shall be binding upon Landlord unless and until either Tenant or
the Mortgagee shall give to Landlord a true copy of a written instrument effecting such
delegation. Such delegation of authority may be effected by the terms of the Permitted
Mortgage itself, in which case service upon Landlord of an executed counterpart or
conformed copy of said Permitted Mortgage in accordance with this Section 11, together
with written notice specifying the provisions therein which delegate such authority to said
Mortgagee, shall be sufficient to give Landlord notice of such delegation.

(v) Tenant Default. In the event of a Tenant Default in the performance or
observance of any term, covenant, or condition to be performed by it hereunder, Landlord
agrees not to exercise its remedies for Tenant Defaults unless and until Landlord provides
written notice of such Tenant Default to any Mortgagee and such Mortgagee shall have
failed to cure such Tenant Default within sixty (60) days following the delivery of such
notice to Mortgagee; provided, however, if such Tenant Default cannot practicably be
cured by the Mortgagee without taking possession of the Tenant's Estate, or if such
Tenant Default is not susceptible of being cured by the Mortgagee, then Landlord shall
not exercise its remedies until:

(a) In the case of a Tenant Default which cannot practicably be cured
by the Mortgagee without taking possession of the Tenant's Estate, the Mortgagee
has delivered to Landlord within sixty (60) days following the delivery of
Landlord's notice, a written undertaking wherein the Mortgagee agrees that it will
cure such Tenant Default upon obtaining possession;

(b) In the case of a Tenant Default which cannot practicably be cured
by the Mortgagee without taking possession of the Tenant's Estate, said
Mortgagee shall proceed diligently to obtain possession of the Tenant's Estate as
Mortgagee (including possession by receiver), and, upon obtaining such
possession (directly or through a receiver), shall proceed diligently to cure such
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Tenant Default in accordance with the undertaking delivered pursuant to Section
11(C)(v)(a) above but in no event later than thirty (30) days after obtaining
possession; and

(c) In the case of a Tenant Default which is not susceptible to being
cured by the Mortgagee, the Mortgagee shall institute foreclosure proceedings and -
diligently prosecute the same to completion (unless in the meantime it shall
acquire Tenant's Estate hereunder, either in its own name or through a nominee,
by assignment in lieu of foreclosure) and, upon such completion of foreclosure or
acquisition, unless such Tepant Default has been cured by such completion of
foreclosure or acquisition, the Mortgagee commences to cure such Tenant Default
within thirty (30) days and prosecutes such cure to completion with diligence.
The Mortgagee shall not be required to obtain possession or to continue in
possession as Mortgagee of the Tenant's Estate pursuant to Section 11{C)v)(b)
above, or to continue to prosecute foreclosure proceedings pursuant to this
Section 11(CYv)c), if and when such Tenant Default shall be cured. Nothing
herein shall preclude Landlord from exercising any of its rights or remedies with
respect to any other Tenant Default during any period of such forbearance, but in
such event the Mortgagee shall have all of its rights provided for herein. If the
Mortgagee, its nominee, or a purchaser in a foreclosure sale, shall acquire title to
Tenant's Estate hereunder and shall cure all Tenant Defaults which are susceptible
of being cured by the Mortgagee or by said purchaser, as the case may be, then
prior Tenant Defaults which are not susceptible to being cured by the Mortgagee
or by said purchaser shall no longer be deemed Tenant Defaults hereunder.

(vi)  Foreclosure. Foreclosure of any Permitted Mortgage, or any sale
thereunder, whether by judicial proceedings or by virtue of any legally authorized power
contained in the Permitted Mortgage, or any conveyance of Tenant's Estate hereunder
from Tenant to any Mortgagee, its designee, any purchaser of Mortgagee's interest
through, or in lieu of, foreclosure or other appropriate proceedings in the nature thereof,
shall not require the consent of Landlord or constitute a breach of any provision of or a
default under this Lease, and upon such foreclosure, sale or conveyance Landlord shall
recognize the Mortgagee, such designee or any purchaser of Mortgagee's interest as
Tenant hereunder. If any Mortgagee, its designee, purchaser of Mortgagee's interest or
other third party shall acquire Tenant's Estate as a result of a judicial or non-judicial
foreclosure under any Permitted Mortgage, or by means of a deed in lieu of foreclosure,
or through settlement of or arising out of any pending or contemplated foreclosure action,
such Mortgagee, its designee, purchaser of Mortgagee's interest or such other third party
purchaser shall thereafter have the right to further assign or transfer Tenant's Estate to an
assignee without obtaining Landlord's consent with respect thereto, subject to all of the
other provisions of this Section 11. Upon such acquisition of Tenant's Estate as described
in the preceding sentence by Mortgagee, its designee or purchaser of Mortgagee's
interest, Landlord shall immediately execute and deliver a new ground lease of the Land
to such Mortgagee, designee or purchaser of Mortgagee's interest, upon the written
request therefor by such party given not later than one hundred twenty (120) days after
such party's acquisition of Tenant's Estate. Such new ground lease shall be substantially
similar in form and content to the provisions of this Lease, except with respect to the
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parties thereto, the term thereof (which shall be co-extensive with the remaining Term
hereof), an indemnity and hold harmless obligation by the new tenant for any loss, cost or
expense, including reasonable attorneys' fees respecting claims by Tenant of any
remaining rights asserted by such Tenant against Landlord for providing such new
ground lease, and the elimination of any requirements which have been fulfilled by
Landlord or Tenant prior thereto, and such new ground lease shall have priority equal to
the priority of this Lease.

(vi)) Mortgagee Loss Payable. Landlord agrees that the names of each
Mortgagee shall be added to the "Loss Payable Endorsement” of any and all insurance
policies, if any, required to be carried by Tenant under this Lease and the insurance
proceeds are to be applied in the manner specified per the Permitted Mortgage.

(viii) Intentionally Omitted.

(ix) No Obligation to Cure. Nothing herein contained shall require any
Mortgagee to cure any Tenant Default referred to above.

x) Limited Liability. In the event any Mortgagee or its designee becomes the
tenant under this Lease or under any new lease obtained pursuant to Section 11(C){(vi)
above, the Mortgagee or its designee shall be personally liable for the obligations of
Tenant under this Lease or a new lease only for the period of time that the Mortgagee or
its designee remains the actual beneficial holder of Tenant's Estate, and only to the extent
provided in this Lease or such new lease.

(xi)  Insurance Proceeds. The proceeds from any insurance policies shall be
paid and distributed as provided in the Permitted Mortgage.

(xi1) Material Notices. The parties hereto shall give all Mortgagees notice of
any arbitration, litigation, or condemnation proceedings, or of any pending adjustment of
insurance claims as each may relate to the Tenant's Estate, and any Mortgagee shall have
the right to intervene therein and shall be made a party to such proceedings. The parties
hereto do hereby consent to such intervention. In the event that any Mortgagee shall not
elect to intervene or become a party to the proceedings, such Mortgagee shall receive
notice and a copy of any award or decision made in connection therewith.

(xiii) Separate Agreement. Landlord shall, upon request, execute, acknowledge
and deliver to each Mortgagee, an agreement prepared at the sole cost and expense of
Tenant, in form satisfactory to each Mortgagee, between Landlord, Tenant and the
Mortgagees, agreeing to all of the provisions of this Section 11.

{(xiv) Subtenants. Following notice from Mortgagee or its nominee, stating that
it will attempt to cure a Tenant Default as permitted herein, Landlord shall not remove or
cause the removal of any subtenant or any property of any subtenant from the Land.

(xv) Sumrender. Landlord will not accept the surrender of this Lease from
Tenant without the prior written consent of the Mortgagee.
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(xvi) No Merger. During the term of any Permitted Mortgage, the leasehold
estate and the reversionary estate shall not merge even if one person or entity owns both
estates, unless consented to by Mortgagee.

(xvii) Survival. The terms of this Section 11 shall serve the termination of this
Lease.

(xviii) Additional Changes. Landlord agrees to make such additional changes to
this Section 11 as reasonably required by Mortgagee, so long as the same do not result in
any cost to Landlord, and otherwise do not materially affect Landlord's rights and
obligations under this Lease.

12. NOTICES

Any notices under this Lease shall be delivered pursuant to Article IX (H) of the Project
Agreement.

13. HEADINGS

The headings of the paragraphs and subparagraphs of this Lease are for convenience only
and do not in any way limit, amplify or otherwise affect the covenants and agreements contained
in this instrument.

14.  BINDING EFFECT

The provisions of this instrument shall be binding upon and inure to the benefit of the
parties hereto and their respective heirs, legal representatives, successors and assigns.

15.  BROKERS

Each party hereby certifies, represents and wairants to the other than no real estate broker
or agent has been retained by it in connection with this Lease. Tenant and Landlord shall
indemnify and hold each other harmless against damages relating to any real estate commissions
due as a result of actions by Tenant or Landlord, as applicable.

16. ASSIGNMENT AND SUBLETTING

A. Assignment. Tenant shall have the right to convey, assign, sublease or otherwise
transfer its interest in the Lease to a body politic of Tenant or another "political subdivision" (as
such term is defined in Indiana Code 36-1-2-3) (individually and collectively, a "Public Party")
without Landlord's consent; provided, the Public Party agrees in writing to comply with all
obligations of Tenant under this Lease (including the pre-requisites to constructing
Improvements in Section 7), the Project Agreecment, and the Environmental Agreement. Tenant
shall not have the right to convey, assign, sublease or otherwise transfer its interest in the Lease
to any party that is not a Public Party ("Private Party™) without obtaining Landlord's prior
written consent, which consent Landlord may reasonably condition, withhold or deny. In the
event the Tenant conveys, assigns, subleases or otherwise transfers its interest in the Lease to a
Public Party or a Private Party in accordance with the terms and conditions of this Lease, Tenant
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shall remain liable for all its obligations in this Lease, the Project Agreement, the Environmental
Agreement and any applicable Environmental Restrictive Covenant or Certificate.

B. Separate Leases. From time to time and at any time during the Term, so long as
no Tenant Default exists at such time, Tenant may require Landlord to enter into separate leases
("Separate Leases") with respect to separate parts of the Land and/or Improvements designated
by Tenant ("Separate Land"), consolidate Separate Leases into a single lease, or to modify the
dividing line between two or more Separate Leases. The parties to the Separate Leases shall be
Landlord, as landlord, and Tenant, as tenant, or Tenant's assignee, if permitted in Section 16(A)
above, and the terms and provisions of the Separate Leases shall be the same as the terms and
provisions of this Lease (including Tenant's obligations with respect to Improvements in Section
7), except that (a) all references in a Separate Lease to the "Land" shall be deemed to refer to (i)
the Separate Land under the Separate Lease, (ii) the Improvements which are located on that
Separate Land, and (iii) all rights, interests, privileges and easements in any way appertaining to,
or used in connection with, that Separate Land, and (b) the term of the Separate Lease shall
commence on the date that it is executed or as otherwise provided therein and shall expire on the
same date as this Lease. Notwithstanding any other term or provision of this Lease, (a) no
Separate Lease shall be cross defaulted with this Lease or any other Separate Lease, (b} no tenant
under a Separate Lease shall have any obligations or liabilities with respect to or under this
Lease, any other Separate Lease, the remaining Land under this Lease or any other Separate
Land, (c) neither the expiration of the Term, -the earlier termination of this Lease nor the
extension of the Term shall affect in any manner any Separate Lease, and all Separate Leases
shall remain in full force and effect, and (d) neither the expiration of the term of any Separate
Lease, the earlier termination of any Separate Lease nor the extension of the term of any
Separate Lease shall effect in any manner this Lease or any other Separate Lease, and this Lease
and all other Separate Leases shall remain in full force and effect. Tenant shall guarantee the
tenant's performance of and compliance with the terms of any Separate Lease. No Separate
Lease shall include Tenant's rights under Section 18 of this Lease, unless Landlord agrees in its
sole discretion to the assignment of such rights; provided that the foregoing shall not limit, in any
way, Tenant's rights under the Project Agreement.

17. PROJECT AGREEMENT AND ENVIRONMENTAL AGREEMENT

The Project Agreement, attached as Exhibit B, and the Environmental Agreement,
attached as Exhibit C, are hereby incorporated by reference into this Lease. Accordingly, the
parties must comply with the terms of the Project Agreement and Environmental Agreement in
the same manner that the parties must comply with the terms of this Lease. If there 1s conflict
between the terms of this Lease and the terms of the Project Agreement and/or the
Environmental Agreement, the terms of the Project Agreement and/or the Environmental
Agreement shall control, except in the case of a conflict between the provisions of Section 7 of
this Lease and the terms of the Project Agreement, the provisions of Section 7 of this Lease shall
control, as more specifically provided in Section 7(E) of this Lease.
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18. CONVEYANCE OF LAND

A. Conveyance of Land. Landlord shall have a continuing obligation to convey the
fee simple title to the Land as provided in the Project Agreement. Tenant's right to acquire all or
portions of the Land shall be governed by the Project Agreement.

B. Title Policy. On or before the Commencement Date, Landlord shall deliver to
Tenant a Jeasehold title policy in the amount of $2,100,000 in the name of Tenant insuring
Tenant's interest in the leasehold interest created by this Lease subject only to those matters set
forth in that certain Title Commitment issued by First American Title Insurance Company as File
No. NCS 851787 INDY, dated as of April 5, 2018, and matters disclosed in an ALTA survey of
the Land (the "Permitted Exceptions") showing a good and-marketable title in the leasehold
estate of the Land in Tenant, with endorsements requested by Tenant; provided, however, that
Tenant shall be solely responsible for all costs related to such endorsements.

19. ESTOPPEL CERTIFICATES

Either party shall, without charge, at any time and from time to time hereafter, within a
reasonable time, not to exceed twenty (20) days after the written request of the other, certify by
written instrument duly executed and acknowledged to any Mortgagee or any party financing
any portion of the Project, the party requesting same, any assignee or subtenant or any purchaser
of either party's interest in the Land or this Lease: (1) that this Lease is in full force and effect
and unmodified or, if modified, stating the date of modification and the terms thereof; (2) that the
Lease Fee has been paid in full, and (3) that there are no uncured Tenant Defaults or defaults by
Landlord, as the case may be, or stating those claimed by either Tenant or Landlord so long as
the same are ascertainable, it being intended that any such instrument delivered pursuant to this
Section 19 may be relied upon by any existing or prospective Mortgagee, assignee or subtenant
of Tenant or purchaser or lender, or prospective purchaser from or lender to, Landlord.

20. PARTIAL INVALIDITY

If any term, covenant, condition or provision of this Lease or the application thereof to
any person or circumstance shall, at any time or to any extent, be invalid or unenforceable, the
remainder of this Lease, or the application of such term or provision to the persons or
circumstances other than those as to which it is held invalid or unenforceable, shall not be
affected thereby, and each term, covenant, condition and provision of this Lease shall be valid
and be enforced to the fullest extent permitted by law.

21. REASONABLENESS

Whenever the terms, conditions, covenants or provisions of this Lease entitle Landlord
and/or Tenant to exercise their respective opinions, or to give their respective approvals or
consents, such opinions shall be reasonable and such approvals and consents shall not be
unreasonably withheld, conditioned or delayed; subject, however, to any reasonableness standard
described specifically herein.
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22. MISCELLANEOUS

A. Binding. The provisions of this instrument shall be binding upon and inure to the
benefit of the parties hereto and their respective heirs, legal representatives, successors and
assigns.

B. No Change. The Lease and all exhibits attached hereto and forming a part hereof,
and any amendments hereto, and the Project Agreement and Environmental Agreement set forth
the entire agreement between Landlord and Tenant concerning the Land, and no subsequent
alteration, amendment, change or addition to this Lease shall be binding upon either Landlord or
Tenant unless the same be reduced to writing and signed by the party to be bound thereby.

C. Waiver. Failure of either party to exercise its rights under the terms of this Lease
on any one occasion shall not be construed as a waiver of any requirement of this Lease or
waiver of that party's rights to take advantage of any subsequent or continued breach by the other
party of any covenant contained in this Lease. All remedies herein provided shall be in addition
to and not in substitution for any remedies otherwise available.

D. Counterparts. This Lease shall be executed in counterparts, each of which shall
be deemed to be an original.

E. Governing Law. This Lease and each and every provision herein contained, as
the same may from time to time be amended, or any disputes or misunderstandings involving
same, shall at all times during the term hereof be governed and controlled by the applicable laws
of the State of Indiana.

F. Time is of the Essence. Time is of the essence with respect to all terms and
conditions of this Lease.

G. No Merger. There shall be no merger of this Lease or of the leasehold estate
hereby created with the fee estate in the Land by reason of the fact that the same person acquires
or holds, directly or indirectly, this Lease or the leasehold estate hereby created or any interest
herein or in such leasehold estate, as well as the fee estate in the Land or any interest in such fee
estate.

H. Landlord Cooperation. Landlord shall cooperate and provide all reasonable
assistance in connection with Tenant's obtaining, making and submitting all development, land
use and similar approvals and consent from governmental authorities with jurisdiction over the
use of the Land ("Approvals"). Such cooperation and assistance shall include, without
limitation, (a) executing, filing and joining in all necessary applications, petitions and
proceedings, (b) permitting Tenant to file and pursue such applications, petitions and
proceedings in the name of Landlord and (c) executing binding land use commitments and such
other and incidental documents, instruments and agreements as may be necessary in connection
with the foregoing; provided that Tenant shall reimburse Landlord for any reasonable out of
pocket costs and expenses (including reasonable attorney's fees) incurred by Landlord to
cooperate with Tenant as required by the terms and provisions of this Section. Unless requested
by Tenant, Landlord shall not take any action or initiate any application, petition or proceeding
to (a) make, obtain or submit a request for any Approvals, (b) contest the calculation of
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Impositions or the valuation of the Land or Improvements, or (¢) contest any alleged violations
of any Laws related to any Approvals, and Landlord shall not consent or agree to any Approvals
without the prior written consent of Tenant. Nothing in this Section 22(H) shall be construed as
modifying, superseding or replacing the parties’ obligations with respect to the Improvements set
forth in Section 7 of this Lease.

L Quiet Enjoyment. Landlord represents and warrants that (a) Landlord owns in fee
simple that certain tract of land and those rights, interests, privileges and easements constituting
the Land, subject only to Permitted Exceptions, (b) no other party holds an interest in the fee
simple title to the Land as a tenant in common, joint tenant, tenant by the entireties or otherwise,
(c¢) Landlord has full capacity, power and authority to enter into and carry out this Lease, (d) the
execution, delivery and performance of this Lease have been duly authorized by Landlord, (e)
this Lease is the legal, valid and binding obligation of Landlord, enforceable in accordance with
its terms and provisions, and (f) neither the execution and delivery of this Lease nor the terms
and provisions thereof violate any agreement, judgment, order or decree to which Landlord is a
party or which binds or affects Landlord or that certain tract of land, those improvements and
those rights, interests, privileges and easements constituting the Land. At all times during the
Term, Tenant shall have the peaceable and quiet enjoyment of the Land, as permitted under this
Lease, subject to Landlord's rights under this Lease, the Project Agreement and the
Environmental Agreement and to Landlord's rights and remedies if a Tenant's Default exists,
without any manner of hindrance or disturbance.

AR Grants of Easements. Notwithstanding any other term or provision of this Lease,
Tenant shall have the right to execute and record such utility, drainage, irrigation and access
easements and declarations of covenants and restrictions which are necessary or appropriate for
the development of the Land and adjoining properties, so long as the same are approved by
Landlord, such approval not to be unreasonably withheld, and the same are consistent with the
Environmental Agreement and the RWP. Upon the written request of Tenant, Landlord shall
execute and join in such easements and declarations, and such easements and declarations shall
expire or be terminated only by their terms and provisions, notwithstanding the expiration of the
Term. To the extent it has the ability and authority to do so, Landlord agrees to assist with
providing or vacating right-of-way grants and easements (including but not limited to utility
easements) on the Land or in adjacent roadways if reasonably requested by Tenant, at Tenant's
sole cost, to facilitate Tenant's proposed development.

K. Successors and Assigns. This Lease and all of the terms and provisions of this
Lease shall inure to the benefit of, and be binding upon, the respective heirs, executors,
administrators, successors and assigns of Landlord and Tenant, except as otherwise expressly
provided herein.

L. Force Majeure. Notwithstanding any other term or provision of this Lease, if
either party is delayed in, or prevented from, satisfying any obligation or liability under this
Lease as the result of an act or omission of the other party or any other cause which is not within
the control of the party delayed or prevented (including without limitation, inclement weather
and the unavailability of materials, equipment, services or labor), then the satisfaction of such
obligation or liability shall be excused for the period of days that the satisfaction of such
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obligation or liability is delayed or prevented, and the applicable time for satisfymg such
obligation or liability shall be extended for the same period.

M. Amendments. This Lease shall not be amended, modified, or supplemented,
except by a written agreement duly executed by both parties; provided, however, that any
material amendment, modification or supplement must also be acknowledged and consented to
by Mortgagee.

N. Authority. Landlord and Tenant each represent and warrant to the other that (a)
such party has the power and authority to execute and deliver this Lease and to carry out and
perform all covenants to be performed by it hereunder, and (b} that the person executing this
Lease on such party's behalf has been duly authorized by all necessary action of such party to
execute and deliver this Lease on behalf of such party.

0. Not an Offer. Submission of this Lease by either party shall not be deemed an
offer to contract with the other party. This Lease shall not be binding on either party in any
manner until such time as the Lease is fully executed by both Landlord and Tenant.

[Signatures on Following Page]
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LANDLORD:

DEPARTMENT OF PUBLIC UTILITIES FOR THE CITY
OF INDIANAPOLIS, ACTING BY AND THROUGH
THE BOARD OF DIRECTORS FOR UTILITIES, AS
TRUSTEE, IN FURTHERANCE OF A PUBLIC
CHARITABLE TRUST D/B/A CITIZENS ENERGY
GROUP

By: O

Je?e@ @ ﬁ'&l‘l}iSOl'l, President and Chief Executive
Officer

STATE OF INDIANA )
) SS:
COUNTY OF MARION )

Before me, a Notary Public in and for said County and State, personally appeared Jeffrey
A. Harrison, the President and Chief Executive Officer of the Department of Public Utilities for
the City of Indianapolis, Acting by and through the Board of Directors for Utilities, as Trustee, in
Furtherance of a Public Charitable Trust d/b/a Citizens Energy Group, who acknowledged the
execution of the foregoing for an on behalf of said entity.

.. . - Witness.my hand and Notaial Seal this /8 day of Meee ,2018.
Ll Peatasaaenanay D NI
4 g Wotary Pm State of Indianall s+ eves (signature)
anuary 55 2008 | i
Ve L L . : (printedname) Notary Public
My Commission Expires: County of Residence:
Jfo2/ 2 Ficion
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TENANT:

THE CONSOLIDATED CITY OF INDIANAPOLIS AND
MARION COUNTY

By: WM '
Name: [ Aot Mallor~
Title: Cc,/fwuéov\  Ceur 42|

APPROVED AS TO FORM AND LEGALITY:
/
Mﬁf/c Sa sy

Printed Name, Corporation Counsel

STATE OF INDIANA )
) SS:
COUNTY OF MARION )

Bef Notary Public ipy, and fgr spid County and State, personally appeared

an\( 4 j‘ A/E;ﬁ (‘] %, C;uﬁef for the Consolidated City of

Indianapolis and Marion County, Indlana ‘who acknowledged the execution of the foregoing for
and on behalf of the Consolidated City of Indianapolis and Marion County.

Witness my hand and Notarial Seal this 2 V¥ dayof /‘/lcm ,2018.

a@@w—»—\

SHERR! LYNN GAHAGEN

S, Notory Public-Indicna N
: Y (ozm?ssmﬂlzo s (st L
8/  Resident of Madison Coun
I My Commission Expires Jul. 30, 2023 { Ci"" ""'LC‘ eyl
(printed name) . No\ta}y Public
My Commission Expires: County of Residence:

Ty 30 2007,  Marp—

This instrument was prepared by and after recording return to: Brian C. Crist, Esq., Ice Miller
LLP, One American Square, Suite 2900, Indianapolis, IN 46282; Telephone: (317) 236-5997

I affirm, under the penalties for perjury, that I have taken reasonable care to redact each Social
Security number in this document, unless required by law. Brian C. Crist
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EXHIBIT A
LEGAL DESCRIPTION OF THE LAND

Parcel 1:

A part of the Southwest Quarter of Section 8, Township 15 North, Range 4 East, located in the
Southeast part of Indianapolis, Indiana, North of and adjacent to Prospect Street, East of and
adjacent to the right of way of the Cleveland, Cincinnati, Chicago and St. Louis Railroad, also
West of and adjacent to the right of way of the Indianapolis Union Railroad, containing 53.52
acres more or less, and more particularly described as follows:

Beginning at a point located 1779.70 feet West of the East line of Canby Park; thence East
279.70 fect along the North line of Prospect Street to a point 1500 feet West of the East line of
said Canby Park; thence continuing East along the said North line of Prospect Street 1030 feet to
a point located at the intersection of the North line of Prospect Street and the Northwest right of
way line of the Indianapolis Union Railroad; thence Northeasterly 710 feet along the Northwest
line of the Indianapolis Union Railroad to a point where the said right of way line intersects the
East line of said Canby Park; thence North 28.90 feet along the East line of the said Canby Park
to a point where the Northwest right of way line of the said Indianapolis Union Railroad again
intersects the East line of the said Canby Park; thence Northeast 530.68 feet along the Northwest
right of way line of the Indianapolis Union Railroad to a point where the North line of
Woodlawn Avenue intersects the Northwest right of way line of the said Indianapolis Union
Railroad; thence West 360.22 feet along the North line of Woodlawn Avenue to a point where
the North line of Woodlawn Avenue intersects the East line of the said Canby Park, said point is
929 feet North of the North line of Prospect Street; thence North 321 feet along the East line of
the said Canby Park to a point which is 1250 feet North of the North line of Prospect Street;
thence West 935.60 feet on a line parallel with Prospect Street to a point of intersection with the
Southeast line of Pleasant Run Boulevard; thence Southwest 458.70 feet along the said
Southwest line of the said Pleasant Run Boulevard to a point where this said line intersects the
South line of the said Boulevard, this said point is also located at a point 880 feet North of the
North line of Prospect Street and 1206.73 feet west of the East line of the said Canby Park;
thence West 293.27 feet along the South line of Pleasant Run Boulevard to a point that is 880
feet North of the North line of Prospect Street and 1500 feet West of the East line of Canby Park;
thence continuing West 887 feet parallel with Prospect Street to a point that is 880 feet North of
the North line Prospect Street and 2387 feet West of the East line of Canby Park; thence on a
curved line to the left 235.62 feet, said curved line having a radius of 150 feet, to a point; thence
West 100 feet more or less to a point in the Northeast right of way line of the said Cleveland,
Cincinnati, Chicago and St. Louis Railroad; thence Southeast 1112.69 feet along the said
Northeast right of way line of the said Cleveland, Cincinnati, Chicago and St. Louis Railroad to
the point of intersection with the North line of Prospect Street, which is the point of beginning.

Parcel 2:

A part of the Southwest Quarter of Section 8, Township 15 North, Range 4 East, along Pleasant
Run Parkway, more particularly described as follows:

N3080288.2 Exhibit 4 - Ground Lease - Page 23



Beginning at a point 1182 feet East of the East property line of Keystone Avenue, said point
being 880 feet North of the North property line of Prospect Street, thence extending East and
parallel to the North property line of Prospect Street a distance of 293.27 feet to a point; thence
in a Northeasterly direction and forming an angle of 53 degrees 46 minutes to the left, a distance
of 293.27 feet to a point of tangency, said point being 1116.51 feet North of the North property
line of Prospect Street, and 1648.6 feet, more or less, East of the East property line of Keystone
Avenue; thence in a Southwesterly direction on a curved line whose radius is 578.34 feet, a
distance of 542.72 feet to the point of beginning.

Parcel 3:

A part of the West Half of the Southeast Quarter of Section 8, Township 15 North, Range 4 East,
described as follows: Beginning on the West line of the Southeast Quarter of Section 8,
Township 15 North, Range 4 East, at a point 934 feet North of the Southwest corner thereof and
running North with the West line of said Quarter Section 1371 feet to a point 363 feet South of
the Northwest corner of said Quarter Section; thence South 71.5 degrees East 495 feet; thence
South 58 degrees East 688 feet to the West line of the right of way of the Belt Railroad and the
Union Transfer Stock Yard Company; thence Southwestwardly with the West line of said right
of way 1090 feet to the center of a 50 foot street; thence West 393 feet to the beginning,
containing 22.05 acres, more or less.

Parcel 4:

Part of the Southwest Quarter of Section 8, Township 15 North, Range 4 East, described as
follows: Beginning at a point in the center line of Southeastern Avenue, at the intersection of the
East line of the Southwest Quarter of Section 8, Township 15 North, Range 4 East, distant 332.4
feet South of the Northeast corner of the Southwest Quarter of said Section 8; thence South in
and along the East line of said Southwest Quarter a distance of 1060 feet to a point; thence West
parallel to the North line of the South Half of said Section 8 a distance of 945 .4 feet to a point;
thence North 36 degrees and 14 minutes East in and along the West property line of Pleasant
Run Boulevard, a distance of 1385.7 feet to a point on the center line of Southeastern Avenue;
thence in a Southeasterly direction in and along the center line of Southeastern Avenue a
distance of 153.5 feet to the place of beginning, containing 13.3 acres, more or less.

Parcels 1, 2, 3, and 4 above are also described as follows:

Part of Block 2 in Canby Park, an Addition to the City of Indianapolis, as per plat thereof,
recorded in Plat Book 14, page 190, in the Office of the Recorder of Marion County, Indiana,
and part of the South Half of Section 8, Township 15 North, Range 4 East of the Second
Principal Meridian, in the City of Indianapolis, Marion County, Indiana, more particularly
described as follows:

Commencing at the Quarter corner common to Sections 8 and 17 in said Township and Range;
thence North 00°14'25” East (this and all subsequent bearings based on the Indiana Coordinate
System of 1983, East zone), 529.28 feet along the north-south centerline of said Section 8 to the
northwesterly line of the Belt Railway and the Point of Beginning;

I13080288.2 Exhibit 4 - Ground Lease - Page 24



thence South 42°52'59" West, 729.77 feet along said northwesterly line to the South line of the
Southwest Quarter of said Section §; thence South 89°22'05™ West, 1005.75 feet along said south
line to a line 1500 feet west of the east line of said Canby Park; thence North 00°14'25" East,
30.00 feet along said line to the north right of way line of Prospect Street (60 foot right of way);
thence South 89°22'05" West, 288.32 feet along said north right of way line to the northeasterly
line of the Cleveland, Cincinnati, Chicago and St. Louis Railway Company right of way; thence
North 49°40'08" West, 1113.53 feet along said northeasterly line to the southeasterly right of
way line of Pleasant Run Parkway; thence North 89°22'05" East, 110.72 feet along said
southeasterly line; thence northeasterly 235.53 feet along said southeasterly line being a non-
tangent curve concave to the southeast, having a radius of 150.00 feet and a chord bearing North
44°23'02" East, 212.07 feet to the 100 foot wide right of way of said Pleasant Run Parkway;
thence North 89°23'02" East, 886.96 feet along said southeasterly line; thence northeasterly
542.75 feet along said southeasterly line being a curve concave to the northwesterly, having a
radius of 578.34 feet and a chord bearing North 62°29'40" East, 523.05 feet; thence North
35°37'03" East, 1479.28 feet along said southeasterly line to the southwesterly right of way line
of Southeastern Avenue (100 foot right of way); thence South 74°02'44" East, 274.43 feet along
said southwesterly line; thence southeasterly 538.47 feet along said southwesterly line being a
non-tangent curve concave to the southwest, having a radius of 1859.86 feet and a chord bearing
South 65°47'59" East, 536.59 feet; thence South 57°28'49" East, 483.69 feet along said
southwesterly line to the northwesterly line of the parcel described in deed to the Indianapolis
Union Railway Company, recorded February 14, 1927, in Deed Record 81, page 124, in said
Office of the Recorder; thence southwesterly 592.64 feet along said line being a non-tangent
curve concave to the northwest, having a radius of 2196.83 feet and a chord bearing South
35°07'53" West, 590.85 feet; thence South 42°52'59" West, 493.42 feet along said line to the
centerline of Woodlawn Avenue; thence North 89°24'06" East, 56.25 feet along said centerline
to said westerly line of the Belt Railway; thence South 00°15'14" West, 25.00 feet along said
westerly line to the south line of said Woodlawn Avenue; thence South 89°24'06" West, 45.13
feet along said south iine to said northwesterly line of the Belt Railroad; thence South 42°52'59"
West, 482.42 feet along said northwesterly line to said north-south centerline of Section 8;
thence South 00°14'25" West, 29.52 feet along said line to the Point of Beginning, containing
87.873 acres, more or less.
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EXHIBIT A-1

DEPICTION OF THE LAND
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EXHIBIT B

- Project Agreement

PROJECT AGREEMENT

THIS PROJECT AGREEMENT (the "Agreement™) is made as of December 17th, 2017
(the "Effective Date"), by and between the Consolidated City of Indianapolis and Marion
County, Indiana (collectively, the "City"), and the Department of Publi¢ Utilities fof the City of
Indianapolis, acting by and through the Board of Directors for Utilities (the "Citizens Board"),
as successor trustee, in furtherance of a public charitable trust d/b/a Citizens Energy Group
("Citizens") (each sometimes being referred to herein as a "Party” or collectively as the
"Partics").

ARTICLEI. RECITALS

Al On May 11, 2016, Indianapolis Mayor Joe Hogsett signed Executive Order No. 4,
2016, launching the Indianapolis Criminal Justice Reform Task Force (the "Task Foree"), whose
mission was (o assess, research, examine, and ultimately report recommendations for the
systemic reform and optimization of the cutrent county criminal justice system.

B. On December 12, 2016, the Task Force produced a report recommending a series
of reforms to the criminal justice system in Indianapolis and Marion County that will improve
hcalth and safety, prevent crime, and redirect offenders back to a successful life in the
community at the éarliest possible point in time and that would requirc the construction of
several new public facilities, that may include an assessment and intervention center, a
consolidated county jail, a courts facility, a professional office building and such other facilities
and improvements which the City may determine are beneficial or useful (collectively, the
"Community Justice Facilities").

C. Citizens or its affiliated entities own real property located in Indianapolis that is
generally depicted on Exhibit A (the "Citizens Property™). Citizens formerly operated a plant
that used coal to manufacture gas for delivery to its gas distribution system (the "System") and to
manufacture other by-products on some of the parcels comprising the Citizens Property,
specifically the Core Properties and PPE, as defined below,

D. The City has determined it is desirable to locate the Community Justice Facilitics
and other improvements related to the economic development of Indianapolis on all or portions
of the Citizens Property (colléctively the lafid and irmprovements to be used in conection with
the Community Justice Facilities are referred to as, the "Project”).

E. The Parties acknowledge that the portions of the Citizens Property identified on
Exhibit.A as Pleasant Run Crossing North, Pleasant Run Crossing South, Pleasant Run Crossing
(the "Core Properties™) and Prospect Place East ("PPE") are currently enrolled in the Indiana
Department of Environmetital Management's ("TIDEM™ Voluntary Remediation Program (the
"VRP". In order to complete the requirements of the VRP, to obtain a Certificate of
Completion (the "Certificate™) issued by IDEM and a Covenant Not To Sue executed by the
Office of the Governor of the State of Indiana (the "Covenant Not To Sue”) and to ready the
Core Propettics and PPE for commercial redevelopment, Citizens submitted to IDEM a

N2381356.17

i3080288.2 Exhibit 4 - Ground Lease - Page 27



Remediation Work Plan for PPE on April 30, 2010, which was approved on March, 1, 2011 (the
*2011 RWP"),! and a Remediation Work Plan for the Core Properties on July 31, 2017, which
was amended on November 3, 2017 (the "RWP").

F. The Parties desire to enter into this Agreement to facilitate the construction and
completion of the Project, the approval and completion of the RWP, and the conveyance of the
Citizens Property to the City, all in accordance with, and subject to, the terms and conditions set
forth herein.

NOW, THEREFORE, fot the consideration hereinafter described, the Parties hereto
hereby agree as follows:

ARTICLE Il. SITE DEVELOPMENT PLANS

A. Approval of Site Development Plans. On or before January 31, 2018, the City
shall submit to Citizens preliminary design drawings and plans and specifications that depict the
footprint of improvements that are anticipated at that time to be constructed on the Core
Properties which shall include (i) proposed plans for the relocation of any existing utility lines or
utility cascrients located on the Core Properties (all subject to the provisions outlined in Article
VI), (ii) the location of any new easements requested by the City on the Core Properties, (if) a
site plan showing finished grades, drainage scheme, and the location of the Community Justice
Facilities and other related or supportive facilities on the Core Properties, and {iv) any other
information related to the development of the Project that will require the disturbance or
movement of soil at the Core Properties ((i), (ii), (iii) and (iv) collectively, "Site Development
Plans"). Citizens shall have sixty (60) days from receiving the Site Development Plans to
determine if, in its reasonable discretion, the Site Development Plans: (i) are reasonably
consistent with Citizens’ obligations in the approved RWP, (ii) are not reasonably cxpected to
increase Citizens’ costs of implementing and completing the RWP, (iii) are reasonably expected
to comply with the terms of the Environmental Agreement (as defined herein), and (iv) are not
reasonably expected to trigger additional potential liability or costs to Citizens under any federal,
state or lecal law (collectively, the "Citizens Site Impact Approvak”). If Citizens fails to
provide its written approval or disapproval of the Site Development Plans within the sixty (60)
day peried, Citizens shall be deemed to have disapproved the Site Development Plans. In the
event Citizens approves the Site Development Plans, such approval shali not be deemed consent
to an obligation or waiver of any rights of Citizens in Article VI regarding infrastructure
improvements or the installation of any utilities to the Project.  Prior to obtaining the Citizens
Site Impact Approvals, the City shall have the right to procced with the Project on the Core
Properties, including planning and procurement, site work and initial developnient work;
provided the City ukimately complies with Citizens Site Impact Approvals and compensates and
indemnifies Citizens for all loss, claims and damages arising from City’s work on the Project
occurring prior to receipt of the Citizens Site Impact Approvals, imcluding City’s noon-
compliance with the Citizens Site Impact Approvals, as finally provided by Citizens. Citizens

' On December 5%, 2016, Citizens submitted 2 Remediation Completion Report for PPE to IDEM reflecting the fact
Citizens has completed the work required in the 2011 RWP. By letter dated April 27, 2017, IDEM provided
comments to the PPE Remediation Completion Repoft and Citizens is working with IDEM to resolve IDEM's
comments, which is anticipated to be resolved by the second quarter of 2018,

2
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acknowledges that the City has informed Citizens that the City's current Project plan only
contemplatés the construction of an assessment and intervention ceater, a consolidated county
jail, and a courts facility and that the City's failure to provide design drawings and plans and
specifications beyond those facilities shall not be a basis for disapproval of the Site Development
Plans. The parties agree to cooperate in good faith prior to the timeframes outlined in this
Section IL.A with respect to the City providing drafts of preliminary design drawings and plans
and specifications, and for feedback on the same, to provide for the potential of Citizens
delivering its Citizens Site Irpact Approvals prior (o the period for review outlined above,
and/or for the City to be beiter informed as to Citizens’ views so as to deiermine whether to
proceed with Project planning and procurement on the Core Properties prior to the Citizens Site
Impact Approvals pursuant to the preceding sentence. If Citizens disapproves or is deemed to
have disapproved the Site Development Plans, both Parties shall appoint representatives to work
together utilizing best efforts, acting reasonably and in good faith, to address changes to the Site
Development Plans that will resolve any issues with the Citizens Site Impact Approvals (a
"Revised Site Development Plan"). If, despite such good faith efforts, the Parties cannot reach
a mutually agreeable Revised Site Development Plan within thirty (30} days of the City's receipt
of Citizens’ disapproval of the Site Development Plans, either Party shall have the right to
terminate this Agreement through written noticc to the other Party. Any mutually agreeable
Revised Site Development Plan shall be considered the Site Development Plans for purposes of
this Agreement, the Ground Lease, and the Environmental Agreement. The Site Development
Plans, once approved, will be aitached to the Ground Lease (as défined herein) as an exhibit.
The Partics agree that a similar site impact approval process shall be implemented for FPE.

B. Changes to the Site Development Plans, Any material changes to the approved
Site Development Plans which materially impact any of the Citizens Site Impact Approvals or
add additional improvements that expand the footprint of the Project on any of the Core
Properties shall be subject to the review and approval of Citizens as provided in Atticle II (A)
gbove, except that Citizens' approval shall not be unircasonably withheld, conditioned or delayed.
All rights of Citizens to approve the Site Development Plans related to the Project or any other
part of the Citizens Propenty shall terminate upon Citizens obtaining the Certificate and the
Covenant Not to Sue and the Environrzental Restrictive Covenant has been recorded; provided,
however, that the Core Properties and PPE shall continue to be burdened by the Environmental
Restrictive Covenants and Environmental Easement which have been recorded against such

propertics.

ARTICLE III. THE CITTZENS PROPERTY

A. Transfer of Ipterests in the Core Properties, To facilitate the construction and
development of the Project and the completion of the RWP, Citizens, on its own behalf and on

behalf of its affiliates, shall lease the Core Properties to the City upon material terms the Partics
deem mutually necessary to accomplish the intent of the Agreement, including the following
terms (collectively, the "Ground Lease").

0] Contemporaneously with exccution and delivery of the Ground Lease, the
City shall pay Citizens the sum of Two Million One Hundred Thousand Dollars
($2,100,000.00) {the "Lease Fee") as compensation for the rights Citizens is granting the

3
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City under the Ground Lease. The Parties are allocating the Lease Fee to the Core
Properties as follows: (i) Pleasant Run Crossing — Six Hundred Fifty Thousand Dellars
($650,000.00); (if) Pleasant Run Crossing North — $ix Hundred Sixty-Two Thousand
Dollars ($662,000.00); and (iii) Pleasant Run Crossing South — Seven Hundred Eighty-
Eight Thousand Dollars ($788,000.00).

(ii)  The Ground Lease shall be an absolute triple net, financeable ground lease
with no annual remt, under which all upkeep, ownership expenses, insurarce,
maintenance, repair and capital obligations are the City's, except as otherwise provided in
the RWP and the Environmental Agreement. The City shall own all improvements
constructed on the Core Properties, to the extent permitted under Indiana law.

(iii)  Citizens shall retain the right to possess, occupy and use the Core
Properties to the extent necessary to implement the RWP and to obtain the Certificate and
Covenant Not To Sue. Citizens and the City shall work cooperatively to permit Citizens
to implement the RWP and the City to develop the Project in such a way that neither
party materially interferes with the operations of the other. The Environmental
Agreement {defined in Article IV) shall be incorporated by reference in the Ground Lease
and this Agreement.

(iv}  The Ground Lease term shall be thirty four (34) years {the "Term").

{v)  The Ground Lease shall permit the City to pledge its interest in the Core
Properties, incloding its leasehold rights under the Ground Lease and its title to the
Project, to secure financing for the Project.

(vi)  The City shall have the right to convey, assign, sublease or otherwise
transfer its interest in the Ground Lease Lo a body politic of the City or another "political
subdivision" (as such term is defined in Indiana Code 36-1-2-3) (individually and
collectively, 2 "Public Party"™) without Citizens’ consent; provided, the Public Party
agrees in writing to comply with all obligations of the City under this Agreement, the
Ground Lease and the Environmental Agreement. The City shall oot have the right to
convey, assign, sublease or otherwise transfer its interest in the Ground Lease to any
party that is not a Public Party ("Private Party") without obtaining Citizens’ prior
written consent, which consent Citizens may reasonably condition, withhold or deny. In
the event the City conveys, assigns, subleases or otherwise transfers its interest in the
Ground Lease to a Public Party or a Private Parly in accordance with the terms and
conditions of this Article III (vi), the City shall remain liable for all its obligations in this
Agreeruent, the Ground Lease, the Environmental Agreement and any applicable
Environmental Restrictive Covenant or Certificate.

(vii) Citizens shall quit claim or cause its affiliates to quit claim the fee simple
title to the Core Properties to the City (the "Deed”) not later than thirty (30) days of
Citizens obtaining both the Certificate and the Covenant Not To Sue; no further
-consideration from the City shall be due in connpection with such conveyardce. The
Parties acknowledge the Deed shall also designate previously identified areas of the Core
Properties that are Restricted Areas as described in the Environmental Agreement. The

4
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Parties further acknowledge that IDEM will require Citizens to record an Environmental
Restrictive Covenant against the Core Properties in the Marion County Recorder's Office
restricting future uscs of the Core Properties as described in Section 6 of the
Environmental Agreement before IDEM  will issue the Certificate; thus, the
Environmental Restrictive Covenants shall be recorded before the Deed. The City
acknowledges that the Certificate nst be recorded against the title to the Core Properties
before the Covenant Not To Sue will be issued; thus, the Certificate shall be recorded
before the Deed. Citizens shall also comply with any legal requirements applicable to the
conveyance of the Core Properties and deliver any instrements necessary for the City to
obtain a leaseheld owner's title insurance policy, free of any encumbrances that were
granted by Citizens or its affiliates, except for encumbrances in existence on the Effective
Date or expressly or implicitly required by the terms of this Agreement, the Ground
Lease or the Environmental Agreement. Upon execution of the Ground Lease, Citizens
shall pay the title premium of an ALTA leasehold owner's title insurance policy with an
insured amount that shatl not exceed the aggregate of the Lease Fee. Citizens shall have
no obligation to pay title insurance premiums for policy endorserents or fee owner title
insurance upon delivery of the Deed. All other ctlosing costs shall be allocated as is
customary for commercial closings in the Indianapolis, Indiana area. In the event
Citizens is unable to obtain the Certificate and the Covenant Not To Sue on or before the
expiration of the Term, Citizens shall execute and deliver the Deed to the City on the day
the Term expires. Citizens shall reserve in the Deed a permanent, subsurface sanitary
sewer decp tunncl eascment in favor of CWA Authority, Inc., an Indiana nonprofit
corporation created pursuant to an Interlocal Cooperation Agreement between the
Sanitary District of the City of Indianapolis and the Citizens Board ("CWA"), on the
portion of the Core Properties depicted on Exhibit B-1 and B-2 of the Environmental
Agrecmcnt.

(viii) Citizens shall retain the right to access the Core Properties for purposes of
complying with any ongoing obligations required by the approved RWPs, the Centiftcate
and/or Covenant Not To Sue, which shall be on terms mutually agrecable to the Parties,
acting reasonably and in good faith and shall be consistent with the provisions of
Paragraph 7 of the Environmental Agreement, and shall be recorded in an easement
binding on the Core Properties and which shall run in favor of Citizens (the
"Eavironmental Easement™).

(ix} Notwithstanding anything to the contrary in this Agreement, the City
expressly reserves the right to acquire all or a part of Pleasant Run Crossing North and/or
Pleasant Run Crossing South prior to the end of the term of the Ground Lease, so long as
Citizens has consented to the same, such consent fiot 6 bc unrcasonably withheld,
conditioned or delayed. In the event Citizens agrees to convey all or a portion of Pleasant
Run Crossing North and/or Pleasant Run Crossing South to the City, a Public Pantyor a
Private Party prior to obtaining both the Certificate and the Covenani Not To Sue (an
"Early Conveyanee”), Citizens shall retain (i) its access and use rights in the Ground
Lease, (ii} its rights described in Article III(A)(iii), {vi) and (viii) of this Agrecrnent, and
(iii) its rights described in Paragraph 7 of the Environmental Agreement. An Early
Conveyance shall not release the portions of Pleasant Run Crossing North and/or Pleasant
Run Crossing South which are conveyed from the obligations in the Environmental

5
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Agreement or this Agreement that are applicable to that property so long as the Ground
Lease remains in effect. Any such conveyance is subject to any subsequent agreements
that Citizens may reasonably require to effect such conveyance. The City shall have no
right to acquire any portion of Pleasant Run Crossing prior to the end of the term of the
Ground Lease.

B. Execution of Ground Lease. Citizens and the City shall negotiate the form of the
Ground Lease, acting reasonably and in good faith, no later than sixty (60) days after the
Effective Date, The Ground Lease shall be exccuted not later than ten (10) days following the
satisfaction of the Conditions Precedent, as defined in Article VIII. The Parties shall record an
exccuted original of the Ground Lease in the land records of the Marion County Recorder’s
Office.

C. Development and Construction of Project Improvements. In the event the City
decides to develop and construct additional improvements on the Core Properties that are not

depicted on the Citizens approved Site Development Plans (“New Project Improvements"), the
City shall submit any plans for the New Project Improvements which interfere with those matters
in the Citizens Site Impact Approvals to Citizens, which shall be subject to Citizens' approval in
accordance with the procedures and terms contained in Article II ("New Improvement
Approval Rights") provided that Citizens' approval of the New Project Improvements shall be
based on the matters which are a part of the Citizens Site Impact Approvals and shall not be
vnreasonably withheld. The New Improvement Approval Rights and the City's cbligations to
obtain approval for any material changes to the Site Development Plans under Article II(B) shall
terminate upon the termination of the Ground Lease and the conveyance of all Core Propetties to
the City.

D. Convevance of Futwe Development Property.  Contenporaneously with
exccuting and delivering the Ground Lease, Citizens or its affiliated entities will convey the
portions of the Citizens Property identified as Twin Aire, Prospect Place West, and Prospect
Place East on Exhibit A ({the "Future Development Property”) to the City upon the terms and
conditions in this Arnticle III (D):

(i) The City shall pay Two Million One Hundred Thousand Dollars
($2,100,000.00) to Citizens for the Future Development Property (the "Purchase Price")
as follows: (a) Twin Aire — One Million Two Hundred Sixty Dollars ($1,260,000.00);
(b) PPE - Six Hundred Seventy-Two Thousand Dollars ($672,000.00); and (c) Prospect
Place West — One Hundred Sixty-Eight Thousand Dollars ($168,000.00).

(iiy  Citizens or its affiliated entity shall quit claim the fec simple title to the
Future Development Property and the residential lots adjacent to and east of PPE (the
"Fuoture Development Deed"), shall comply with any legal requirements applicable to
the conveyance of the Future Development Property and shall deliver any instruments
necessary for the City to obtain an owner's title insurance policy in an amount equal o
the Purchase Price. The Parties acknowledge the Future Development Deed shall also
desigriate previously identified areas of the Fuwre Development Property that are
Restrictive Areas as described in the Environmental Agreement.
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(iii) The City shall deliver a permanent sanitary sewer easement in favor of
CWA on portions of Prospect Place West for the development, construction, operation
and maintenance of sanitary sewer improvements related to The Diglady Tunnel Project
("Tunne! Improvements") based upon other such sanitary sewer easerments the City has
previously granted to CWA in a location reasonably approved by the City (the "Tunnel
Easement"). The Tunnel Easement shall also grant CWA an exclusive, temporary
construction easement on and across the entirety of Prospect Place West until December
31, 2024 in order to construct the Tunnel Improvements.

(iv)  PPE shall be subject to an Environmental Easement which shall contain
(1) a reservation of rights in favor of Citizens similar to the access rights described in
Article 11T (A)(viid), (2) a covenant permitting Citizens to record a Certificate of
Completion against the title to Prospect Place East in accordance with the procedures and
terms coatained in Article ITI (A){vii), (3) a covenant with respect to Contractors (defined
herein) that complies with the terms of Article Il (F), and (4) a reservation of rights to
record an Environmental Restrictive Covenant, if necessary, as set forth in Section 6 of
the Environmental Agreement.

(v)  The Parties shall prorate real estate taxes, personal property taxes and
other governmental assessments (collectively, "Governmental Charges") on an
assessment basis as is customary for commercial real estate transactions in Indianapolis,
Indiana bascd on the most current tax bill available. Governmental Charges first due and
payable prior to the Closing Date shall be paid by Citizens. All other jtems customarily
apportioned in Indiana in connection with the sale of similar properties shall be pro-rated
as of the date the Future Development Property is conveyed to the City.

E. Subsequent Conveyance of Citizens Property. For a period of seven (7) vears
after the execution of the Ground Lease and the conveyance of the fee simple title of the Future
Development Property, in the event the City conveys, assigns, subleascs or otherwise transfers an
interest in the Citizens Property to a third party for the purpose of facilitating the Project or any
other development (individually and collectively, a "Transfer"), the City shall pay Citizens fifty
percent (50%) of the Net Proceeds (which shall be the consideration received for the Transfer
less the value of any improvements made on the property and less the allocated purchase price
for the propexty), if any, received from a Transfer ("Transfer Consideration") on the earlier of
the closing of the Transfer or the date the City receives Transfer Consideration. A Transfer shall
not include (i) the City's conveyance of a real property interest to a utility provider or a public
entity that wili provide utility or public services to the contemplated developreent or any other
eascment rights; (i) space leases for a part of any building constructed on the Citizens Property;
and (iii) license, profits or similar short term agrecments of ninety (90) days or less.

F. Deed Covenants. An important consideration in Citizens’ willingness to enter
into this Agreement and perform the obligations contained herein is that the City be responsible
for the conduct of its representatives, comtractors, consultants, developers and ageats that
perform services related to the development, construction and operation of the Project or other
work that involves the Citizens Property (collectively, "Contractor(s)"). Accordingly, the City
shall ensure that the type of Contractors identified in Paragraph 13 of the Environmental
Agreement shall comply with Paragraph 13 of the Environmental Agreement incleding but not
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limited to the execution and delivery to Citizens of an Accession Agreement {(as such term is
defined in the Environmental Agreement) for as long as such obligations are in effect under the
Environmental Agreement (collectively, "Contractor Obligations"). The City’s obligations in
this Article III (F) shall run with the title to the Citizens Property and shall be recorded in the
deed records as a memorandum of the Environmental Agreement. The Contractor Obligations
shall not include Contractor work or services that solely involve the interior of constructed
improvements once the improverment at issue has been completed.

G. Reserved Utility Basements. The Parties acknowledge that the Citizens Property
is burdened by gas improvements related to Citizens’ operation of the System and sanitary sewer
improvements related to Citizens’ operation of the municipal sanitary sewer system that are
depicted on Exhibit B (collectively, the "Citizens Utilities"). To the extent the Citizens Utilities
are not located in easements or other recorded occupancies as of the Effective Date, the Parties
shall use good faith efforts to memorialize Citizens’ right to utilize the Citizens Utilities in the
Ground Lease and any mutually agreeable and commercially reasonable easerments necessary to
reserve such rights upon delivery of the Deed and/or the Future Development Deed.

ARTICLE IV. ENVIRONMENTAL MATTERS

A General Environmental Matters. The City acknowledges that portions of the Core
Properties and PPE have been historically used as a facility that used coal to manufacture gas for
delivery to the System and t6 manufacture other by-products. The City further acknowledges it
understands that portions of the Core Properties and PPE contain soil and other materials that
cannot be disturbed, removed or stored without considering Citizens’ obligations under the RWP
and the Parties' compliance with the Soil Management Plan attached to the RWP (collectively,
"Environmental Matters"). All Environmental Matters related to the Core Properties and PPE
shall be addressed in a separate environmental agreement to be executed between the Parties on
even date herewith (the "Environmental Agreement”). The final form of the Environmental
Agreement shall be subject to such medification as may be required due to IDEM requirements
or changes to the RWP so long as approved by the City and Citizens, such approval not to be
unreasonably withheld, conditioned or denied. The Parties further agree there may be certain
synergies between the work Citizens will perform to implement the RWP and the work the City
will perform to develop and construct the Community Justice Facilities that could result in cost
savings or other value to one or both Parties (collectively, "Cost Savings"). The Parties shall use
good fzith efforts to incorperate Cost Savings into the Environmental Agreement to the extent
mutually acceptable and beneficial to both Parties. The City shall have no obligation in the
Environmental Agreement to assume any respoasibility or incur any costs for Citizens'
implementation of the RWP that do not result in Cost Savings. Citizens shall have no obligation
to assume any responsibility or incur any costs for the City's development and construction of the
Comrounity Justice Facilities that do not result in Cost Savings.

B. Credits for Cost Savings. The Parties intend that any Cosi Savings mutually
agreed upon under the terms of the Environmental Agreement shall be credited against the City's
oblgation to pay the Lease Fee or added to the City's obligation to pay the Lease Fee, depending
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on which Party is performing the Cost Savings activity. In the event the agreed-upon Cost
Savings cannot be determined until after the execution of the Ground Lease, each Party shall
reimburse ils respective share of any Cost Savings to the other Party pursuant to the
Environmentai Agreement within thirty (30) days of the mutual determination of the amount of
the Cost Savings. The Parties’ obligations with respect to post-Ground Lease execution
reimbursement of Cost Savings shall he governed by the Environmental Agreement.

ARTICLE V. ACCESS TO CITIZENS PROPERTY

The Parties acknowledge the City has had access to the Core Properties for the purpose 6f
preliminary Project planning pursuant to that certain Access Agreement executed by the Parties
ot May 9, 2017 (the "Access Agreement”). The City's rights to access the Core Properties prior
to the execution of the Ground Lease shall continue to be subject to and in accordance with the
terms of Access Agreement. The City and Citizens hereby agree that the Access Agreement is
hereby incorporated into this Agreement by this reference thereto as if fully set forth herein in its
entirety and applies to PPE, Prospect Place West and Twin Aire in addition to the Core
Properties. Upon the execution of the Ground Lease and the delivery of the Future Development
Deed, the Access Agreement shall terminate and the Parties shall have no further rights or
obligations to one another under the Access Agreement, except those rights and obligations that
expressly survive terminatios.

ARTICLE VI. INFRASTRUCTURE IMPROVEMENTS

The City will be solely responsible for all necessary infrastructure improvements and
utility facilities for the Project. To the extent the City requests utilities supplied by Citizens,
Citizens will use commercially reasonable and customary efforts in ensuring that utilities
sufficient to support the Project will be made available to the City upon the terms and conditions
that are available to other Citizens' rate payers. Any Citizens owned facilities necessary for the
Project or otherwise requested by the City will be installed pursuant to all applicable laws and
regulatory approvals necessary for Citizens to comply with the service requested. Any utility
service the City requests from Citizens shall be memorialized in a separate agreement or
agreements that incorporate Citizens’ applicable standard tariff and terms and conditions, which
are on file with the Indiana Utility Regulatory Commission ("Commission"} and are subject to
modification from time to time, subject to the Commission’s approval.

ARTICLE VII. REFRESENTATIONS AND WARRANTIES

Al Citizens Representations and Warranties.

(i} Citizens has all requisite power and authority to execute and deliver this
Agreement. Subject to Axticle VIII below, the execution and delivery of this Agreement
and the performance of the obligations of Citizens hereunder and the consummation by
Citizens of the transactions contemplated by this Agreement have been duly and validly
authorired by all necessary action, and no other proceeding on the part of Citizens is
necessary to authorize the execution, delivery and performance of this Agreement. This
Agreement has been duly executed and delivered by Citizens and constitutes a legatl,
valid and hinding obligation of Citizens, enforceable against Citizens in accordance with
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its terms and conditions, except to the extent that enforceability may be limited by
applicable bankruptcy, insolvency, reorgganization or other laws affecting the enforcement
of creditors' rights generally.

(i) The execution, delivery and performance of this Agreement by Citizens
upon satisfaction of the conditions set forth herein do not and shall not: (a) violate or
conflict with any provision of any governing document of Citizens; (b) violate any
provision of law, or any order, judgment or decree of any court or other governmental
authority, or {c) violate or result in a breach of, or constitute (with due notice or lapse of
time or both) a default under any contract, lease, loan agreement, mortgage, security
agreement, trust indenture or other agreement or instrument to which Citizens is a party
or by which it is bound or to which any of its properties or assets is subject; in each case
where such violation, breach, default or resulting lien or restriction could reasonably be
expected to have a material adverse effect on the consummation of any of the transactions
contemplated by this Agrcement. Notwithstanding anything to the contrary in this
Agreement, Citizens must obtain the approvals described in Article VIII {C) before it can
perform certain obligations under this Agreement.

(iii) The execution, delivery and performance of this Agreement by Citizens
and the consummation by Citizens of the transactions contemplated hereby will not
require any notice to, or consent, authorization or approval from any person or
governmental authority or any third party other than affiliates of Citizens, other than as
identified in this Agreement and/or as communicated to the City in writing.

(iv)  Citizens has not entered inte any leases or other occupancy agreements
demising any portion of the Citizens Property other than matters of record and, to
Citizens' knowledge, there are no leases or other occupancy agreements demising any
portion of the Citizens Property other than matters of record.

(v) No demands, claims, or litigation, including but not limited to
condemnation, eminent domain, or similar proceedings, has been served upon Citizens
with respect to the Citizens Property that remains outstanding, and, to Citizens'
knowledge, no such demands, ¢laims or litigation have been threatened in writing, except
to the extent the Core Properties’ and PPE’s enrollment in the VRP and the submission of
the RWPs to IDEM could be considered litigation, a demand or a claim.

(vi)  No broker, finder or other person is entitled to any commission or finder's
fee by reason of any agreement or action of Citizens in connection with this Agreement
or the transactions contémplated by this Agreement.

B. City Representations and Warranties.

(1) The City has all requisite power and authority 1o execute and deliver this
Agteement. Subject to Article VIII below, the execution and delivery of this Agreement
and the performance of the obligations of the City hereunder and the consummation by
the City of the transactions contemplated by this Agreement have been duly and validly
authorized by all necessary action, and no other proceeding on the part of the City is
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necessary to authorize the execution, delivery and performance of this Agreement. This
Agreement has been duly executed and delivered by the City and constitutes a legal, valid
and binding obligation of the City, enforceable against the City in accordance with its
terms and conditions, except to the extent that cnforceability may be limited by
applicable bankruptcy, insolvency, reorganization or other Jaws affecting the enforcement
of creditors' rights generally.

(ii)  The execution, delivery and perfermance of this Agreement by the City
upon satisfaction of the conditions set forth herein do not and shall not: (a) violate or
conflict with any provision of any governing document of the City; (b) viclate any
provision of law, or any order, judgment or decree of any court or other governmental
authority, or (c) vielale or result in a breach of, or constitute (with due notice or lapse of
time or both) a default under any contract, ledse, loan agreement, mortgage, security
agreemeat, trust indenture or other agreement or instrument to which the City is a party
or by which it is bound or to which any of its properties or assets is subject; in each case
where such violation, breach, default or resulting lien or restriction could reasonably be
expected to have a material adverse effect on the consummation of any of the transactions
contemplated by this Agreement. Notwithstanding anything to the contrary in this
Agreement, the City must obtain the approvals described in Article VIII (B) before it can
perform certain obligations under this Agreement.

(iii) The cxecution, delivery and pcrformance of this Agreement by the City
and the consummation by the City of the transactions conlemplated hereby will not
require any notice to, or comsent, authorization or approval from any person or
governmental authority or any third party.

(iv)  No broker, finder or other person is entitled to any commission or finder's
fee by reason of any agreerment or action of the City in connection with this Agreement or
the transactions contemplated by this Agreement.

C. Survival All of the representations and warranties contained in this Anicle VII
shall survive for a period of six {6} months after the Termination Date.

D. Limiiation on Citizens' Representations and Warranties.  Except for the
representations and warranties of Citizens expressty set forth in this Agreement, the Ground

Lease and the Environmental Agreement, the City warrants and acknowledges to and agrees with
Citizens that the City is leasing the Core Properties and acquiring the Citizens Property in their
"as-is, where is" condition "with all faults", and specifically and expressly without any
warrantics, representations or guarantces, either express or implied, as to its condition, fitness for
any particular purpose, merchantability, or any other warranty of any kind, nature, or type
whatsoever from or on behalf of Citizens. Except for the representations and warranties of
Citizens expressly set forth in this Agreement, the Ground Lease and the Environmental
Agreement, Citizens specifically disclaims any warranty, guaranty or rcpresentation, oral or
written, past or present, express or implied, concerning (i) the value, nature, quality or condition
of the Citizens Property, including, without limitation, the watcr, soil, geology and geotechnical
suvitability for the Project, (i) the income to be derived from the Citizens Property, (iii) the
suitability of the Citizens Property for any and all activities and uses which the City may conduct
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thereon, including the possibilities for future development of the Future Development Property,
(iv) the compliance of or by the Citizens Property or its operation with any laws, rules,
ordinances or regulations of any applicable governmental authority or body, (v) the habitability,
merchantability, marketability, profitability or fitness for a particular purpose of the Citizens
Property, (vi) the manner or quality of the construction or materials, if any, incorporated into the
Citizens Property, (vii} the manner, quality, state of repair or lack of repair of the Citizens
Property, or (viii) any other matter with respect to the Citizens Property. The City acknowledges
and agreces that, except for the representations and warranties of Citizens expressly contained in
this Agreemeant, any information provided by or on behalf of Citizens with respect to the Citizens
Property was oblained from a variety of sources and that Citizens has not made any independent
investigation or verification of fuch information and makes no representations or warranties as to
the accuracy or completeress of such information. Citizens shall not be liable or bound in any
manner by any oral or written statements, representations or information pertaining to the
Citizens Property, or the operation thereof, furnished by any Citizens' agent, employee, servant
or other person except for the express representations and warraaties set forth in this Agreement.
The City further acknowledges and agrées that the City is sophisticated and experienced with
respect to the leasing, acquisition and development of properties such as the Citizens Property
and has been duly represented by counsel and other professionals in connection with the
negotiation of this Agreemeni. Citizens has made no agreement with the City to alter, repair or
improve the Citizens Property as part of this transaction, except for Citizens’ obligations under
the RWP or as provided in the Environniental Agreenient.

E. The City acknowledges that it hds and will continue to have the opportunity to
inspect the Citizens Property prior to execution of the Ground Lease, and during such period,
cbscrve its physical characteristics and existing conditions and the opportunity to conduct such
investigation and study on and of the Citizens Property and adjacent areas as the City deems
necessary to develop and construct the Project. The City further acknowledges that changes in
applicable laws and regulations may impact the use or future development of the Citizens
Property and that adverse physical characteristics and conditions may not have been revealed by
its investigation.

ARTICLE VIII. CONDITIONS PRECEDENT

A. Conditions Precedent. The Parties acknowledge and agree that each Party nust
obtain additional approvals in order to proceed with the Project (the "Condition(s) Precedent”)
which shall be satisfied no later than October 31, 2018 (the "Condition Date”). If any
Conditions Precedent is not tésolved by the Condition Date, this Agicenicat shall terminate
uniless the Parties agree to extend the Condition Date. The Parties further acknowledge and
agree their obligation (i) to perform the obligations under this Agreemment and (ii) to execute the
Ground Lesnse and the Environmental Agreement is contingent upon each Parly's satisfaction or
waiver of their respective Conditions Precedent by the Condition Date. The Parties agree to
work reasonably and in good faith to satisfy the Conditions Precedent on or before the Condition
Date.

B. The City's Conditions Precedent. The following shall be the Conditions
Precedent to the City's obligations under this Agreement and with respect to the Project:
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6 the City determines in its scle discretion it can execute and perform its
obligations under the Ground Lease and the Environmental Agreement in accordance
with all statutory, regulatory, legal and other requirernents that are applicable to Citizens
and the City and any Citizens affiliates that may own portions of the Citizens Property,
including, but not limited {o, the approval of the Agreement;

(ii)  the City obtains all pecessary approvals and consents which the City
determipes in ifs sole and absolute discretion are mecessary or advisable to comply with
any and all laws, statutes, rules, regulations applicable to the development of the Project
on the Citizens Property and the conveyance of the Citizens Property to the City and
related to entering into the Ground Lease and the Environmental Agreement;

(iii)  the City dctermines the Project can be developed and constructed on the
Core Properties in such 2 manner that the Citizens Site Impact Approvals can be satisfied,

(iv)  the City determines, in its sole and absclute discrelion that neither it, nor
Citizens is subject to any injunction, preliminary restraining order or other similar decree
of a court of competent jurisdiction prohibiting the consummation of the Project;

(v)  the City has completed, to its satisfaction, its business, financial, legal,
regulatory, environmental, geo-technical and similar due diligence with respect to the
suitability of the Citizens Property for the Project;

(vi)  the Parties have mutually approved the Site Development Plans; and

(vii) the Parties have mutually approved the terms of the Ground Lease and
Environmental Agreement; and

(viii) City has approved the PPE ERC, as defined below.

C. Citizens Condition Precedent, The following shall be the Corditions Precedent to
Citizens' obligations under this Agreement and with respect to the Project:

(i) Citizens determines in jits sole discretion it can execute and perform its
obligations under the Ground Lease, the Environmental Agreement and the conveyance
of the Future Development Property in accordance with all statutory, regulatory,
procedural, and other legal requirements that are applicable to Citizens and the City and
any Citizens affiliates that may own portions of the Citizens Property, including, but not
limited to, the approval of the Agreement;

(i)  Citizens obtains all necessary corporate, board, third-party and other
approvals and consents, which Citizens determines in its sole and absolute discretion are
necessary or advisable to comply with any and all laws, statutes, rules, and regulations
applicable 1o the approval and terms of this Agreement, the Ground Lease, the
Environmental Agreement and the conveyance of the Future Development Property;

(iii)  Citizens determines in its sole and absolute discretion and at any time that
the Project and Site Development Plan can be developed and constructed oo the Core
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Properties in such a manner that the Citizens Site Impact Approvals can be satisfied and
that its obligations under the Ground Lease and Environmental Agreement comply with
Citizens’ obligations under the RWP and all other environmental, health and safety
obligations;

(ivy IDEM has issued final written approval of the RWP upon terms that
Citizens determines are acceptable in Citizens' sole and absolute discretion;

(v) Citizens determines, in its sole and absolute discretion that neither it, nor
the City, is subject to any injunction, preliminary restraining order or other similar decree
of a court of competent jurisdiction prohibiting the consummation of the Project;

(vi)  the Parties have mutually approved the Site Development Plans;

(vii) the Parties have mutually approved the terms of the Ground Lease and the
Environmental Agreement; and

(viil) IDEM has approved the Environmental Restrictive Covenant for Prospect
Place East (the "PPE ERC") and Citizens has recorded the PPE ERC against title to PPE.

D. Failure to Satisfy a Condition Precedent. If either Party determines in its sole

discretion it cannot satisfy, waive, or otherwise resclve one or more of its respective Conditions
Precedent on or before the Condition Date, the Party's sole remedy shall be to terminate this
Agreement by written notice to the other Party, in the event the Parties shall have no further right
or obligation under this Agreement (except for rights and obligations herein which expressly
survive the termination of the Agreement). Termination of this Agreement shall not impact the
Parties’ obligations under the Access Agreement or the Mutual Non-Disclosure Agreement.

ARTICLE IX. GENERAL PROVISIONS.

A, Term The term of this Agreement shall be for the period commencing on the
Effective Date and continuing through the Termination Date (the "Term"). As used herein, the
"Termination Date” shall be the earlier of the date that (i) the Citizens Property is conveyed
from Citizens to the City pursuant to the terms of the Ground Lease, or (ii) this Agreement is
canceled or terminated pursuant to the terms and conditions herein. If the Termination Date
occurs after the execution of the Ground Lease and Environmental Agreement, the Ground Lease
and Environmental Agreement shall continue in accordance with their terms.

B. Assignment. Subject to the provisions of Article ITI{A){vi), neither Party shall be
entitled to assign its rights hereuader without the express written consent of the other Party,
which consent shall not be unreasonably withheld, denied or conditioned; provided that the City
may assign its interest herein to another department, agency or political subdivision of the City
and may collaterally assiga its right under this Agreement in connection with any finaacing for
the Project without any consent or approval from Citizens.

C. No Waiver. No failure on either Party's part at any time to require the other
Party's performance of any term hereof shall be taken or held to be a waiver of such term or in
any way affect such Party's right to enforce such term, and no waiver on either Party's part of any
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term hereof shall be taken or held to be a waiver of any other term hereof or breach thereof.

D. Severability. Invalidity or unenforceability of any particular provision hereof
shall not affect the other provisions, and this Agreement shall be construed in all respects as if
such invatid or unenforceeble provision had not been contained herein.

E. Entire Agreement: Written Modifications. This Agreement, in conjunction with
the Environmental Agreement, Ground Lease, and any subsequent documentation agreed-upon
by the Parties to effectuate the terms of these agreements, contains the entire understanding
between the Parties with respect to environmental matters related to the Citizens Property. Al
prior representations, promises, and oral agreements between the Parties with respect to
environmental matters are merged hereunto and expressed herein. This Agreement shall not be
amended, modified or supplemented except by written agreement signed by both Parties.

F. Governing Law. This Agreement shall be governed by and subject to the laws of
the Stdte of Indiana.

G. Captions. The captions herein are for convenience and identification purposes
only, are not an integral part herecf, and are not to be considered in interpretation of any part
hereof.

H. Notices. All notices and other communications hereunder, including, without

limitation, all requests for approvals and notices of approvals or disapprovals, shall be in writing
and shall be deemed io have been duly given if sent personally, by a reputable, publicly traded
overnight delivery service or by certified or registered mail, return receipt requested, postage
prepaid, addressed as follows:

To Citizens: Clitizens Energy Group
2020 North Meridian Street
Indianapolis, IN 46202-1393
Atta: Ms. Jennett M. Hill, Esq.

With a Copy To: Ice Miller LLP
One American Square, Suite 2900
Indianapolis, IN 46282
Attn: Mr. Richard J. Thrapp, Esq.

To the City: City of Indianapolis
Corporation Counsel
City-County Building, 1601
200 E. Washington St.
Indianapolis, IN 46204
Attn: Mr. Andrew J. Mallon, Esq.

With a Copy To: Faegre Baker & Daniels

300 N. Meridian Street, Suite 2700
Indianapolis, IN 46204
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Attn: Mr. Scott Chinn, Esq.

or to such other address as shall be furnished in writing by either Party to the other Party. All
notices and other communications hereunder given in the manner provided above shall be
deemed effective on the date personally delivered or, if sent by certified mail or by overnight
mail, on the date of defivery or when delivery is first attempted.

I Confidentiality. The Parties executed a Mutual Non-Disclosure Agreement on
March 28, 2017, in order to facilitate the Parties' discussions regarding the Project (the "NIDA"Y).
The provisions of the NDA are hereby incorperated into this Agreement in all respects, and alil
information shared between the Parties shall be subject to the NDA, including the provisions
regarding Common Legal Interest set forth in Section 5 of the NDA. The effectiveness and
enforceability of the NDA shall be separate from and shall survive the termination of this
Agreement. No other provision of this Agreement shall be construed as authorizing the
disclosure of Confidential Iinformation (as defined in the NDA) that concerns Common Legal
Interest or waiving the Common Legal Interest Privilege.

1. Cooperation. The Parties agree to cooperate with each other, acting reasonably
and in good faith, in the implementation of the terms of this Agreement, including, without
limitation, preparing the form of the Ground Lease, the Environmertal Restrictive Covenants and
other documents required to implement the terms of this Agreement, and making any RWP

- required amendments to the Environmental Agreement, permitting access to the RWP in
connection with the preparations of the Site Development Plans and for other due diligence
related 1o the Project, and assisting the Parties in obtaining any required permits and approvals
for each of their obligations under this Agreement including, without limitation, the execution of
any zoning or land use applications or documentation. Such cooperation shall include Citizens
signing authorizations and/or consents for the City to obtain zoning modifications and other land
use approvals related to the Project, so long as Citizens does not incur third party costs in
cooperating with the City.

K. Counterparts. This Agreement may be executed in counterparts, each of which
shall be deemed to be an original, but all of which, taken together, shall constitute one and the
same instrument: For evidentiary purposes, faxed or electronically transmitted counterparts of
this Agreement shall be deemed to be originals.

[The rest of this page has been intentionally left blank.]
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IN WITNESS WHEREOQF, the Parties have executed this Agreement as of the day and
year first above wriiten,

CITY:

CONSOLIDATED CITY OF INDIANAPOLIS
AND MARION COUNTY :

G gl

And'rfw J. Mallon, Corporation Counse!

APPROVED AS TO FORM AND LEGALITY:

& M“SD\.“___ |

Corporati(ZA Counsel

{Signature Page to Project Agreement)
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CITIZENS:

DEFARTMENT OF PUBLIC UTILITIES FOR
THE CITY OF INDIANAPOLIS, ACTING BY
AND THROUGH THE BOARD OF DIRECTORS
FOR  UTILITIES, AS TRUSTEE, IN
FURTHERANCE OF A PUBLIC CHARITABLE
TRUST D/B/A CITIZENS ENERGY GROUP

O et

tlEFﬁson, President and Chief Executive

Officer ~

* (Signatufe Page to Projéct Agreement)
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EXHIBIT B

CITIZENS UTILITIES
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EXHIBIT C

ENVIRONMENTAL AGREEMENT

Execution Copy

COMMUNITY JUSTICE CAMPUS
ENVIRONMENTAL AGREEMENT

This Environmental Agreement (“Agrecment™) is entered into between the City of
Indianapolis (“City”) and the Department of Public Utilitics for the City of Indianapolis, acting by
and through the Board of Directors for Utilities, as successor trustee, in furtherance of a public
charitable trust d/b/a Citizens Energy Group (“Citizens™} {(each being referred to hercin as &
“Party” or collectively as the “Parties”) pursuant to the Project Agreement executed between the
Parties on _ 121717 (the “Project Agreement”). Unless uniquely defined herein, all terms
defined in the Project Agrecment shall have the same meanings when used in this Agreement. The
Effective Date of this Agreement shall be the same as the Effective Dite of the Project Agreement.

A, Background

1. The City intends to construct the Project on Citizens-owned property in accordmee
with the terms of the Project Agreement. Exhibit A atizched hereto depiets the six discrefe parcels
that make up the property for the Project (“Citizens Property™). The Parties acknowledge that
Citizens has enrolled portions of the Citizens Property identified on Exhibit A as Pleasant Run
Crossing North, Pleasant Run Crossing South, Pleasant Run Crossing, (the “Core Properties™) and
Prospect Place East (“PPE”) in the Indiana Department of Environmentsl Management's
(“IDEM™) Voluntary Remediation Program (the “VRP”). The City hereby acknowledges that the
Care Properties and PPE are impacted by historic manufacturing operations and that Citizens will
be undertaking certain cnvironmental remediation activities to make the Core Properties and PPE
suitable for commercizl redevelopment, such as for the City’s_construction and operation of the
Community Justice Facilities and the Project. The Project Agreement and the Ground Lease
govern the overall terms and condifions by which the City will obtain rights to the Citizens
Property for construction and operation of the Project.

2. This Agreement describes, among other things: the tenms and conditions regarding
how environmental impacts at the Core Properties and PPE will be addressed; access to the Core
Properties and PPE to perform various cavironmental activities (including remediation, operation
and maintenance of the groundwater collection and freatment system, and sampling, monitoring
and mainfaining groundwater monitoring wells); and restrictions on developing portions of the
Citizens Property.

B. Environmental Terms and Conditions

1. Remediation Work Plans. As stated above, Citizens has enrolled the Core
Properties and PPE in the Indiona VRP. On April 30, 2010, Citizens submitted to IDEM a
Remediation Work Plan (RWP) for PPE, which was approved by IDEM on March 1, 2011 (the
*2011 RWP™). On December 5, 2016, Citizens submitted 2 Remediation Completion Report to
IDEM reflecting that Citizens has completed the work required by the 2011 RWP. By letter dated
April 21, 2017, IDEM provided comments on the PPE Remediation Completion Report and
Citizens is working with IDEM to resolve those comments. On July 31, 2017, Citizens submitted
to IDEM an RWP for the Core Properties, which was amended on November 3, 2017 (the “2017
RWP™). The 2011 RWP and 2017 RWP (collectively the “RWPs") describe the work that Citizens
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will perform to render the Core Properties and PPE suifable for commercial redevelopment such as
the Project, and to satisfy Citizens’ obligations under the VRP. As set forth in Section VIIL.C(iv)
of the Project Agreement, Citizens’ obligations under the Project Agreement are conditioned upon
IDEM’s approval of the 2017 RWP. Citizens shall be solely responsible for negotiating the terms
of the 2017 RWP with IDEM and for receiving IDEM’s final approval of the 20417 RWP.

2. Citizens to Implement the RWPs. Citizens shall be solely responsible to perform
the work required by the approved RWPs as necessary to obtain a Certificate of Completion from
IDEM pursuant to Ind. Code 13-25-5-16, and a Covenant Not to Sue from the Governor of the
State of Indiana pursuant to Ind. Code 13-25-5-18 (the “Remediation Work™). Issuance of the
Certificate of Completion and Covenant not to Sue will signify that all Remediation Work required
by the approved RWPs has been successfully completed. Citizens shall take reasonable measures
in performing the Remediation Work to coordinate completion of the Remediation Work with the
Clity’s site preparation, redevelopment work, and construction of the Community Justice Facilities
(the “Redevelopment Worlc™), and to minimize disturbance or interference with the City’s rights to
occupy and use the Core Properties and PPE . With respect to any groundwater monitoring wells
required under the approved RWPs and any deep rock tunnel monitoring wells (collectively
referred to as “groundwater monitoring well” or “groundwater monitoring wells” and generally
depicted ir Exhibit B.1 attached hereto), the City shall, upon submission of an itemized invoice
from Citizens issued by its contractor, reimburse Citizens for the costs incurred by Citizens (i) to
properly abandon any groundwater monitoring well that needs to be abandoned prior to
construction to facilitate the City’s Redevelopment Work, which Citizens shall abandon no later
than sixty (60) days following written notice from the City that lists wells to be abandoned, and (if)
to install replacement groundwater monitoring wells as required by IDEM or as needed for the
DigIndy Tunnel Project; provided, however, Citizens shall not be entitled to reimbursement for
abandoning any well that IDEM determines does not need to be replaced. If the City has already
reimbursed Citizens for any such well prior to IDEM’s determination, Citizens shall refund to the
City the amount the City paid for that abandonment within a reasonable time of IDEM’s
determination. Cifizens will use reasonable efforts to negotiate with IDEM the number and
location of any future replacement groundwater monitoring wells in an effort to minimize impact
or disruption of the City’s Redevelopment Work, and the City will provide reasonable assistance
to Citizens if requested in those negotiations.

3. Costs of RWP Implementation and Potential Cost Savings. Citizens shall be solely
responsible for the costs necessary to perform the Remediation Work. The Parties acknowledge
that certain aspects of the City’s Redevelopment Work will overlap with Citizens” Remediation
Work required by the 2017 RWP. The Parties agree o follow the procedures in this Paragraph 3
and to collaborate and to work together in good faith to identify such areas of potential averlap and
to develop plans to reduce costs to each Party while still ensuring Citizens” 2017 RWP
Remediation Waork and the City’s Redevelopment Work are fully performed (referred to herein as
“Cost Savings™). (The Parties acknowledge and agree that there are no opportunities for Cost
Savings under the 2011 RWP.) The City shall have no obligation to assume any responsibility or
incur any costs for Citizens’ implementation of the 2011 RWP. The City shall have no obligation
to assume any responsibility or incur any costs for Citizens” implementation of the 2017 RWP that
do not result in Cost Savings to the City. Citizens shall have no obligation to assume any
responsibility or incur any costs for the City’s Redevelopment Work that does not result in Cost
Savings to Citizens under the 2017 RWP.
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The process the Parties shall follow to identify potential Cost Savings is described in this
Paragraph 3. The intent of the Parties in agreeing to this collaborative process is to identify
methods, procedures, and efficiencies that will achieve Cost Savings for the Parties while also
satisfying the requirements of both the 2017 RWP and the Redevelopment Work for the Project.

a. Within ninety (90) calendar days of the date the City provides Citizens the Site
Development Plans required by the Project Agreement, or IDEM’s final approval
of the 2017 RWP, whichever is later, Citizens shall identify the costs for Citizens to
complete components of the approved 2017 RWP where there is potential overlap
with the Redevelopment Work (“Remediation Work Costs™), and such information
shall be provided to the City.

b. Within forty-five (45) calendar days of receiving the Remediation Work Costs, the
City will provide Citizens a written description of the confinmed components of its
Redevelopment Work which it believes will overlap with Citizens’ Remediation
Work and result in Cost Savings while also satisfying the requirements of the final
approved 2017 RWP.

¢. Within forty-five (45) calendar days of Citizens receiving the information from the
City pursuant to Subparagraph (b) above, Citizens’ environmental consultant, in its
sole judgment and discretion, shall make a final determination as to whether the
City's Redevelopment Work will satisfy the 2017 RWP and verify and approve the
amount of the Cost Savings. Such determination shall be at the sole and absolute
discretion of Citizens and shall be the final determination on the available Cost
Savings.

d. For the Cost Savings amounts verified and approved by Citizens, the City shall be
entitled to an amount equal to 50% of the total Cost Savings as a credit against the
Lease Fee. All Costs Savings shall be determined by January 1, 2019. Based on
the Parties’ preliminary examination of potential Cost Savings, the Parties estimate
that each Party’s 50% share of the Cost Savings could be a maximum of
approximately $850,000 subject to further refinement and diligence of the Parties
as described in this Paragraph 3.

e. If reasonably required by the City, the Parties shall take reasonable measures to
expedite the deadlines provided in this Paragraph 3 fo realize any potential Cost
Savings to accommodate the City’s schiedule for its Redevelopment Work.

f. The Parties intend to continue investigating other opportunities and identifying
tasks that may be mutually beneficial with respect to facilitating Remediation Work
and/or Redevelopment Work, including such tasks that may result in additional
cost savings, and may mutually agree, in writing, to pursue such opportunities and
tasks.

g All agreements with respect to Cost Savings and any obligations assumed by the
Parties under this Paragraph 3 shall be in writing, sighed by both Parties, and
incorporated as an exhibit to this Agreement.
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4. Other Project Costs. Other than mutually agreed-upon credits for Cost Savings
described in Paragraph B.3 above, all costs related to the Redevelopntent Work and/ar the Project,
including without limitation all costs related to implementing the Soil Management Plan that must
be followed by any person when soil at the Core Properties is disturbed, are solely the
responsibility of the City. The City shall take reasonable measures in performing the

" Redevelopmient Work to coordinate with Citizens in its performance of the Remediation Work,
and to minimize any disturbance to and to avoid interfering with the Remediation Work.

5. Restrictions on Developmeént. The City hereby acknowledges and agrees that
certain sections of the Core Properties, PPE and Prospect Place West (“PPW")_shall have
restrictions on development. Exhibits B.1 and B.2 identify those areas described below within
which no City Redevelopment Work can occur without the express, prior wriften approval of
Citizens, for the period in which these featwes are required to remain in place (“Restricted
Areas™). The restrictions and requirements with respect to the subsurface sanitary sewer deep
tunnel easement shown on B.1 and B.2 are further described in Articte II{ A} vii) and (viii) of the
Project Agreement. The City shall be responsible for any damage the City or its Contractor(s)
cause to any remediation feature created pursuant to the RWPs, or deep rock tunnel monitoring
well including without limitation; the Restricted Areas depicted in Exhibits B.1 and B.2 which are
described in more detail below:

a. Groundwater/Oil Recovery System Components

These components include: (1) Existing Recovery Wells, (2) New Oil Skimmer
Wells, (3) New Groundwater Extraction Wells, {4) Pull Boxes, (3) Trench
Observation Wells, {6) Underground Double-Walled Pipe Trench, and (7} System
Building. These components are located southeast of Pleasant Run Creek (“PRC™)
on the western portion of the Pleasant Run Crossing parcel. Citizens shall operate
and maintain the groundwater/oil recovery system consistent with the terms of the
approved 2017 RWP.

b. PRC Liner

A Tow permeability granulated clay liner (GCL) was installed over an approximate
2,000 linear foot stretch of PRC, beginning at the intersection of PRC and Prospect
Street and extending north/northeast. This GCL cannot be disturbed. Citizens will
need fo inspect, maintain, and repair (if necessary) this GCL consistent with the
terms of the approved 2017 RWP.

¢. Shallow Monitoring Wells

Citizens’ shallow monitoring well netwark consists of 12 menitoring wells on the
Pleasant Run Crossing North parcel, 23 monitoring wells on the Pleasant Run
Crossing South parcel, and 57 monitoting wells on the Pleasant Run Crossing
parcel. Citizens will need to monitor and maintain these wells consistent with the
termis of the approved 2017 RWP. '
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d. Deep Monitoring Wells

Citizens’ deep monitoring well network consists of four monitoring wells on the
Pleasant Run Crossing parcel and three monitoring wells on the Pleasant Run
Crossing South parcel. Citizens will need to monitor and maintain these wells
cansistent with the terms of the approved 2017 RWP.

e. Pleasant Run Creek Deep Rock Tunnel Monitoring Wells

Citizens’ Pleasant Run Creck deep rock tunnel monitoring wells consist of one
monitoring well on the Pleasant Run Crossing North parcel and one monitoring
well on the Pleasant Run Crossing South parcel. Citizens will need to monitor and
maintain these wells consistent with its obligations associated with the Diglndy
Tunnel Project.

f. Indiana Department of Natural Resources (“IDNR”) Mitigation Area

As part of the Pleasant Run Creek Interim Measure (“IM”) permitting process, the
IDNR required Citizens to mitigate the disturbed riparian habitat following
completion of the PRC IM work. Only 4.7 acres of the 8 acre IDNR Mitigation
Area depicted on Exhibit B will ultimately need to be set-aside for this Mitigation
Area.

g. Interceptor Trench and Collection Vault

The Interceptor Trench and Collection Vault were installed pursuant to the 2011
RWP for PPE. Groundwater flowing north to the northem boundary of PPE is
captured by this system and routed to a sewer owned and operated by Citizens.
Operation and maintenance of this system are required by the approved RWP for
PPE.

6. Land Use and Activity Restrictions. The Parties acknowledge that the final
approved RWP for the Core Properties and PPE will require that certain land use and activity
restrictions be placed on the Core Properties and PPE through an Environmental Restrictive
Covenant (“ERC") which Citizens will record in the Marion County Recorder’s Office after the
2017 RWP is approved by IDEM and before title to all or portions of the Core Properties and PPE
are deeded to the City as described in Section ITLA(vii) of the Project Agreement. Citizens will be
responsible for negotiating the terms of the ERC(s) to be recorded on the Core Properties and PPE
which, at a minimum, will include the restrictions contained in the approved RWPs and such other
provisions required by IDEM. Prior to executing and delivering the Future Development Deed for
the Prospect Place West and Twin Aire parcels, Citizens shall also have the right to record a
restrictive covenant (RC) against the fee simple title to the Prospect Place West and Twin Aire
parcels that prohibits the potable use of groundwater from the parcels and that require that any soil
disturbance at those parcels comply with legally required soil management and health and safety
plans. The City agrees to fully comply with the ERC{s) and RC(s) recorded on the portions of the
Citizens Properfy that the City leases and/or ultimately owns. Nothing in this Agreement shall
prevent the City from seeking IDEM’s written approval to modify any ERC(s) after transfer of the
Core Properties and/or PPE fo the City, provided that the City must provide Citizens with a copy of

I\13080288.2 -
Exhibit 4 - Ground Lease - Page 51



any ERC modification request simultaneously when submitting it to IDEM. Until December 31,
2039, Citizens, in addition to IDEM, must approve any modification to an ERC in writing, which
shall not be unrcasonably withheld by Citizens; on or after January 1, 2040, the City shall provide
Citizens notice of, but Citizens will not have the right to approve but may comment on, any such
modification request. In no event shall the City be permitted to scek a modification to an ERC that
will result in increased costs or obligations to Citizens.

7. Access 10 Perform Remediation Activities.

8. The City acknowledges that Citizens will continue to awn the Core Properties after
approval of the 2017 RWP and until fee simple title to all or portions of the Core Properties is
transferred to the City or its approved designee pursuant to the Project Agreement and Ground
Lease. The City agrees that, while Citizens owns the Core Properties, and after the City or its
approved designee acquires fee title to the Core Properties, Citizens shall continue to have full
access to the Core Propetties to implement and complete the approved RWPs to obtain the
Certificate and Covenant Not to Sue.

b. The Cify further acknowledges and agrees that when Citizens transfers fee simple
title to all or a portion of the Core Propertics to the City or its approved designee, Citizens shall
have the right to reserve in the deed transferring title an easement that will provide Citizens with
continuing access to the Core Properties to perform any and all environmental work Citizens
reasonably determines is required by law, or that is requested by IDEM, the 17.8. Environmental
Protection Agency (“EPA™), or any other agency with appropriate jurisdiction, or that is required
by any court order.

8. Lease and Transfer of Title. Consistent with Section III of the Praject Agreement
and the Ground Lease, Citizens will lease the Core Properties to the City until such time as IDEM
issues a “Certificate of Completion” pursuant to Ind. Cade 13-25-5-16 and the Governor issues a
“Covenant Not to Sue” pursuant to Ind. Code 13-25-5-18 signifying that all Remedistion Work
required by the approved RWPs has been successfully performed. After the Certificate of
Completion is received and recorded, and within thirty (30) days of Citizens’ receipt of the
Covenant Not to Sue, Citizens will deed the Core Properties to the City or its approved assignee,
subject to the reserved easement described in Paragraph 7 above. As provided in Article ITI{A X(ix)
of the Project Apreement, nothing in this Agreement shall prevent the Parties from mutually
agreeing to deed Pleasant Run Crassing North and/or Pleasant Run Crossing South, or any portion
of these parcels, to the City prior to issuance of the Certificatc or the Covenant Not to Sue,
provided that with respect to the portion of these parcels at issue Citizens retains (i) its access and
use rights in the Ground Lease to the portion of the Core Properties at issue, (ii) its rights described
in Article IT(A)(iii), (vii) and (viii) of the Project Agreement, and (iii) its rights described in

Paragraph 7 of this Agreement.
9. Pollution Legal Liability Jnsurance. The Parties anticipate acquiring Pollution

Legal Lability (“PLL") insurance with 2 minimum policy limit of $25 million for the Citizens
Praperty that cavers both Citizens and the City. The Parties shali work together in pood faith to
evaluate the financial feasibility of such insurance and coverages provided. If the Parties conclude
the costs are feasible and coverages appropriate, they will acquire PLL insurance and splif the
costs 50/50.
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10.  Contractors Insurance. Citizens and the City (or their contractors) shall maintain,
with responsible insurance carriers, adequate insurance for the Remediation Work and
Redevelopment Work, each respectively, with both named as insureds, including but not limited to
general liability, professional liability, contractors pollution liability, auto, and umbrella/excess as
reasonably appropriate and such certificates of insurance shall be made available to the other party
at their reasonable request during the term of the Ground Lease, and as it pertains to Citizens, any
access thereafier under this Agreement for implementation of the RWP (the “Contractdr’s
Coverages™).

11.  Assipnment. Neither Party shall be entitled to assign its rights hereunder without
the express written consent of the other Party, which consent shall not be unreasonably withheld,
denied or conditioned, provided that the City may assign i{s interest herein to another department,
agency or political subdivision of the City and may collaterally assign its fight under this
Agreement in connection with any financing for the Project without any consent or approval from
Citizens.

12. Environments! Liabiliies

8. The Partics acknowledge and agree that other than the representations, warranties
and covenants expressly siated in the Project Agreement and in this Agreement,
and in consideration for, among other things, Citizens' agreement to be solely
responsible for the Remediation Work, and the City’s agrecment to be solely
responsible for the Redevelopment Work, (i) Citizens makes no other
representations, warranties or covenants, express or implied, with respect to
environmental matters or Environmental Liabilities (as defined below) relating to
the Core Properties and PPE, and (ii) he City accepts the Core Properties and PPE
“as isfwhere is, with all faults.” '

b. The City further agrees that it will not seek, assert or bring any claim against
Citizens (or its Affiliates) rclating to, and specifically releases Citizens {(and its
Adffiliates) from, Environmental Liabilities for environmental conditions existing at
the Core Properties and PPE as of the Effective Date.

c. For purposes of this Agreement, “Environmental Liabilities” shall mean any and all
current, future, known, or unknown liabilities, claims, or obligations assaciated
with thc Core Propertics and PPE arising under any federal, state, or local statute,
ordinance, code, regulation, or common law regulating, relating to, or imposing
liability for environmental contamination relating to hazardous substances,
hazardous materials, contaminants and pollutants of any kind including without
limitation common law, the Indiana Environmental Legal Action statute, and the
federal statutes commonly known as CERCLA, RCRA, FIFRA, EPCRA, TSCA,
OSHA, the Clean Water Act, and the Clean Air Act as well as any state or local law
analogues. “Environmental Liabilities” shall further mean any current, future,
kmown, or umknown liabilities, ¢laims, or obligations for increased costs, changes
to the Redevelopment Wark or the Projéct, tort claims, and any other Liability,
claim, cost or obligation whatsoever arising from or related {o the presence of any
substances in the soil, air, surface water or ground waters of the Core Properties and
PPE as of the Effective Dale.
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d. Neither Party releases the other Party from any Environmental Liabilities
associated with the exacerbation of environmental conditions existing at the Core
Properties and PPE as of the Effective Date caused by the other Party’s acis or
omissions that occur after the Effective Date.

¢. If a third party makes a claim against either or both Parties, either Party shall be
entitled to defend its inferests by pointing to the acts or omissions of the other Party
that occurred before or after the Effective Date, but shall only be able to bring a
claim, whether a direct claim, cross claim or third party claim, against the ather
Party based on the other Party’s acts or omissions that occurred after the Effective
Date that exacerbated environmental conditions that existed at the Core Properties
or PPE as of the Effective Date.

13. Accession Agreements

a. The Parties acknowledge and agree that they shall be fully responsible for the
conduct of their representatives, contractors, consultants, developers and agents
(collectively, “Contractors’™) performing work at the Citizens Property, and shall
ensure their full compliance with all aspects of this Agreement.

b. Any Contractor or other third-party performing work at the Citizens Property that
ivolves grading, excavating, disturbing, moving, filling or compacting seil in any
way, or building any structure, prior to January 1, 2040, and any third party
acquiring any right, title, or interest in the Citizens Property through assignment,
sublease, purchase or otherwise, shall be provided a copy of this Environmental
Agreement and all of its attachments prior to performing any work at the Citizens
Property and shatl specifically execute a written A ccessior: Agreement approved by
Citizens that states:

i. it has read and agrees to be bound by the site restrictions, obligations and
restrictions contained in Paragraphs 5, 6, 7, 8, 10, 12, and 13 of this Agreement;

ii. it specifically acknowledges that there are kmown and unknown preexisting
environmental conditions at the Citizens Properfy;

iil. it specifically acknowledges that there are currently, or will be in the future,
ERCs on the Citizens Property with which it will fully comply; and

iv. it specifically releases and waives any claims against Citizens as described in
Paragraph 12 of this Agreement.

c. Copies of all Accession Agreements executed within five (5) years of the Effective
Dafe shall be provided to Citizens. The City acknowledges and agrees that its
obligation to obtain fully-executed Accession Agreements is a critical term of this
Agreement and the failure by the City to do so is a breach subject to enforcerent
through a request for specific performance and damages. Should any claims be
asserted against Citizens as a tesult of the City's failure to obtain an Accession
Agreement as required by this Paragraph, the Cify shall fully defend, indemnify
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and hold harmiess Citizens from any such claim and any resultant judgment or
award. ’ :

d. The obligations under this Paragraph 13 to acquire Accession Agreements shall
terminate ten (10) years after Citizens deeds the Core Properties or PPE to the City,
respectively. The requirements under this Paragraph 13 (i) shall not include
Contractor work or services that solely involve the- intertor of any constructed
improvement once the improvement at issue has been completed; and (ii) shall be
limifed to prime contractors provided that any prime confracts must confain a
provision that the prime contractor’s sub-contractors shall also be bound and
comply with the terms of the Accession Agreement.

e. The Parfies agree that Citizens may record in the deed records for the Citizens
Property a Memorandum of this Agreement.

14. No Waiver. No failure on either Party’s part at any time to require the other
Party’s performance of any term hereof shall be taken or held to be a waiver of such term or in any
way affect such Party’s right to enforce such term, and no waiver on either Patty’s part of any term
hereof shall be taken or held to be a waiver of any other term hereof or breach thereof.

15.  Severability. Invalidity or unenforceability of any particular provision hereof shall
not affect the other provisions, and this Agreement shall be construed in all respects as if such
invalid or vnenforceable provision had not been contained herein.

16.  Entire Agreement: Written Modifications: Incorporated by Referénce. This
Agreement, in conjunction with the Project Agreement, Ground Lease, and any subsequent
documentation agreed-upon by the Parties to effectuate the ferms of these agreements, contains the
entire understanding between the Parties with respect to environmental matters related to the
Citizens” Property. All prior representations, promises, and oral agreements between the Parties
with respect to environmental matters are merged hereunto and expressed herein. This Agreement
shall not be amended, modified or supplemented except by written agreement signed by both
Parties. Exhibits A, B.1 and B.2 are expressly incorporated by reference herein.

17.  Goveming Law. This Agreement shall be governed by and subject to the laws of
the State of Indiana.

18. Notices. All notices and other communications hereunder, including, without
limitation, all requests for approvals and notices of approvals or disapprovals, shall be in writing
arid shall be deemed to have been duly given if hand delivered; if emiailed; if sent by certified or
registered mail, retwin receipt requested, postage prepaid; or if sent by overnight delivery,

addressed as follows:
To Citizens: Citizens Energy Group
2020 Meridian Street
Indianapolis, IN 46202-1393

Attri: Ms. Jennett M. Hill, Esq.
jhill@citizensenerpygroup.com
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With a Copy To: Barnes & Thomburg LLP
11 8 Meridian Street
Indianapolis, IN 46204
Aftn: Mr. John Kyle 111, Esq.
john.kyle@bilaw.com

To the City: City of Indianapolis
Corporation Counse!
City-County Building, 1601
200 Washington St.
Indianapolis, IN 46204
Attn: Mr. Andrew J. Mallon, Esq.
andy.mallon@indy.gov

With a Copy To:  Faegre Baker & Daniels
300 Meridian Street, Suite 2700
Indianapolis, IN 46204
Aftn: Mr. H. Max Kelln, Esq.
h.max kelln@faegrebd.com

or to such other address as shall be furnished in writing by either party to the other Party. All
notices and other communications hereunder given in the manner provided above shall be deemed
effective on the date personally delivered, two (2) days after the date deposited with the United
States Postal Service or, if sent by certified mail or by overnight mail, on the date of delivery or
when delivery is first attempted.

19.  Public Announcements. Subject to applicable law, the content and methods of
dissemination of public announcements relating to this Agreement aor other agreements and
understandings between the Parties will be mutually agreed upon by the Parties to the extent
practicable.

20.  Confidentiality. The Parties executed a Mutual Non-Disclosure Agreement on
March 28, 2017, in order to facilitate the Parties’ discussions regarding the Project (the “NDA™).
The provisions of the NDA are hereby incorporated into this Agreement in all respects, and all
inforination shared between the Parties shall be subject to the NDA, including the provisions
regarding Common Legal Interest set forth in Section 5 of the NDA. The effectiveness and
enforceability of the NDA shall be separate from and shall survive the termination of this
Agreement. No other provision of this A greement shall be construed as authorizing the disclosure
of Confidential Information {as defined in the NDA) that concems Common Legal Interest or
waiving the Common Legal Intetest Privilege.

21.  Counterparts. This Agreement may be executed in counterparts, each of which
shall be deemed fo be an original, but all of which, taken together, shall constitute one and the
same instrument. For evidentiary purposes, electronically transmitted counterparts of this
Agreement shall be deemed to be originals.

[The rest of this page has been intentionalty left blank.]
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IN WITNESS WHEREOF, the parties have cxecuted this Agreement as of the day and ycar
first above written. .

CITY:

CONSOLIDATED CITY OF INDIANAPOLIS
AND MARION COUNTY

By: 07%0&(3].«-\—-‘ a

Name: _ Andrew 2. Mallon

Title: € prvatitn Cl“sg’ as AC&;"‘O{

d-M'A-[n Joseph H. HeJ,,._f-{—

APPROVED AS TO FORM AND LEGALITY:

Gkl s

Corporation Copdnsel

(Signature Page to Environmental Agreement) !

e - e W s LA e
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CITIZENS:

DEPARTMENT OF PUBLIC UTILITIES FOR
THE CITY OF INDIANAPOLIS, ACTING BY
AND THROUGH THE BOARD OF DIRECTORS
FOR UTILITIES, AS TRUSTEE, IN
FURTHERANCE OF A PUBLIC CHARITABLE
TRUST D/B/A CITIZENS ENERGY GROUP

é)l—@-n son, President and’
ecutive Officer

(Signature Page to Environimental Agreement)
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MUTUAL
NON-DISCLOSURE AGREEMENT

This Mutual Non-Disclosure Agreement (this "Agreement") is entered into on
March 28th, 2017 by and between the City of Indianapolis, Indiana, and its agent, the
Indianapolis Local Public Improvement Bond Bank ( together, the "City") and the Department of
Public Utilities for the City of Indianapolis, acting by and through the Board of Directors for
Utilities, as Trustee, in furtherance of a Public Charitable Trust d/b/a Citizens Energy Group
("Citizens"), each individually a "Party" and, together, the "Parties".

RECITALS

WHEREAS, each of the Parties possesses and plan to exchange certain confidential
information, including proprietary information;

WHEREAS, in connection with the evaluation, consideration and potential
consummation of a transaction between the Parties related to the proposed development by the
City or other entities acting in agreement with, and on behalf of the City, of a Community
Justice Campus on real property owned by Citizens (collectively, the "Transaction"),
Confidential Information (as defined in Section 1) in the possession of one Party may become
available to the other Party; and

WHEREAS, each Party desires to prevent the unauthorized use and disclosure of
Confidential Information in its possession;

NOW THEREFORE, in consideration of these premises and for other good and
valuable consideration, the receipt of which is hereby acknowledged, the Parties agree as follows:

1. Confidential Information. For purposes of this Agreement, "Confidential
Information” shall include any information which is provided by the Receiving Party or the
directors, officers, employees, agents, advisors, contractors or subcontractors (individually and
collectively, "Representative(s)") of the Receiving Party or its affiliates or related parties acting
in connection with the Transaction by the Disclosing Party, the Disclosing Party’s
Representatives or any of its affiliates or related parties in connection with the Transaction.
Confidential Information includes, but is not limited to, documentation, studies, memoranda and
other documents (including environmental data, reports and materials), discoveries, ideas,
concepts, drawings, specifications, diagrams, flow charts, or information regarding the
Disclosing Party’s business, finances, customers, real or personal property, prospects,
employees, operations, strategies, products, processes, know-how, inventions, designs, methods,
systems, improvements, trade secrets, technology, software and/or data (including not only
written information but also transferred orally, visually, electronically or by any other means).
Confidential Information also includes analyses and/or any other internal memoranda, reports or
other documents prepared by either Party or their Representatives which are derived from, or
includes, portions of, the Confidential Information.

2. Nondisclosure Obligation. Subject to the provisions of this Agreement, the
Receiving Party shall safeguard and keep confidential the Confidential Information of the

US.110644829.02
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Disclosing Party and, without the prior written consent of the Disclosing Party, shall not disclose
to any third party any or all such Confidential Information, nor permit any such third party to
have access to such Confidential Information, nor use such Confidential Information for any
purpose other than the Transaction. In addition, the Receiving Party shall only disclose such
Confidential Information to its Representatives who need to know such Confidential Information
in order to analyze the Transaction or to make decisions or render advice in connection
therewith. Prior to disclosing any Confidential Information to a Representative, affiliate or
related party, the Receiving Party shall require its Representative, affiliate or related party to
execute a written agreement acknowledging and agreeing to be bound by the terms of this
Agreement in form attached as Exhibit A (individually and collectively, an "Accession
Agreement”). The Receiving Party shall remain responsible for any breach of this Agreement
by any of its Representatives, affiliates or related parties regardless whether the Representative
executes an Accession Agreement.

3. Exceptions. All Confidential Information of the Disclosing Party obtained by the
Receiving Party or its Representatives, affiliates or related parties shall be presumed to be and
treated as confidential and not subject to disclosure. However, the confidentiality requirements
of this Agreement shall not apply to any Confidential Information which the Receiving Party can
demonstrate falls within any of the following exceptions:

@) Confidential Information which has come within the public domain
through no fault of or action by the Receiving Party or its Representatives, affiliates or
related parties; or

(b) Confidential Information which is in the possession of the Receiving Party
or one of its affiliates at the time of disclosure by the Disclosing Party or which is
independently discovered by the Receiving Party or one of its affiliates without the aid,
application or use of the Confidential Information; or

(© Confidential Information which is obtained by the Receiving Party or one
of its affiliates from any third party which is lawfully in possession of such Confidential
Information and not in violation of any contractual or legal obligation to the Disclosing
Party with respect to such Confidential Information.

4. Access to Public Records Act. The City and Citizens acknowledge each is a
"public agency” as defined in Indiana Access to Public Records Act, IC 5-14-1 et seq., (the
"APRA™) and have obligations under the APRA to disclose "public records"” to third parties
under certain circumstances. The City and Citizens further acknowledge and agree that: (i) they
will comply with provisions of the APRA that prohibit disclosure of Confidential Information
that meets an exception identified under IC 5-14-3-4(a); and (ii) each are exercising their
discretion to except Confidential Information that complies with sections (2), (8), (19) or another
exception that may be applicable under 1C 5-14-3-4(b) from disclosure by their mutual execution
of this Agreement. The Parties agree to use their best efforts to cooperate in discharging
obligations under this Agreement with respect to Confidential Information that may be subject to
disclosure under the APRA, provided that each Party must provide written notice of any third
party request for disclosure of any Confidential Information pursuant to the APRA or similar law
within fifteen (15) business days of receiving the request (a "Public Records Request”). As
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soon as practical thereafter, the Parties agree to confer as to whether Confidential Information
must be legally produced in response to the Public Records Request. While conferring with
regard to whether Confidential Information must be produced in response to a Public Records
Request, the Parties shall consider and balance their mutual commitment to public transparency
with their joint goal of consummating the Transaction in a manner that maximizes and promotes
the public interest. The Party served with the Public Records Request shall not disclose the
Confidential Information unless the Parties mutually agree the Public Records Request requires
disclosure of the Confidential Information, unless compelled to do so as provided in paragraph 6.
This Agreement shall not be considered Confidential Information and may be disclosed pursuant
to a Public Records Request.

5. Common Legal Interest. The City and Citizens acknowledge the Transaction will
involve negotiations with the State of Indiana (the "State"), the Indiana Department of
Environmental Management ("IDEM") and the Indiana Utility Regulatory Commission
(“IURC™) that will involve mutuality of legal interest between the City and Citizens which may
result in the Parties asserting common legal positions with respect to potential litigation or
regulatory proceedings, including but not limited to certain matters that are material to the
negotiation, development, execution and completion of the Transaction (collectively, the
"Common Legal Interest”). Accordingly, the City and Citizens desire to work together on
matters of Common Legal Interest with respect to the Transaction without waiving applicable
rules of privilege and confidentiality vis-a-vis the State, IDEM, IURC or other third parties. By
mutual execution of this Agreement, the Parties intend that all communications between the
Parties and their respective agents that involve Common Legal Interest shall be confidential and
protected from disclosure to any third party by each Party’s attorney-client privilege, each Party's
attorney’s work-product doctrine immunity from discovery, the "joint defense doctrine™ and any
other applicable legal privilege or protection including the self-evaluation privilege (collectively,
the "Common Legal Interest Privilege"). The Parties intend the Common Legal Interest
Privilege to extend to any Confidential Information that concerns Common Legal Interest. No
other provision of this Agreement shall be construed as to authorizing the disclosure of
Confidential Information that concerns Common Legal Interest or waiving the Common Legal
Interest Privilege.

6. Compelled Disclosure. In the event the Receiving Party, or any of its
Representatives to whom Confidential Information has been disclosed becomes legally
compelled through legal action filed in a court of competent jurisdiction to disclose any of the
Confidential Information (whether through oral questions, interrogatories, requests for
information or documents, subpoena, civil investigative demand or other similar process), the
Receiving Party shall provide the Disclosing Party with prompt notice so that the Disclosing
Party may seek (at the Disclosing Party’s sole cost and expense) a protective order or other
appropriate remedy and/or waive compliance with the provisions of this Agreement. In the event
such protective order or other remedy is not obtained or the Disclosing Party waives compliance
with the provisions hereof, the Receiving Party, or its Representatives, shall furnish only that
portion of the Confidential Information which is legally required to be disclosed and shall
exercise its reasonable efforts to obtain reliable assurance that confidential treatment shall be
accorded the Confidential Information.
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7. No Right to Confidential Information. All Confidential Information shall remain
the exclusive property of the Disclosing Party. No license or any other rights are granted by this
Agreement or by any disclosure made under this Agreement. The disclosure of Confidential
Information hereunder shall not result in any obligation on the part of either Party to enter into
any future agreement relating to such Confidential Information or to undertake any other
obligation not set forth in a written agreement signed by the Parties hereto. It is understood that
nothing herein shall prevent either Party from entering into any relationship with any third party,
nor prevent either Party from proceeding independently of the other, nor limit or restrict either
Party from continuing to use its Confidential Information, as long as such activities do not
constitute a breach of any of the obligations set forth in this Agreement.

8. Remedies. Due to the unique nature of the Confidential Information, the Parties
understand that the Disclosing Party will suffer irreparable harm in the event of any breach of
this Agreement by the Receiving Party or its Representatives, and that monetary damages will be
inadequate to compensate the Disclosing Party for any such breach. Accordingly, the Parties
agree that the non-breaching Party will, in addition to any other remedies available at law or in
equity, be entitled to seek injunctive relief to enforce the terms of this Agreement.

9. Assignment. Neither Party shall be entitled to assign its rights hereunder without
the express written consent of the other Party, which consent shall not be unreasonably withheld,
denied or conditioned.

10.  Severability. The provisions contained in this Agreement are severable and in the
event any provision shall be held to be invalid or unenforceable or overbroad, in whole or in part,
by a court of competent jurisdiction, the remainder of such provision and of this Agreement shall
not be affected thereby and shall be given full force and effect. No failure or delay in exercising
any right, power or privilege hereunder shall operate as a waiver thereof, nor shall any single or
partial exercise of any right, power or privilege granted hereunder preclude any other or further
exercise of the same.

11.  Entire Agreement. This Agreement contains all the representations and
agreements between the Parties relating to the Confidential Information any representation,
promise, or condition concerning the same which is not contained herein or in a superseding
written agreement referring to this Agreement shall not be binding on either Party hereto.

12. Amendment. No modification of this Agreement or any of its terms shall be
effective unless in writing signed by the authorized representatives of both of the Parties.

13. Notice. Any notice or demand to be given under this Agreement shall be in
writing and may be given by personal delivery, by facsimile transmission, by a nationally
recognized overnight delivery service, or by United States mail, postage prepaid, sent certified or
registered, and addressed to the addresses set forth on the signature page hereof, or to such other
address as either Party may hereafter designate in writing.

14, Counterparts. This Agreement may be executed in one or more counterparts, each
of which shall be an original and together shall be considered one and the same agreement. This
Agreement shall become effective when counterparts have been signed by each Party and
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delivered to the other Party, it being understood that the Parties need not sign the same
counterpart. For evidentiary purposes, faxed or electronically transmitted counterparts of this
Agreement shall be deemed to be originals.

15. Governing Law. This Agreement shall be governed by and construed in
accordance with the law of the State of Indiana.

16.  Term and Termination. This Agreement shall commence on the date first written
above and continue in full force and effect until the first to occur of the following events: (1) ten
(10) years following the written termination of discussions between the Parties regarding the
Transaction, or (ii) the date of execution by the Parties of a superseding written agreement
regarding the Transaction. In the event there is a written termination of discussions regarding the
Transaction, each Party shall return or dispose of all Confidential Information, regardless of form
or medium, in the Party’s possession, custody or control in a manner requested by the Disclosing
Party to the extent consistent with governing law.

IN WITNESS WHEREOF, the City and Citizens have caused this Agreement to be
signed by their respective duly authorized representatives as of the date first written above.

The City of Indianapolis Citi'i‘(askjljfj;rzt/
By: W By £

Print Nime: _Ama v~ <. Mallon ;ﬁ‘mctt Hill, Senior Vice President
n

Title: Corporation Counsel d General Counsel

Address: Address:
1601 City-County Building 2020 N. Meridian Street
200 East Washington Street : Indianapolis, Indiana 46202

Indianapolis, Indiana 46204
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EXHIBIT 6 — Accession Agreements

FORM OF ACCESSION AGREEMENT - NON-DISCLOSURE AGREEMENT

THIS ACCESSION AGREEMENT ("Agreement"”) dated as of , 2018,
executed and delivered by
(the "DESIGN-BUILDER"), in favor of the City of Indianapolis, Indiana, and its agent, the
Indianapolis Local Public Improvement Bond Bank (together, the "Client").

WHEREAS, the DESIGN-BUILDER has agreed to provide certain goods or services
related to the Transaction on behalf of the Client;

WHEREAS, the Client has assumed certain obligations associated with Confidential
Information regarding the Transaction as set forth in the Mutual Non-Disclosure Agreement (the
"NDA") attached to the Design-Build Contract as Exhibit 5;

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of
which are hereby acknowledged by the DESIGN-BUILDER and the Client, the DESIGN-
BUILDER agrees as follows:

Section 1. The NDA. Capitalized terms used herein and not otherwise defined herein
shall have their respective defined meanings given them in the NDA.

1.1  Accession to NDA. DESIGN-BUILDER hereby agrees to be bound by the
Client's obligations under the NDA with respect to any Confidential Information provided to
DESIGN-BUILDER in connection with its work on the Transaction. DESIGN-BUILDER also
agrees that either of the Parties to the NDA shall have the right to enforce the obligations
DESIGN-BUILDER is assuming in this Agreement and pursue the remedies described in Section
8 of the NDA against DESIGN-BUILDER. DESIGN-BUILDER will only be liable pursuant to
this Agreement for acts or omissions of the DESIGN-BUILDER, or its employees,
subcontractors, consultants, developers, or agents. The provisions of this Agreement are meant
to supplement, but not modify, amend, change, conflict with or in any way alter any other
agreement between Client and DESIGN-BUILDER.

Section 2. GOVERNING LAW. THIS AGREEMENT SHALL BE GOVERNED
BY, AND CONSTRUED AND ENFORCED IN ACCORDANCE WITH, THE LAWS OF THE
STATE OF INDIANA APPLICABLE TO CONTRACTS EXECUTED, AND TO BE FULLY
PERFORMED, IN INDIANA. ALL ASPECTS OF THIS AGREEMENT SHALL BE
INTERPRETED AND ENFORCED PURSUANT TO THE APPLICABLE PROVISIONS OF
THE PROJECT AGREEMENTS.

Section 3. Assignment. DESIGN-BUILDER’S obligations in this Agreement are not
assignable or otherwise transferable without the written consent of Client.

[Signatures on following page.]
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IN WITNESS WHEREOF, the DESIGN-BUILDER has caused this Agreement to be
duly executed and delivered under seal by its duly authorized officers as of the date first written

above.

Accepted:

CLIENT

By:

DESIGN-BUILDER

By:

Name:
Title:

Address for Notices:

Name:

Title:
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FORM OF ACCESSION AGREEMENT - ENVIRONMENTAL AGREEMENT

THIS ACCESSION AGREEMENT ("Accession Agreement”) dated as of
, 2018, executed and delivered by , (the "DESIGN-BUILDER"),
in favor of the City of Indianapolis, Indiana, and its agent, the Indianapolis Local Public
Improvement Bond Bank (together, the "Client™).

WHEREAS, the DESIGN-BUILDER has agreed to provide certain construction services
related to grading, excavating, disturbing, moving, filling, or compacting soil or building of
structures at the Citizens Property;

WHEREAS, Citizens Energy Group (“Citizens”) and the Client have entered into an
Environmental Agreement, dated December 17, 2017 (the "Environmental Agreement™) which
is attached to the Design-Build Contract as Exhibit 3 and incorporated herein by reference;

WHEREAS, pursuant to Paragraph 13 of the Environmental Agreement, the Client has
agreed that any contractor or other third-party performing work at the Citizens Property that
involves grading, excavating, disturbing, moving, filling or compacting soil in any way, or
building any structure, shall be provided a copy of this Environmental Agreement and all of its
attachments prior to performing any work at the Citizens Property and shall specifically execute
a written Accession Agreement approved by Citizens.

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of
which are hereby acknowledged by the DESIGN-BUILDER and the Client, the DESIGN-
BUILDER agrees as follows:

Section 4. The Environmental Agreement. Capitalized terms used herein and not
otherwise defined herein shall have their respective defined meanings given them in the
Environmental Agreement.

Section 5. Accession to the Environmental Agreement. As described in Paragraph
13 of the Environmental Agreement, the DESIGN-BUILDER (including its representatives,
subcontractors, consultants, developers, and agents):

5.1 Has read and agrees to be bound by the site restrictions, obligations, and
restrictions contained in the following Paragraphs 5, 6, 7, 8, 10, 12 and 13 (and their subparts) of
the Environmental Agreement:

Paragraph 5: Restrictions on Development

Paragraph 6: Land Use and Activity Restrictions
Paragraph 7: Access to Perform Remediation Activities
Paragraph 8: Lease and Transfer of Title

Paragraph 10: Contractors Insurance
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Paragraph 12: Environmental Liabilities
Paragraph 13: Accession Agreements

5.2  DESIGN-BUILDER will only be liable pursuant to this Agreement for acts or
omissions of the DESIGN-BUILDER, or its employees, subcontractors, consultants, developers,
or agents. The provisions of this Agreement are meant to supplement, but not modify, amend,
change, conflict with or in any way alter any other agreement between Client and DESIGN-
BUILDER.

5.3  The DESIGN-BUILDER understands that the Client is required to provide a copy
of this Agreement to Citizens pursuant to the Environmental Agreement.

Section 6. Governing Law. This Accession Agreement shall be governed by, and
construed and enforced in accordance with the laws of the State of Indiana.

Section 7. Assignment. The DESIGN-BUILDER’s obligations in this Accession
Agreement are not assignable or otherwise transferable without the written consent of Client and
such consent shall not be provided unless and until the assignee agrees to this Accession
Agreement in writing. If Client consents to an assignment, it will notify Citizens of such
assignment in writing, provide the reason therefor, and shall provide an Accession Agreement
executed by the assignee to Citizens.

IN WITNESS WHEREOF, the DESIGN-BUILDER and, if applicable, its sub-
contractors hereby cause this Accession Agreement to be duly executed and delivered by its duly
authorized officers as of the date first written above.

DESIGN-BUILDER

By:
Name:
Title:

Address for Notices:
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EXHIBIT 7 — Subcontractor’s Disclosure Statement

Prospect Facility
2950 East Prospect Street
Indianapolis, IN
July 2018

(subcontractor or representative) hereby
confirms that the subcontractor has read, understands, and will conduct site work in accordance
with the “Soil Management Plan,” which Citizens will be required to record as part of the ERC
on the Deed to the property located at 2950 East Prospect Street, Indianapolis, IN.

Authorized Signature Date

Name and Title (Please Type or Print)
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EXHIBIT 8 - SOIL MANAGEMENT PLAN

A
August Mack

SOIL MANAGEMENT PLAN

Pleasant Run Crossing/Prospect Place
2950 East Prospect Street
Indianapolis, Indiana
Voluntary Remediation Program Number
6050203

August Mack Project Number JR0576.380

SUBMITTED TO:

Mr. Bill Holland
Indiana Department of Environmental Management
Office of Land Quality
Voluntary Remediation Program
100 North Senate Avenue IGCN 1101
Indianapolis, Indiana 46204-2551

ON BEHALF OF:
Citizens Energy Group
2020 North Meridian Street
Indianapolis, Indiana 46202
PREPARED BY:
August Mack Environmental, Inc.

1302 North Meridian Street, Suite 300
Indianapolis, Indiana 46202

ISSUE DATE:

July 2017
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Soil Management Plan VRP #6050203

Citizens Energy Group - Pleasant Run Crossing July 2017
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Soil Management Plan VRP #6050203
Citizens Energy Group - Pleasant Run Crossing July 2017

1.0 OBJECTIVE

This Soil Management Plan (SMP) has been prepared to provide procedures for
managing potentially impacted soils during excavation, construction, and any other
activities that may disturb soils within the Citizens Energy Group (Citizens) former MGP
property at 2950 East Prospect Street in Indianapolis, Indiana and the Prospect Place East
property (collectively, “Site”) at 3303 Prospect Street in Indianapolis, Indiana. Corrective
actions and remediation work that is being conducted as part of the approved RWP for
the Site will have defined goals and objectives and will not utilize the procedures
established in this SMP for decision making. The SMP addresses soil disposal and
management protocols and worker health and safety when handling soils during non-
corrective action/remediation activities (i.e. general construction during redevelopment,
future maintenance activities, other non-remediation Site work, etc.)

There is currently no guidance for the development of SMPs, so the procedures outlined
in this SMP have been developed based on standard soil management practices and
discussions with IDEM on to Site-specific subsurface conditions identified during
environmental investigation activities. A Site map demarcating the applicable land area
for which this SMP applies has been provided in Figure 1.

Unless earth work activities involve imported material as described in Section 4.7, any
and all contractors conducting earth work activities at the Site shall execute the
Contractor’s Disclosure Statement, Attachment A, acknowledging their understanding
of and compliance with this SMP. In addition, any contractor/developer shall provide
IDEM with advance written notice of its intent to implement the SMP at the Site unless
the soil disturbance activities are “de minimis.”

2.0 INTRODUCTION

Citizens operated a manufactured gas plant from 1909 until 2007. Over the course of its
operation, the former plant produced manufactured gas which was distributed to gas
customers through the Citizens gas utility distribution system. The former plant also
produced metallurgical coke and other byproducts. Citizens utilized Prospect Place East
for coke storage. Citizens enrolled Pleasant Run Crossing, Pleasant Run Crossing North,
Pleasant Run Crossing South and Prospect Place East in the IDEM VRP in 2005 to address
historic environmental impacts associated with historic operations. At the time this SMP
was prepared, Pleasant Run Crossing, Pleasant Run Crossing North, and Pleasant Run
Crossing South were undergoing investigation and remediation under the oversight of
the IDEM Voluntary Remediation Program (VRP) and Prospect Place East had already
completed remediation.
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2.1 Property Description

Prior to 2017, the Site, which encompasses approximately 109 acres, was divided into 5
parcels, designated by their historic use during the operation of the former manufactured
gas plant (Gas Supply, Southeastern, Coal Storage, Batteries & By-Products, and South
40). In 2017, Citizens rebranded its former coke and manufactured gas site on Prospect
Street as Pleasant Run Crossing and Prospect Place. Accordingly, the parcel names were
updated to the following:

Original Parcel Designation Updated Parcel Designation

Gas Supply Pleasant Run Crossing South
Southeastern Pleasant Run Crossing North
Coal Storage

Pl t Run Crossi
Batteries & By-Products casaitt Bl \-rossing
South 40 Prospect Place East

The boundaries and approximate acreages for each of the parcels are depicted on Figure
1.

Pleasant Run Crossing, Pleasant Run Crossing North, and Pleasant Run Crossing South
are bounded by Prospect Street on the south, Keystone Avenue on the west, Pleasant Run
Parkway and Southeastern Avenue on the north, and the Belt railway on the east. All of
the immediately adjacent property is commercial or industrial in nature.

Prospect Place East is bordered by Prospect Street to the north and railroad tracks to the
west and south. Light industrial property (Shelby Coatings, Inc., which is abandoned)
borders Prospect Place East to the east. Residential properties are located further east of
these commercial/light industrial properties.

2.2 Historical Land Use
Citizens purchased its first parcel of land on Prospect Street consisting of 21.36 acres in
1908. Gas production began on March 31, 1909, utilizing a water gas plant, and coke
production began later that year. Additional land purchases were made until 1946, at
which point the facility encompassed the 109-acres of land that the Site occupies today.
Operations at the facility included the following;:
« Handling facilities for receiving, storing, and mixing coal;
o Four 25-oven by-product coke batteries and one 40-oven coke battery;
o Coke handling facilities including quenching, screening, storing, and loading
equipment;
o By-product facilities for cleaning coke oven gas, collecting/storing tar, and
ammonia;
o Coke Oven Gas holders with a capacity of approximately 4 million cubic feet;
o Water gas manufacturing facilities and holder;
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o Power house facilities for the production of steam and electric power;

o Benzol/Toluol plant for the separation of benzol and toluol from coal tar;

o Cyanogen Plant for the manufacture of feed stocks for the dye industry;

¢ Maintenance Facilities; and

o Infrastructure including rail lines, dam on Pleasant Run Creek, water and sewer.

Citizens never conducted manufacturing operations on the Prospect Place East Parcel.
The manufactured gas plant was shut down July 13, 2007 and demolition activities were
conducted from 2012 to 2017.

2.3 Prior Investigations

Citizens has performed several phases of environmental investigation at the Site
pursuant to Resource Conservation and Recovery Act (RCRA) corrective action
provisions, the IDEM VRP, and other environmental programs since the 1980’s. Citizens
conducted comprehensive investigations of surface soil, subsurface soil, and
groundwater conditions from 2010 to 2017. Detailed descriptions of Site investigations
are presented in the Pleasant Run Crossing Remediation Work Plan, which was submitted to
IDEM in July 2017, and the South 40 Remediation Work Plan, which was submitted to IDEM
in April 2010. Citizens conducted investigation of the following environmental media at
the three Pleasant Run Crossing parcels and the Prospect Place East parcel; surface soils,
subsurface soils, and groundwater. A summary of investigation activities to date is
included below.

Investigation Summary
Soil Surface Soil Soil

Borings

Samples

Samples

Pleasant Run Crossing South 143 122 190
Pleasant Run Crossing North 45 297 106
Pleasant Run Crossing 167 50 300
Prospect Place East 29 0 44
Totals 384 469 640

All soil boring and monitoring well locations on the Site are depicted on the figures
included as Attachment B. Lithologic boring logs associated with investigation activities
are included as Attachment C. Soil and groundwater analytical results are included as
Attachment D.

3.0 SOIL CHARACTERIZATION

Surface soil, subsurface soil, and groundwater throughout the Site has been impacted as
a result of the former manufactured gas plant operations. The majority of impacts
includes volatile organic compounds (VOCs), polycyclic aromatic hydrocarbons (PAHs),
metals (arsenic and lead), and cyanide. In addition, several areas of non-aqueous phase
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liquid (NAPL) have been identified in subsurface soils at the Site. The characterization of
impacts to soil and groundwater presented below is based on the results of the extensive
groundwater and soil sampling on the parcels described in Section 2.3.

3.1 Description of Soil Impacts

Soil analytical results from the sampling performed in each parcel have been compared
to 2017 IDEM Remediation Closure Guide (RCG) Residential Direct Contact Screening
Levels, Commercial/Industrial Direct Contact Screening Levels, and Excavation Worker
Screening Levels. These screening criteria are being utilized as conservative values for
raising awareness and decision making regarding potential risk to future receptors and
management of soils excavated during future Site activities. Contractors shall evaluate
and comply with all applicable OSHA standards (e.g., Permissible Exposure Levels,
Hazard Communication, Excavations, etc.) as necessary to protect their workers during
implementation of Site work. Potential contaminants occurring in each parcel above the
IDEM soil screening levels are described below.

3.1.1 Pleasant Run Crossing North
Surface Soil
The following potential contaminants were observed in the surface soils in this
parcel above the IDEM Commercial/Industrial Direct Contact Screening Level:
o PAHs - benz[a]anthracene, benzo[a]pyrene, benzo[b]fluoranthene,
dibenz[a,h]anthracene, and indeno[1,2,3-cd]pyrene; and
o Metals - arsenic, lead, and mercury.

The following potential contaminants were observed in the surface soils in this
parcel above the IDEM Excavation Worker Screening Level:
o Metals - lead and mercury.

Subsurface Soil
The following potential contaminants were observed in subsurface soils above the
IDEM Commercial/Industrial Direct Contact Screening Level:

e Metals - arsenic, iron, lead, and mercury.

The following potential contaminants were observed in subsurface soils above the
IDEM Excavation Worker Screening Level:
e Metals - iron, lead, and mercury.

3.1.2 Pleasant Run Crossing South
Surface Soil
The following potential contaminants were observed in the surface soils in this
parcel above the IDEM Commercial/Industrial Direct Contact Screening Level:
o PAHs - benz[a]lanthracene, benzo[a]pyrene, benzo[b]fluoranthene,
dibenz[a,h]anthracene, indenol[1,2,3-cd]pyrene, and naphthalene; and
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o Metals - arsenic, iron, lead, and mercury.

The following potential contaminants were observed in the surface soils in this
parcel above the IDEM Excavation Worker Screening Level:

o PAHs - benzo[a]pyrene; and

e Metals - iron, lead, and mercury.

Subsurface Soil
The following potential contaminants were observed in subsurface soils above the
IDEM Commercial/Industrial Direct Contact Screening Level:
e VOCs - benzene and xylene;
e PAHs - benz[a]anthracene, benzo[a]pyrene, benzo[b]fluoranthene,
dibenz[a,h]anthracene, indeno[1,2,3-cd]pyrene, and naphthalene; and
o Metals - arsenic and mercury.

The following potential contaminants were observed in subsurface soils above the
IDEM Excavation Worker Screening Level:

e VOCs - xylene;

o PAHs - benzo[a]pyrene and naphthalene; and

e Metals - mercury.

In addition to the above potential contaminants, NAPL has been observed
intermittently within the soil matrix at depths ranging from 2 feet below grade (ft
bg) to 22 ft bg in the central portion of Pleasant Run Crossing South.

3.1.3 Pleasant Run Crossing
Surface Soil
The following potential contaminants were observed in the surface soils in this
parcel above the IDEM Commercial/Industrial Direct Contact Screening Level:
o PAHs - benzo[a]pyrene and dibenz[a h]anthracene; and
o Metals - lead and mercury.

The following potential contaminants were observed in the surface soils in this
parcel above the IDEM Excavation Worker Screening Level:
e Metals - mercury.

Subsurface Soil
The following potential contaminants were observed in the subsurface soils in this
parcel above the IDEM Commercial/Industrial Direct Contact Screening Level:

¢ VOCs - benzene;

e PAHs - benz[a]anthracene, benzo[a]pyrene, benzo[b]fluoranthene,
benzo[k]fluoranthene, dibenz[a,h]anthracene, indeno[1,2,3-cd]pyrene, and
naphthalene;

5
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o Metals - mercury; and
o Inorganics - WAD cyanide.

The following potential contaminants were observed in the subsurface soils in this
parcel above the IDEM Excavation Worker Screening Level:

o PAHs - benzo[a]pyrene and naphthalene; and

e Metals - mercury.

In addition to the above potential contaminants, NAPL has been observed
intermittently within the soil matrix at depths ranging from 2 feet below grade (ft
bg) to 42 ft bg in the central portion of Pleasant Run Crossing.

3.1.4 Prospect Place East

Surface Soil

Surface soil samples were not collected as part of investigation efforts at this
parcel.

Subsurface Soil
The following potential contaminants were observed in the subsurface soils in this
parcel above the IDEM Commercial/Industrial Direct Contact Screening Level:

o PAHs - benzo[a]pyrene (limited to one sample).

No impacts were observed in the subsurface soils in this parcel above the IDEM
Excavation Worker Screening Level.

3.2 Potential for Exposure to Impacted Soils
During earth work activities, exposure to subsurface soils is possible. Therefore, the
following analysis of potential exposure pathways is focused on a construction scenario.

3.2.1 Inhalation Exposure Pathway

Inhalation of COCs can occur as a result of either volatilization of certain organic
compounds (i.e. VOCs) or inhalation of airborne soil particles. These exposures
may be exacerbated during construction activities by vehicular traffic or
excavation activities that can release dust into the air. Excavation can also expose
volatile compounds that were otherwise covered, increasing the potential for
vaporization of those compounds.

3.2.2 Ingestion Exposure Pathway

Incidental ingestion of soils at the ground surface is possible as a result of blowing
dust or by eating or drinking with hands that have been in contact with the soil.
The risk of incidental ingestion may increase during construction activities as
subsurface soils are exposed and the potential for dust increases.
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3.2.3 Dermal Exposure Pathway

Similar to the ingestion pathway, general dermal exposure would only be
expected for surface soils under a non-construction scenario. However, during
construction, the potential for dermal exposures increase as subsurface soils
become exposed.

4.0 SOIL MANAGEMENT PLAN

The practices described in this SMP shall be executed to ensure the general safety of all
workers on Site, minimize worker exposure to impacted soils, and protect surrounding
properties from potential environmental impacts. This SMP specifies soil management
protocols, specifically (1) worker protection requirements and (2) soil handling and
disposal requirements, based upon the type and magnitude of impacted soil that exists
in the area to be disturbed. Because the levels of impacts vary across the Site, an SMP
Process Diagram (Attachment E) has been provided to help guide soil management
decisions for contractors planning earth work activities.

Waste Characterization

Over the course of the operational history of the Site, hazardous wastes (both listed and
characteristic) were generated and managed on-Site. Since the source of soil impacts
cannot be definitively identified as a listed hazardous waste stream, waste soil for
disposal is subject to the solid waste regulations for determining if the waste material is
a characteristic hazardous waste. In accordance with 40 CFR 261.24, MGP wastes (such
as impacted soil from the Site) are exempt from being considered characteristically
hazardous for the toxicity characteristic. Therefore, waste soil generated from the Site
need only be considered characteristically hazardous based upon ignitability, corrosivity,
or reactivity characteristics.

Data Adequacy

As previously stated, the purpose of this SMP is to protect workers and properly manage
potentially impacted soil. Because the appropriate protections and procedures will
depend on the amount of impacts in the soil where the specific construction, excavation,
or other soil disturbing activities will be occurring, the available sampling results for such
specific areas must be consulted to determine if the existing data is sufficient or if
additional data must be obtained.

To determine if the existing data is sufficient or if additional data must be obtained, the
locations, depths, and results from previous sampling events must be compared to the
location, aerial extent, and depth of each specific soil disturbing project. If, based on best
professional judgment, the amount of existing data adequately identifies the potential
contaminant concentrations in the soil that will be disturbed for the specific project in
question, then additional samples are not required. However, if there are no samples in
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the area in question, the number of samples are too few based on the size of the project
area, or the samples do not represent the depths at which work will occur, then additional
samples should be obtained. The location and number of additional samples can be based
on best professional judgment or by using a systematic sampling approach.

Safety

In addition to the hazards generally posed by earth moving activities, the hazards posed
by earth moving activities at the Site include potential exposure to impacts in the soil.
Therefore, prior to performing any soil disturbing activities, the potential hazards of the
area and the work to be performed must be evaluated by a competent person to
determine appropriate safety measures and employees performing the soil disturbing
activities must be appropriately trained. Such measures should include communication
of the identified hazards and methods to protect employees from those hazards (e.g.,
personal protective equipment, comply with the hazard communication program
requirements, etc.).

4.1 SMP Process Diagram
The following sections describe the levels of impacts that exist at the Site and the
corresponding soil management requirements.

4.1.1 Level 1 Soil

As described in Section 3.0, residual NAPL (e.g. tar and/ or oil) has been identified
in soil and groundwater at selected locations across the Site. NAPL presents the
greatest potential acute risk for on-Site personnel and soils impacted with NAPL
are considered to be the most impacted materials on-Site. Accordingly, soils that
are known to be impacted with or have the potential to be impacted with NAPL,
Level 1 Soil, require the highest level of worker protection and soil management.

Earth work shall be managed in accordance with Level 1 Soil requirements if (1)
the contractor chooses not to review historic Site data to determine
presence/absence of impacts in the area to be disturbed, (2) existing data is
inadequate for determining the presence/absence of impacts in the area to be
disturbed and the contractor chooses not to collect additional data for
characterization, (3) physical evidence of NAPL is known to be present in the area
to be disturbed, or (4) physical evidence of NAPL is observed during Site work.
Any contractor disturbing Level 1 Soil shall comply with the following
requirements:
o Worker Protection Requirements
o All personnel involved with the Site work shall have up-to-date 40-
hour Hazardous Waste Operations and Emergency Response

Exhibit 8 - Soil Management Plan - Page 11



Soil Management Plan VRP #6050203
Citizens Energy Group - Pleasant Run Crossing July 2017

(HAZWOPER) training as required under 29 Code of Federal
Regulations (CFR) 1910.120.
o The contractor shall possess a written Health and Safety Plan (HASP)
(see Section 4.2 below) applicable to the work being performed,
which includes, at a minimum, the following components:
» DPersonal Protective Equipment (PPE) Requirements
(minimum Level D)
= (Odor Control/Dust Control Plan
= Air Monitoring Requirements
» Decontamination Plan
» Soil Handling and Disposal Requirements
o The contractor shall characterize and properly dispose of excavated
soils at a permitted, off-Site disposal facility
o All exposed impacted soils shall be capped per IDEM guidance or
other approved cover.
o The contractor shall document and maintain records of work conducted

4.1.2 Level 2 Soil
If soils within a work area do not qualify as Level 1 Soil, the contractor shall
compare representative data to IDEM’s most current direct contact screening
criteria. The contractor shall comply with Level 2 Soil requirements if soil impacts
within the work area exceed the IDEM Excavation Worker Screening Levels. Level
2 Soil designates the second highest level of worker protection and soil
management required by this SMP. Any contractor disturbing Level 2 Soil shall
comply with the following requirements:
o Worker Protection Requirements
o All personnel involved with the Site work shall have up-to-date 24-
hour HAZWOPER training as required under 29 CFR 1910.120 or
equivalent training.
o The contractor shall possess a written Health and Safety Plan (HASP)
(see Section 4.2 below) applicable to the work being performed,
which includes, at a minimum, the following components:
» Personal Protective Equipment (PPE) Requirements
(minimum Level D)
= (Odor Control/Dust Control Plan
» Decontamination Plan
o Soil Handling and Disposal Requirements
» Soils are acceptable for on-Site use if a beneficial reuse
determination has been obtained from IDEM that applies to
the soils in question.
» Debris shall be characterized and properly disposed of at a
permitted, off-Site disposal facility
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» Soils removed from the Site shall be characterized and
properly disposed of at a permitted, off-Site disposal facility
= All exposed impacted soils shall be capped per IDEM
guidance or other approved cover.
e The contractor shall document and maintain records of work conducted.

In the event that physical evidence of NAPL is observed during earth work
managed in accordance with Level 2 Soil, the contractor shall stop work
immediately and implement measures to comply with the Level 1 Soil
management requirements before continuing work.

4.1.3 Level 3 Soil
If soils within a work area do not qualify for Level 1 Soil or Level 2 Soil
requirements, the contractor shall compare representative data to IDEM’s most
current Commercial/Industrial Direct Contact Screening Levels. The contractor
shall comply with Level 3 Soil requirements if soil impacts within the work area
exceed the IDEM Commercial /Industrial Direct Contact Screening Levels, but are
below the IDEM Excavation Worker Screening Levels. Any contractor disturbing
soils that qualify under Level 3 Soil shall meet the following requirements:
o Worker Protection Requirements
o HAZWOPER training is not required.
o Soil Handling and Disposal Requirements
o Soils are acceptable for on-Site use if a beneficial reuse determination
has been obtained from IDEM that applies to the soils in question.
o Debris shall be characterized and properly disposed of at a
permitted, off-Site disposal facility
o Soils removed from the Site shall be characterized and properly
disposed of at a permitted, off-Site disposal facility
o All exposed impacted soils shall be capped per IDEM guidance or
other approved cover.
o The contractor shall document and maintain records of work conducted

In the event that physical evidence of NAPL is observed during earth work
managed in accordance with Level 3 Soil, the contractor shall stop work
immediately and implement measures to comply with the Level 1 Soil
management requirements before continuing work.

4.1.4 Level 4 Soil

If soils within a work area do not qualify under Level 1 Soil, Level 2 Soil, or Level
3 Soil requirements, the contractor shall comply with Level 4 Soil requirements.
Level 4 Soil is applicable if no soil impacts within the work area exist above the
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IDEM Commercial/Industrial Direct Contact Screening Levels. Level 4 Soil is
applicable for both clean soils brought on-Site and existing soils that meet the
requirements for Level 4 Soil. Any contractor disturbing soils that qualify under
Level 4 Soil shall meet the following requirements:
o Worker Protection Requirements
o HAZWOPER training is not required.
» Soil Handling and Disposal Requirements
o Soils are acceptable for on-Site use
o Debris shall be characterized and properly disposed of at a
permitted, off-Site disposal facility
o Soils removed from the Site shall be properly characterized for
disposal unless the contractor receives a beneficial reuse
determination has been obtained from IDEM that applies to the soils
in question and the specific off-site reuse.
o The contractor shall document and maintain records of work conducted

In the event that physical evidence of NAPL is observed during earth work
managed in accordance with Level 4 Soil, the contractor shall stop work
immediately and implement measures to comply with the Level 1 Soil
management requirements before continuing work.

4.2 Health and Safety Plan

All Site work shall follow a project specific HASP in accordance with 29 CFR 1910. Each
contractor and subcontractor shall develop a HASP specific to the work it is performing
on Site. A hard copy of this HASP shall be maintained on Site and be readily available
any time personnel are conducting work on the Site. All personnel shall review and sign
the HASP prior to conducting any work on Site. At a minimum, the HASP shall include:

A description of the work to be performed;

Emergency information such as contact information for applicable emergency
response agencies, evacuation rally points and severe weather shelters, and
location of emergency equipment;

A description of work zone setup;

Anticipated Site hazards; and

Job hazard analyses for all tasks that will be performed as part of the project.

For site work in areas containing Level 1 or Level 2 Soil, the HASP shall include plans
for mitigating hazards identified (PPE Requirements, Odor Control/Dust Control Plan
Air Monitoring Requirements (required for Level 1 Soil Only), and Decontamination
Plan) as specified in the following sections.

11
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4.2.1 PPE Requirements

All Site personnel shall be required to wear modified Level D PPE while working
near Level 1 or Level 2 Soil. Level D PPE consists of a hard hat, safety glasses,
steel toe boots (or similar American National Standard Institute (ANSI) approved
boot), and high visibility clothing. PPE may be upgraded at any time during
project work to properly address hazards present.

4.2.2 Odor Control/Dust Control Plan
Dust and odor control monitoring and suppression shall be in place during any
work that has the potential to create dust or odors. Should continuous dust
monitoring be necessary, a monitoring program should be designed to effectively
monitor the work and surrounding area. Dust and odor suppression controls may
include:
o Reduction of on-Site vehicle speeds
e Minimizing drop heights to material haulers from soil loaders
o Considering timing of excavation activities and prevalent wind direction(s)
and speed
o Use of odor suppressants like BioSolve®, if necessary
o Regular watering of haul roads and soil stockpiles, if necessary
o Revegetating/stabilizing/covering exposed excavations as soon as
practicable

4.2.3 Air Monitoring Requirements

In excavation areas containing Level 1 Soil, the contractor may periodically screen
the air within the excavation for volatile compounds using a photoionization
detector (PID). The HASP should establish action levels for air monitoring based
on the OSHA Permissible Exposure Limits (PELs) or Threshold Limit Values
(TLVs). PIDs should be calibrated daily according to the manufacturer’s
instructions, and instrument calibration records should be maintained.

4.2.4 Decontamination Plan

All equipment used in areas where Level 1 or Level 2 Soil is present shall be
decontaminated in accordance with the project specific HASP. During on-Site
operations, workers should use brushes, shovels etc. to conduct gross soil removal
on equipment used to excavate or move soil at this project Site as necessary. All
trucks and equipment should be cleaned and decontaminated prior to leaving the
Site. Loose soil on excavation and transport equipment should be brushed off and
transferred to the truck containing the impacted soils being transported to the
designated landfill.

4.3 Stormwater and Erosion Control
If applicable, a Stormwater and Erosion Control Plan shall be developed in compliance
with applicable federal, state, and local regulations (e.g. National Pollutant Discharge
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Elimination System (NPDES) permitting, “Rule 5”, and Chapter 600 Erosion and
Sediment Control) prior to initiation of Site work.

4.4 Water Management

The proposed redevelopment work is unlikely to involve surface water or groundwater
removal to perform the construction activities. If necessary, water management may
include: (1) constructing, installing, building and maintaining necessary temporary water
containment facilities, channels and diversions; (2) furnishing, installing and operating
necessary pumps, piping and equipment; and (3) removing all such equipment after their
intended function is no longer required. Excavations may be dewatered and maintained
so that the material is excavated in its natural state and construction of the proposed Site
improvements is completed in dry conditions. Water generated from dewatering
activities shall be disposed in accordance with applicable regulations.

Based on the expected excavation depths, groundwater is not expected to be encountered
for most normal earth work. Construction is most likely to be completed above the
documented groundwater table; however seasonal variation in groundwater levels may
influence excavation activities. Accumulated rain and groundwater may require on-Site
retention (i.e. rental fractionation vessel) or treatment (e.g. granular activated carbon
vessels) prior to removal or discharge. Stored groundwater or water that has been
pumped from excavations shall be properly disposed of in accordance with the
requirements of the off-Site disposal facility or the appropriate NPDES Discharge Permit.
The water shall be disposed in accordance with all applicable federal, state, and local
rules and regulations.

4.5 Excavation Soil Handling and Stockpiling

Soil may be stockpiled for future disposal or reuse, or it may be live-loaded onto trucks
for immediate off-Site disposal. Excavated Site soils may be placed back in the excavation
or used elsewhere on-Site, provided all potential contaminants are below IDEM
Commercial/Industrial Direct Contact Screening Levels or a beneficial reuse
determination has been obtained from IDEM that applies to the soils in question. A
beneficial reuse determination is not required for excavated Level 4 Soil. Any debris (e.g.
scrap metal, trash, rail road ties, etc.) identified during excavation shall be characterized
and properly disposed of at a permitted, off-Site disposal facility. Soils removed from the
Site shall be properly characterized for reuse or disposal based on the previously
described Soil Level classifications.

4.5.1 Soil Segregation/Stockpile Management

When applicable, soil segregation and stockpiling shall be conducted in a manner
that is protective of worker safety and documented accordingly. For Level 1 Soil,
soil stockpiles shall be placed on top of heavy-duty plastic sheeting and, wherever
possible, positioned atop an impermeable surface (i.e. improved asphalt or
concrete surfaces, plastic liner of appropriate thickness, etc.). If possible, soil
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stockpiles should be placed away from the site drainage patterns or lines,
roadsides or culverts and covered with material adequate to prevent soil transport
by wind or rainwater runoff (berm). Covers should be maintained in good
condition. When not covered, soil stockpile surfaces should be kept visibly moist
by water spray, as necessary.

If soils will be reused on-Site, then stockpiles shall be segregated based on the
presence of potential contaminants. Soils with constituent concentrations below
IDEM Commercial/Industrial Direct Contact Screening Levels shall be considered
acceptable for on-Site reuse. Soil stockpiles intended for on-Site reuse shall be
maintained away from soil stockpiles that are classified as Level 1 Soil, Level 2
Soil, or Level 3 Soil, such that there is no chance for corruption of the stockpile(s)
designated for reuse.

4.5.2 On-Site Transportation

Impacted materials transported within Site boundaries shall be handled so as to
minimize exposure to workers. Haulers shall hold and present, upon request, a
current valid Commercial Driver’s License. Equipment and vehicles used to move
excavated Level 1 Soil and Level 2 Soil shall be dedicated to moving impacted
soils for the duration of the project or appropriately decontaminated prior to being
loaded with clean soils. Waste tracking manifests will not be required for
transportation of soils within the Site; however, the contractor shall document and
maintain records of work conducted including the final on-Site locations of reused
soils.

4.5.3 Off-Site Removal/Waste Manifests

Level 1 Soil and Level 2 Soil shall be either directly loaded into awaiting transport
trucks or placed in secure roll-off boxes pending off-Site disposal at a permitted
Subtitle C or D solid waste landfill. Soil removed from the Site shall be transported
and disposed in accordance with applicable federal, state, and local rules and
regulations. The transportation contractor will be responsible for keeping the
wheels and exterior portions of the trucks free of excess dirt and debris while on
public roadways. If excess dirt or debris is deposited on roadways as a direct result
of contractor activities, then the contractor shall clean the affected areas
immediately. Waste manifests are generally only required for classified hazardous
wastes; however, any soil excavated from the Site and transported off-Site for
disposal should be manifested so that any given truckload can be tracked from the
point of waste generation to the disposal site.

4.5.4 Waste Minimization

To the extent practical, measures shall be taken to minimize the volume of
excavated soils, to limit the need for dewatering activities, and to prevent exposure
between storm water and impacted soils. Construction activities requiring
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subsurface excavation should be completed and backfilled promptly to minimize
exposure. The size or length of excavations shall be controlled to allow for proper
completion of immediately pending activities.

4.5.5 Final Restoration

Contractors shall cap all exposed soils impacted above IDEM
Commercial/Industrial Direct Contact Screening Levels per IDEM guidance or
other approved cover during final restoration efforts. Exposed soils with potential
contaminant concentrations below the IDEM Commercial/Industrial Direct
Contact Screening Level (Level 4 Soil) will not require capping.

4.6 Contingency Plan for Newly Encountered Impacts
Excavation, digging or other soil disturbing activities should immediately cease upon the
discovery of unexpected impacted soil or other material in an area not previously
identified as Level 1 Soil (e.g. oil and/or tar) or impacted features (e.g. underground
sumps, underground tanks, underground drain lines suspected of containing impacts,
laboratory waste). If suspected impacted soils or groundwater or hazardous materials are
discovered during the excavation work, the designated representative (Site construction
supervisor) shall be notified and steps will be taken to avoid spreading of impacts into
the surrounding environment. In the event that suspected impacts are identified, the
following actions shall be taken:
o All excavation activity in vicinity of the area where the suspect material has been
encountered shall stop immediately;
o The Site supervisor shall be immediately notified;
o The area shall be cordoned off as much as practicable with a suitable barrier;
o Work shall not resume in the vicinity of the area unless authorized by the project
management team,; and
o Soils shall be managed in accordance with the Level 1 Soil worker safety and soil
disposal requirements per the SMP Process Diagram.

4.7 Imported Soil Verification

All imported soil material shall meet analytical specifications for the proposed use.
Details of the material supplier, imported soil source, and total quantity of imported soil
material should be documented for each distinct supplier and source of imported soil. If
appropriate, samples of the imported soil should be collected for laboratory analysis to
determine the suitability and cleanliness of the soil.
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5.0 ASSUMPTIONS

This SMP has been developed assuming future redevelopment of the Site for reuse that
is restricted to commercial/industrial and excavation worker exposure scenarios. The
plan assumes that soils encountered during construction are similar in nature and
potential contaminant content to soils already encountered during the exhaustive
environmental investigations that have occurred on Site. Discovery of substantial new
sources of impacts on Site may require revisions to this SMP.

16

Exhibit 8 - Soil Management Plan - Page 19



ATTACHMENT A

Contractor Disclosure Statement
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Contractor Disclosure Statement VRP#6050203
Citizens Energy Group - Prospect Facility July 2017

CONTRACTOR DISCLOSURE STATEMENT

Prospect Facility
2950 East Prospect Street
Indianapolis, IN
July 2017

(contractor or contractor representative) herby

confirm that I have read, understand, and will conduct site work in accordance with the “Soil
Management Plan” recorded as part of the ERC on the Deed to the property located at 2950 East
Prospect Street, Indianapolis, IN.

Authorized Signature Date

Name and Title (please type or print)

lof1l
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ATTACHMENT B

Soil Boring and Monitoring Well Location Figure
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ATTACHMENT C

Lithological Boring Logs
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-1 UTM Northing*:  1640917.311 UTM Easting™: 201992.92
Boring Location: NA Surface Elevation*:  753.363
©
2
> = £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L0 TOPSOIL Some grass
L . (Fill) brown, medium plasticity, medium stiff, damp,
R trace gravel (8%) 0.5/ 0.5
= g
N
T2 [ 40
- g
F . B
3 ey 1.2/1.0
I 4
T, b §§§ SILTY CLAY _
- gy Soil sample (4-6") collected at
C = §§§ 9:20 and submittgd for
—5 b 2.0/1.0 laboratory analysis
L i
N
; 6 ; f,: f,: f,: 80
o :__..-__.__..-____...- 3" crushed coal @ 6.5' 0.5/ 0.4
L o o0 Brown, medium grained, medium dense, damp, : :
B CLAYEY SAND trace gravel
L 8 :o‘- ‘.' Light brown, medium grained, loose, moist
—o e 0.6/ 0.4
10 | 75
— R 0.6/ 0.4
e [
EEER R 0.6/ 0.4
— 14 |©°2" .| GRAVELLY SAND 50
s [l 1.0/ 0.6
—18 0 K Evidence of oxidation (16-18")
=17 e 1.4/ 3.0
18 u ‘e o Saturated @ 18' 50 Groundwater at 18'
EECHY 1.6/4.2
S 20 e
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A

August Mack

EAVIROXMENTAL

Project Number: JM1710.320 Date Drilled: 5/8/2013
Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
Project Name: B&B Investigation Driller: EFS - Zach
Drilling Method:  Geoprobe Driller License: NA

Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-1 UTM Northing*:  1640917.311 UTM Easting*: 201992.92
Boring Location: NA Surface Elevation*:  753.363
T
2
> — £
g 5§ 3
- e} = [=3
= o €
E bt a @
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [
—21 [ e 1.5/ 1.0
2 % 0
—23 |iE 1.6/ 1.3
S [ e
—25 |0 1.4/0.6
B .2 .° 4 GRAVELLY SAND
—26 |0 50
o7 e 1.0/1.0
28 |0
29 |0 0.8/ 1.0
30 .o 50 Soil sample (31-32") collected
- .. at 9:30 and submitted for
B . - o laboratory analysis
L 31 S Gray, low plasticity, hard, damp, trace gravel (4%) 1.0/1.2 Y e
L e SILTY CLAY End of boring at 32'
I gy e
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Project Number: JM1710.320 Date Drilled: 5/6/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
AugustMack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-2 UTM Northing*:  1640939.921 UTM Easting™: 202238.79
Boring Location: NA Surface Elevation*:  752.091
©
2
> — £
o g ©
—~ o 3 =3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Some grass
B TOPSOIL
-1 . (Fill) 1.4/2.8
B : SANDY GRAVEL
L 2 Dark brown, low plasticity, medium stiff, damp 80
3 2.0/1.6
j4 Brown Soil sample (4-6") collected at
r = SILTY CLAY 9:40 and submitted for
L 5 21/ 4.8 laboratory analysis, MS/MSD
-6 70
L 7 Brown, medium grained, loose, moist 0.8/3.1
L 8 CLAYEY SAND Saturated 8-9' Groundwater at 8'
; 9 j__,"'j__,"';__,"' Gray, low plasticity, stiff, damp, trace gravel (5%) 2.8/1.6
PO # 4 44 100
L gy
N
T s 2.8/2.2
I #4
o
I 4
I 4
13 ’;’;’; 1.2/1.3
I 4
- i F] SILTY CLAY
s 2.1/0.8
C gy
L gy
T e FEFYY
= gy
o
17 1.6/ 1.6
L gy
e
18 Bt 100 Soil sample (18-20') collected
B gy at 9:45 and submitted for
} 19 7 j___"'j___"'j___"' 5y 19/06 laboratory analysis
L 20 1 _,"::§§ End of boring at 20'
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A

August Mack

EAVIRD

KMENTAL

Project Number:

JM1710.320

Date Drilled:

5/6/2013

Client Name:

Citizens Energy Group

Personnel:

M.Cooper-Ark

Project Name:

B&B Investigation

Driller:

Ark

Drilling Method:

Geoprobe

Driller License:

NA

BBSB-3

Site Address:

Indianapolis, IN

GW Sample Method:

1" Temporary Well

UTM Northing*:

1640973.673

UTM Easting™:

202342.11

Boring Location:

NA

Surface Elevation™*:

753.13

Soil Type

Lithology Description

% Recovery

PID/FID (ppm)

Soil Sample Interval

Comments

[¢e] oo ~ o] [&)] L w N -

N
-

-
w

_
EN

-
a

-
(]

-
~

N
[oe]

N
©

\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\
_

N
o

o| |Depth (ft.)

o

N
N

TOPSOIL

Some grass

STONE

(Fill) crushed

D T S S

SILTY CLAY

R
i e e e e e

gravel (10%)

Brown, low-plasticity, medium stiff, damp, little

95

10.2/

14/ 31

75

Soft, moist

s .t. 'c. '.. e e, e, e, e, o, S S Sy Ry e e e R, e, e

CLAYEY SAND

saturated

Brown, medium coarse grained, loose, well graded,

46/ 82

60/ 85

SILTY CLAY

Brownish-gray, low plasticity, stiff, damp

100

SAND

et et et "-"\Q"\Q"\Q. e e e e e e e e e e e e e e e e e e e e e

Brown, dry

SILTY CLAY

el il ol ol o ol ol
A A
Tl il

Gray, low plasticity, stiff, dry, trace gravel (5%)

80/ 92

22/ 27

100

21/ 18

0.2/1.8

100

0.3/1.9

0.3/1.9

Soil sample (4-6") collected at
11:10 and submitted for
laboratory analysis

Groundwater at 7'

Groundwater sample collected
at 11:40 and submitted for
laboratory analysis

Soil sample (16-18') collected
at 11:20 and submitted for
laboratory analysis

End of boring at 20’
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Project Number: JM1710.320 Date Drilled: 5/6/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-4 UTM Northing*:  1641003.838 UTM Easting™: 202545.04
Boring Location: NA Surface Elevation*:  750.637
©
5
> = =
2 g 2
- e} = [=3
€ 5] =) g
£ & T »
< . . s a =
8 Soil Type Lithology Description X a @ Comments
L O I I I I I CONCRETE (Fill) with crushed stone
L i:i:_.-"' Dark gray, low plasticity, soft, moist
-1 i 31785 Odor from 1-2'
L7
[ 2 .-"".-'"'.-'"' SILTY CLAY Brown, medium stiff 75 Soil sample (2-4') collected at
- s §§§ 13:35 and submitted for
Ty E EAEA 35/ 105 laboratory analysis
B ey
L Brown, medium plasticity, soft, wet
—4
- SANDY CLAY
—5 21/ 37
L 6 Brown, medium/coarse grained, loose, soft, well 60
B graded, wet
-7 Saturated @ 7' 23/19 Saturated at 7'
B CLAYEY SAND
L 8 Groundwater sample collected
r at 14:00 and submitted for
L laboratory analysis
L 9 Brown, medium/coarse grained, loose, well graded, 9.1/8.3
B SAND saturated
™ 10 5 o 5 90
L rown, low plasticity, stiff, moist, little gravel (10%)
=11 SANDY CLAY 8.9/4.7
L 12 Brown, medium grained, dense, poorly graded,
B SAND saturated
T 13 B 5.7/1.5
B SILT Gray, non-plastic, stiff, moist
L 14 i SAND Gray, coarse, wet 100
r | || | | SILT Gray, non-plastic, stiff, moist
L Ay Gray, low plasticity, stiff, damp, trace gravel (5%)
15 el 4.6/ 0.
- : ﬁ’;ﬁ 6/0.8
D e i
o
a4 4 4 4.6/0.8
B :: :_'?-’5:_'?-’ SILTY CLAY ’ ’
—s ] 100 . .
- gy Soil sample (18-20") collected
- gy at 13:45 and submitted for
19 ?E:E: 4.6/08 laboratory analysis
- EEEY
b oog  Hd End of boring at 20’
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Project Number: JM1710.320 Date Drilled: 5/8/2013

A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark

/ : -+ M0~ ~1- | Project Name: B&B Investigation Driller: EFS - Zach
August Mack 9
 wivieaswssiae | Drilling Method:  Geoprobe Driller License: NA

Site Address: Indianapolis, IN GW Sample Method: NA

BBSB-5 UTM Northing™:  1641081.427 UTM Easting*: 202488.43

Boring Location: NA Surface Elevation*: ~ 749.937

% Recovery
PID/FID (ppm)
Soil Sample Interval

Comments

Soil Type Lithology Description

o| |Depth (ft.)

MASPHALT i _ i
Brown, medium plasticity, soft, moist

-

4.0/ 0.6

N

50

N

w

SILTY CLAY 5.2/1.0

A

6.8/2.5

[&)]

e
A A A A A
B
e

o]
o

Gray, medium grained, loose, well graded, moist, 20 Soil sample (6-8') collected at
little gravel (10%) 10:40 and submitted for

J4 CLAYEY SAND 7.0/ 3.0 laboratory analysis, BBSBD-2

~
. ... ... ... ..

Black staining, odor 7.5-8'

M Saturated @ 8'
Gray, low plasticity, medium stiff, damp, little gravel

Eg (10%)

[eo)
.
0
.

12/ 20

©
.
:"\.\\:
o

P Fd
¥ SILTY CLAY
gy 80

-
o

D

A
.

A 8.0/ 15
il SAND Gray, fine grained, loose, wet
Gray, low plasticity, medium stiff, damp, little gravel

:: L (10%)

P
:"\Q.
P

N

i
i
i

&
.
ind
&

:I f,{x SILTY CLAY 10/ 20

80

IS
N
b
3

iooitl SAND Gray, medium grained, loose, moist
Gray, low plasticity, medium stiff, damp, little gravel 7.0/ 4.5

i (10%)

-
a

>
:H"'\.\:
:H"'\.\:
g

8.0/ 2.1

S
:H"'\.\:
N
i

ey
S5 SILTY CLAY

»
oty
n "':""\-Q"
i

gy 80 Soil sample (18-20') collected
2 §§§ at 10:50 and submitted for
e 8.0/ 1.0 laboratory analysis

©
"
:H"'\.\: !
"

gy End of boring at 20'

N
o
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - NN~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ .
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-6 UTM Northing*:  1641160.252 UTM Easting*: 201555.77
Boring Location: NA Surface Elevation*:  745.554
IS
§
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
2 4 5 2
3 Soil Type Lithology Description X o 3 Comments
L O Gravel 3", asphalt 4", crushed stone 5"
B ASPHALT
-1 (Fill) gravel, damp 6.0/0.2
2 40
—3 CLAY 5.0/0.5
—4
T LRSS SAND (Fill) some coal 1070.7
B (Fill) gravel, damp
—6 75
L CLAY
7 22/ 3.0
L 8 Brown, fine grained, loose, poorly graded, moist
9 13/ 2.6
10 SAND 75 Soil sample (10-12") collected
F at 12:10 and submitted for
[ laboratory analysis, BBSBD-3
L " 36/ 320 Black staining, odor 11-16'
L 12 Black, loose, well graded, saturated Groundwater at 12'
—13 9.0/ 22
—14 SANDY GRAVEL 50
—15 2.5/7.0
; 16 ;_,"';_,"';_,"' Gray, low plasticity, stiff, dry, little gravel (10%)
17 [ 2.5/4.0
- L
T
18 i, SILTY CLAY 100 Soil sample (18-20") collected
L §§§ at 12:20 and submitted for
- 19 Lttty 1.0/ 3.0 laboratory analysis, MS/MSD
- op E _,.-"_,.-"_,.-" End of boring at 20’
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Project Number: JM1710.320 Date Drilled: 5/7/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - N~ | Project Name: B&B Investigation Driller: Ark
August Mack i
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-7 UTM Northing*:  1641159.476 UTM Easting™: 201755.97
Boring Location: NA Surface Elevation*:  746.266
®
2
> = 2
o g ©
—~ o < =2
€ 5] =) S
£ & m é
& . . — a =
3 Soil Type Lithology Description X o 3 Comments
L O Some crushed stone
1 ASPHALT 32/0.7
2 Black, with coke 75
" 190/
B SAND 1.9
-4 Soil sample (4-6') collected at
r White 10:05 and submitted for
L5 . 63/ 2.1 laboratory analysis
L CLAY Black, with coke Odor 4.5-6'
—6 Brown, low plasticit: ft. ist 65 Soil le (6-8') collected at
- Ry , plasticity, soft, mois oil sample ( .)coece a
B R 9:45 and subm|tt§d for
- §§§ : 55/ 4.2 laboratory analysis
C L
r L
8 %’Eﬁ 1 SANDY CLAY
- R
9 %’Eﬁ : 44/ 3.8
-, 50
- Ry Brown, coarse grained, dense, poorly graded,
B ::::::: : rounded pebbles, wet
11 W] CLAYEY GRAVEL 25/ 2.1
= \.'\.'\.'\.'\.
= 'l.'\. Wbk
C Ly [
L 12 : Brown, coarse grained, loose, poorly graded, Groundwater at 12"
B angular, saturated
—13 17/0.8
—14 50
—15 40/ 2.2
—16 SAND
7 67/1.2
[ 18 Medium to coarse grained 75
—19 33/1.3
- 20
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Project Number: JM1710.320 Date Drilled: 5/7/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-7 UTM Northing*:  1641159.476 UTM Easting*: 201755.97
Boring Location: NA Surface Elevation*:  746.266
T
2
> — £
o g ©
) = =3
[&] (=) €
2 T ®
Soil Type Lithology Description X E 3 Comments
SAND
e 12/ 0.7
L A Gray, low plasticity, stiff, damp, trace gravel (5%)
- P
oo e
—2 Py 100 Soil sample (22-24') collected
r e SILTY CLAY at 9:55 and submitted for
}23 §§§ 7.2/0.7 laboratory analysis
r §§§ End of boring at 24'
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Project Number: JM1710.320 Date Drilled: 5/6/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-8 UTM Northing*:  1641154.99 UTM Easting™: 201993.21
Boring Location: NA Surface Elevation*:  750.874
©
2
> — £
o g ©
- o o =
€ 5] =) S
< o T )
g . . - - 5 =
8 Soil Type Lithology Description X a @ Comments
L 0 Some crushed stone No odor
B ASPHALT
-1 Coke fragments 61/.5
B FILL MATERIAL
2 T Brown, low plasticity, stiff, damp 100
- 22 SILTY CLAY
ol o e 34/0.1
T4 EAS Brown, low plasticity, stiff, damp
B g Soil sample (4-6") collected at
r e §§ 15:45 and submitted for
;5 ., ___,.-___,.-___,.- . 56/ 2.1 laboratory analysis, BBSBD-1
- YY) SILTY LAY Soft, moist '
I 4 4
e LT 100
- g Some sand and gravel
f7 f :' ." Brown, dense, well graded, damp 26/ 0.2
s ..
B -". | GRAVELLY SAND
9 . c d Increase gravel 12/1.7
L 10 Brown, medium grained, loose, poorly graded 100
=11 SAND 21/0.6
12 T v Brown, loose, well graded, damp
T3 T e .
B . . ..] GRAVELLY SAND 27/ 1.2
—14 | ° 100
L Brown, loose, rounded and angular fragments, Groundwater at 14.5'
—15 saturated 49/ 1.1
—16
B SANDY GRAVEL
-7 31/0.8
L 18 = o v Brown, coarse grained, loose, coarse grained, well 90
r N ‘;' e graded, saturated
—19 . .:.° GRAVELLY SAND 35/1.0
[ 20 o
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Project Number: JM1710.320 Date Drilled: 5/6/2013

A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-8 UTM Northing*:  1641154.99 UTM Easting*: 201993.21
Boring Location: NA Surface Elevation*:  750.874
T
2
> — £
g & 2
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [, ..
;21 <7 GRAVELLY SAND 13/4.2
—22 | 100 Soil sample (22-24') collected
L Gray, coarse grained, loose, poorly graded, sub Iatb15:515 and stjbr.mtted for
—23 angular fragments, saturated 15/ 1.5 aboratory analysis
- SAND
L End of boring at 24"
—24
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - NN~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-9 UTM Northing*:  1641152.326 UTM Easting™: 202102.63
Boring Location: NA Surface Elevation*:  750.403
©
5
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
2 4 5 2
3 Soil Type Lithology Description X o 3 Comments
L 0 Some crushed stone
r ASPHALT
L 1 Some coke fragments, damp 1.0/2.0
:— 2 FILL MATERIAL 50
L 3 s }___;-___}___ Dark gray, medium plasticity, medium stiff, damp, 0.5/0.5
B ey little gravel (10%)
—4  [FFE SILTY CLAY
N o
L 5 PR Brown, medium grained, medium dense, well 0.5/1.0
B _‘;' e graded, damp
776 . - 50
—7 . oo q 0.2/1.0 Evidence of oxidation 7-16'
—9 e 0.3/1.0
}10 ° ) 25
S e 1.0/ 2.0
I R Soil sample (12-14") collected
- . GRAVELLY SAND at 14:15 and submitted for
C 13 .o 15/2.5 laboratory analysis
14 50
L 15 o : _5 ° Saturated 1.0/1.5 Groundwater at 15'
L 16 -D" O q Increase in angular gravel Reddish-brown 16-28'
17 e 1.0/1.0
18 e 50
—19 T 1.0/ 1.0
C20 |l

Page: 1 of 2

Exhibit 8 - Soil Management Plan - Page 36




Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-9 UTM Northing*:  1641152.326 UTM Easting™: 202102.63
Boring Location: NA Surface Elevation*:  750.403
©
2
> — £
g 5§ 3
Q.
8 = £
[0 9 ©
14 w @
Soil Type Lithology Description X E 3 Comments
Reddish-brown, coarse grained, loose, well graded,
saturated
0.5/ 0.5
50
0.5/1.0
SANDY GRAVEL Soil sample (24-28") collected
at 14:25 and submitted for
0.5/1.0 laboratory analysis, composite
50
0.5/1.0
i : SAND Dark brown, fine grained, poorly graded, saturated
B rl ;__.-;__.-;__.- Reddish-brown, medium plasticity, medium stiff,
20 [ damp NA/ NA
o
jSO : .E__.-.E__.-.E__.- 50
N
31 [ NA/ NA
L gy
B j. §§§ SILTY CLAY
32 Py Gray, low plasticity, very stiff, dry
N
—733 : -:?'--:?f-:?f NA/NA Soil sample (33-35") collected
- z §§§ 100 at 16:15 and submitted for
C 34 v __-;,.-__-;,.-__-;,.- laboratory analysis, 5-21-13
- e
L gy NA/NA End of borin '
- e g at 35
a5 EEEY
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-10 UTM Northing*:  1641177.8 UTM Easting™: 202749.04
Boring Location: NA Surface Elevation*:  752.760
©
5
> = =
2 g 2
- e} = [=3
€ 5] =) g
£ & o @
8 Soil Type Lithology Description X E 3 Comments
L 0 Some crushed stone
B ASPHALT
L 1 (Fill) some sand, gravel, and coke 1.0/42
-2 50
B CLAY
~3 1.0/ 33
j4 Brown, medium plasticity, medium stiff, moist, trace
r gravel (5%)
~5 0.5/0.5
-6 100
—7 SANDY CLAY 0.5/0.2
L 8 Soft Soil sample (8-10") collected at
r 16:00 and submitted for
L 9 1.0/ 0.5 laboratory analysis
L 10 Brown, fine grained, loose, well graded, moist, 75 Evidence of oxidation 10-12'
B trace gravel (5%)
1 SAND Saturated 0.5/0.5 Groundwater at 11'
} 12 Gray, low plasticity, stiff, little gravel (8%)
L i
+ i
— 13 [ 0.3/0.2
r i
.
—14 bt 100
15 LE4E) 0.2/0.2
L i
™
—16
r Aty SILTY CLAY
o
17 L 0.2/0.2
L i
D on Bt
18 g §§§ 100 Soil sample (18-20") collected
r P at 16:10 and submitted for
r T laboratory analysis
T 19 g 0.4/0.6
L 20 [ §§§ End of boring at 20'
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-11 UTM Northing*:  1641261.967 UTM Easting*: 201709.26
Boring Location: NA Surface Elevation*:  744.894
T
5
ey = =
2 g 2
- e} = [=3
€ 5] =) g
£ & o @
3 Soil Type Lithology Description X E 3 Comments
L0 ASPHALT Some crushed stone
L Some coke, dry
=1 5.0/ 0.5
-2 50
} 3 36/ 1.0
a4
B FILL MATERIAL
-5 53/ 1.0
6 20 Soil sample (6-8") collected at
r 9:15 and submitted for
7 60/ 1.0 laboratory analysis
L 8 ey (Fill) loose, saturated, trace sand and coke Groundwater at 8'
Fo REE 66/1.5
10 :E:E:E:E: CLAYEY GRAVEL 20 Rubber tire pieces at 10'
11 s 73/8.5
L 12 ?:‘h.h = Dark gray, medium grained, loose, saturated Brick at 12'
513 ;,; ° 86/ 6.0 Odor 8-18
e % 0
=15 | -'.°."_ | GRAVELLY SAND 74/7.0
T :
+ oL Te Increase in rounded gravel
A 77/ 13
18 g Gray, low plasticity, stiff, damp, t (5% 50 Sheen | | above cl
- S ray, low plasticity, stiff, damp, trace gravel (5%) een in gravel above clay
19 [ §§§ SILTY CLAY 56/ 18
I o
L oo B
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-11 UTM Northing*:  1641261.967 UTM Easting*: 201709.26
Boring Location: NA Surface Elevation*:  744.894
T
2
> = £
g & 2
- o = [=3
£ S Q &
[0} = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20
= P
Doy EBiE
L 21 ""'-;..-".J__"':J__"': 2715 Decrease in moisture content
r T with depth
s §§§ SILTY CLAY 100 Soil sample (24-24') collected
B j___"j___"j___"' at 9:25 and submitted for
23 [ 16/ 7 laboratory analysis
L Ry
L g End of boring at 24'
24
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Project Number: JM1710.320 Date Drilled: 5/7/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-12 UTM Northing*:  1641405.021 UTM Easting™: 201744.32
Boring Location: NA Surface Elevation*: ~ 746.393
©
2
> — £
o g ©
—~ o 3 =3
£ S Q &
£ & m é
Q a _
3 Soil Type Lithology Description X E 3 Comments
-0 [* e GRAVEL
L i : (Fill) black, coarse grained, coke fragments
—1 41/ 6.7
-2 SAND 75
} 3 27/ 8.5
L (Fill) some sandy clay, dark brown, medium stiff,
—4 §§§ damp, coke and brick fragments
r ey
r ey
L5 i 26/5.5
r ey
C <%~ SANDY CLAY
6 §§§ 75 Soil sample (6-8") collected at
- e 12:05 and submitted for
e §§§ 25/5.9 laboratory analysis
f iy '
r ey
[ s A
L [ Dark brown, medium grained, loose, saturated, Groundwater at 8'
r [ " some gravel
—9 _.: 23/ 8.0
} 10 :.. ° CLAYEY SAND 80
Ry 27/ 11
L 7 ,-':,-":,-'"' Gray, low plasticity, soft, moist, trace gravel
—12 r ) SILTY CLAY
- ]
L e Gray, medium/coarse grained, loose, well graded, Groundwater at 12.5'
18 |l saturated 26/ 12
Ca [T 50
L R ' 27/ 13 Visible sheen 12.5-19'
—1e e .
- J° "+ | GRAVELLY SAND Odor 12.5-20
A 28/ 21
—18 o0 60
—1g e 28/ 28
S0 Fo
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Project Number: JM1710.320 Date Drilled: 5/7/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-12 UTM Northing*:  1641405.021 UTM Easting*: 201744.32
Boring Location: NA Surface Elevation*: ~ 746.393
T
2
> — £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
g 4 5 2
3 Soil Type Lithology Description X o 3 Comments
B 20 FE Gray, low plasticity, stiff, dry, trace gravel (5%)
- T
21 [ 8.6/ 5.1
B gy
N
22 ieedq SILTY CLAY 100 Soil sample (22-24') collected
B j___"'§§ at 12:10 and submitted for
23 [ 6.2/ 1.9 laboratory analysis
B gy
L g End of boring at 24'
—24
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Project Number: JM1710.320 Date Drilled: 5/9/2013
ﬂ Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ .
ERV RN NN ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-13 UTM Northing*:  1641369.767 UTM Easting*: 201987.28
Boring Location: NA Surface Elevation*:  746.358
T
2
> — £
o g ©
- 1) = Q
£ o] a g
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Coke and gravel, damp
:—1 FILL MATERIAL 10/ 1.0
L 2 Gray, low plasticity, medium stiff, damp, little sand 50
B St (10%)
—3 [N SILTY CLAY 11/ 2.0
- o
;4 §§§ : Gray, low plasticity, medium stiff, damp
C5 s 13/ 1.0
C P
r P
—6 [ 75
B §§§ SANDY CLAY
7 ggg : o 7.0/1.0
r S
r P
—8 P
r P
S 17/1.0
L e Brown, medium grained, medium dense, well '
r e graded, moist
510 " o-° 50
-1 .'~°.; ] 12/2.0 Evidence of oxidation 11-16'
12 e Soil sample (12-14") collected
- Tael at 10:10 and submitted for
13 '.o S 21/ 2.0 laboratory analysis
—14 ° 50
- .= .°"{ GRAVELLY SAND
—15 |0 13/ 5.0
L 16 o : _‘; o Saturated Black staining, slight odor
B . 16-21'
=17 ] - -_': 9.0/ 2.0
—18 el 75
19 e 13/ 4.0
- 20 °
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-13 UTM Northing*:  1641369.767 UTM Easting*: 201987.28
Boring Location: NA Surface Elevation*:  746.358
T
2
> = £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 |-, - Decrease in gravel
. ..°i| GRAVELLY SAND
21 ;_,"';_,"';_,"' Gray, low plasticity, stiff, damp, trace gravel 12/3.0
—22 [ §§§ 100 Soil sample (22-24') collected
e SILTY CLAY at 10:20 and submitted for
C T laboratory analysis
23 Yoy 12/ 2.0
z §§§ End of boring at 24'
24
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-14 UTM Northing*:  1641377.961 UTM Easting*: 202269.53
Boring Location: NA Surface Elevation*:  749.852
T
2
> = £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Coke, damp
:— 1 FILL MATERIAL 0.5/ 0.5
-2 Reddish-brown, medium plastici i 50
= EgE , plasticity, soft, moist, trace
- g of sand and gravel
C . B
-3 F §§§ 0.3/0.2 Soil sample (3-5') collected at
F e SILTY CLAY 11:35 and submitted for
"4 R laboratory analysis
R
U
L 5 . o.' Grayish-brown, medium grained, loose, well 0.4/0.2
r I graded, moist
56 " o-° 50
S 0.4/0.2
L 8 oo . Saturated Groundwater at 8'
}9 ;_° o 0.4/0.2
—10 ° 50
- .= .°"{ GRAVELLY SAND
A R 0.3/0.2
} . X
EECHE 0.3/0.2
g R 50
15 [ 0.3/0.3
; 16 .#_.-’_.-* Gray, low plasticity, soft, moist, trace gravel (3%)
—17 % 0.4/0.2
18 A SANDY CLAY 100 Soil sample (18-20") collected
r _,.-"_,."'J-* at 11:45 and submitted for
" 19 §§§ 0.4/ 0.2 laboratory analysis
B ity o
L 20 §§§ End of boring at 20’
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Project Number: JM1710.320 Date Drilled: 5/7/2013
Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ™ .
R Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-15 UTM Northing*:  1641377.486 UTM Easting™: 202368.26
Boring Location: NA Surface Elevation*:  750.456
©
2
> — £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, crushed coal and coke, dry Fragments of brick and rock
1 72/12
B FILL MATERIAL
> 80
L 3 Light brown, fine/medium grained, loose, well 42/5.9
B graded, damp, little gravel (10%)
-4 Soil sample (4-6') collected at
F 14:15 and submitted for
L 5 56/ 11 laboratory analysis
- SAND
—6 90
—7 Saturated 38/ 10 Groundwater at 7'
L 8 . Brown, medium/coarse grained, loose, well graded,
r '_c-'_ i saturated
—9 |..:.° 24/ 7.0
“10 | 100
- " | GRAVELLY SAND
I PR 60/ 9.5
T2 [T :
L o, .. Increase in gravel
EEER I 25/ 13
L '|°I |'°|'| Light brown, non-plastic, medium stiff, wet
—14 100
- :|:|:|:| CLAYEY SILT
—15 IIIIIIII 40/ 13
L LI
= s Gray, low plasticity, medium stiff, moist
16
B iy
B iy
7 G 43/12
N
- #EE SILTY CLAY
T8 agy 100 Soil sample (18-20") collected
= T Soft, very moist at 14:25 and submitted for
L i ’ laboratory analysis
T Bt 18/ 4.9
L 20 I §§§ End of boring at 20'
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Project Number: JM1710.320 Date Drilled: 5/7/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - N~ | Project Name: B&B Investigation Driller: Ark
August Mack ?
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-16 UTM Northing*:  1641396.5 UTM Easting™: 202492.26
Boring Location: NA Surface Elevation*:  752.294
®
2
> = £
o g ©
—~ o 3 =3
E o o) =
£ & m é
> . . . a 5
8 Soil Type Lithology Description X a @ Comments
L O ] Some coke No odor
- COAL
I : 46/ 8.1
L Brown, fine - medium grained, loose, well graded,
2 RN damp 90
- , F <7 GRAVELLY SAND 35/
B e 10.1
4 :-*_.-*_.-* SANDY CLAY Reddish-brown, low plasticity, soft, moist
L o v Brown, fine - medium grained, loose, well graded,
—5 | damp 40/ 7.0
e [T 80— mm o :
L “.<".] GRAVELLY SAND oil sample (6-8'") collected at
- e 16:30 and submitted for
C o o] 48/ 8.0 laboratory analysis
L 8 Brown, fine grained, dense, poorly graded, Groundwater at 8'
r saturated
9 SAND 24/ 3.8
10 Brown, dense, saturated 100
= SILT
ey 42/
L o v Brown, fine/medium grained, loose, well graded, 10.8
r :;'_° . saturated
—12 e
C o 38/
—13 .
ST 11.6
—14 772" .| GRAVELLY SAND 100
15 D-__;'o 26/7.8
—16 o]
L 17 Brown, very fine grained, dense, poorly graded, 29/ 17
B saturated
18 100
L SAND Gray, coarse grained, loose, well graded,
—19 saturated, little gravel (10%) 27/ 9.5
[ 20
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Project Number: JM1710.320 Date Drilled: 5/7/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-16 UTM Northing*:  1641396.5 UTM Easting™: 202492.26
Boring Location: NA Surface Elevation*:  752.294
©
c
> = £
g 5§ 3
o o =%
3 o &
4 z ?
Soil Type Lithology Description X E 3 Comments
SAND Gray, fine grained, dense, poorly graded, 43/ 8.8
saturated, 2" of stiff clay
CLAY Gray 100
o Gray, medium grained, loose, poorly graded,
CLAYEY SAND saturated 27/ 79
Gray, coarse grained, loose, well graded, saturated
SAND
L -.o Gray, coarse grained, loose, well graded, saturated 14/ 6.0
A 100 Soil sample (26-28) collected
+ ", .| GRAVELLY SAND at 16:45 and submitted for
o7 o’ 9.9/6.0 laboratory analysis
C -° O | End of boring at 28'
—28 =
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-17 UTM Northing*:  1641369.532 UTM Easting™: 202723.49
Boring Location: NA Surface Elevation*:  754.290
©
5
> = £
2 g 2
- e} = [=3
€ 5] =) g
£ & i &
8 Soil Type Lithology Description X E 3 Comments
L O (Fill) black, some coal, coke, and gravel No odor, glass fragments
1 3.5/2.5
B SAND
> 90
L 3 Brown, low plasticity, medium stiff, moist 1.2/ 18
—4
-5 4.5/3.8
B SANDY CLAY Soft wet
6 90 Soil sample (6-8') collected at
L Low plasticity, medium stiff, moist |9:40 and subm|tt§d for
7 8.6/ 55 aboratory analysis
L 8 o e Brown, medium/coarse grained, loose, well graded,
r N c-' e saturated
—o [l 7.2/6.8
L e Groundwater at 9.5'
=10 |- .| GRAVELLY SAND 100
—nEn 7.7/8.2
; 12 :-"::-"::-’::-’; Low plasticity, stiff, moist, little gravel (10%)
- #EF ) SILTY CLAY
—13 e 7.3/9.9
r R
L SANDY CLAY Brown, low plasticity, soft, moist
14 Bl 5 — - —— o 100
L s rown, low plasticity, stiff, moist, little gravel (10%)
- Eae
-5 Lii 11.3/
- : -:?'--:?f-:?f Gray, damp 9.6
»
16 Py SILTY CLAY Soil sample (16-18") collected
- gy at 9:45 and submitted for
:— 17 : E.-{E.-JE; 1.3/3.3 laboratory analysis
- G
18 Gray, stiff, wet 100
B SILT
L 19 o v Gray, coarse grained, loose, well graded, saturated 1.2/3.4
L 20 o0 GRAVELLY SAND End of boring at 20'
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - N~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-18 UTM Northing*:  1641504.044 UTM Easting™: 201821.75
Boring Location: NA Surface Elevation*:  749.210
©
5
g £ =
—~ 8 o a
£ S Q &
[0 = ©
g 4 5 2
3 Soil Type Lithology Description X o 3 Comments
L O Black, some coal, coke, sand, and gravel, damp
C 330/
- 2.1
-2 100
L Some clay, brown, low plasticity, medium stiff, damp 1.100/
-0 3.9
-4 Soil sample (4-6") collected at
i 5 Black, some coal, coke, sand, and gravel, damp 1 ,580/ |1a15c2>?a?()r]r?/ Zﬁg:;'stit:d for
- 4.2
-6 100
- 270/
:— 7 FILL MATERIAL 37
8 Some black clay
9 88/ 3.2
10 80
L Red brick fragments 397/
- 3.0
L Brown, some clay, soft
—12
F s 480/
L Red brick fragments, wood pieces, saturated 4.6
L 14 Brown, medium grained, dense, poorly sorted, 60
B saturated 145/
L 15 SAND Dark gray 3.5 Odor (mainly in groundwater),
- groundwater sample (screened
" 16 from 15-22.5") collected and
L Coarse grained, loose, well sorted, saturated submitted for laboratory
r analysis
—17 47/1.5
—18 SANDY GRAVEL 75
C 214/
- 14.5
[ 20
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-18 UTM Northing*:  1641504.044 UTM Easting*: 201821.75
Boring Location: NA Surface Elevation*:  749.210
T
2
> — £
g 5§ 3
- e} = Q
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20
- 2 SANDY GRAVEL 225120
22 5 100
L Ry __.- Gray, stiff, low plasticity, dry Soil sample (22.5-24") collected
23 [l 19/ 8.6 at 11:35 and submitted for
L - §§§ SILTY CLAY laboratory analysis
i P End of boring at 24'
L oa .-__.-'.-__.-'.-__.-' na or boring a
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - N~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-19 UTM Northing*:  1641509.757 UTM Easting™: 202037.84
Boring Location: NA Surface Elevation*:  753.273
©
2
> — £
3 g °
—~ o < =2
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, some coal, coke, and gravel Refusal at 13' on first attempt
1 39/ 1.1
[ 2 75 Concrete fragments
—3 41/1.7
—4
- 150/
° 6.5
-6 60
= CLAY
- 110/
B 5.7
L 8 Soil sample (8-10") collected at
r 15:50 and submitted for
C o 215/ laboratory analysis
: 5-3
10 60
- 104/
- 3.1
12
18 Brownish-gray, fine grained, dense, poorly graded, 23/2.9
B o | CLAYEY SAND moist
[ 14 Gray, loose, poorly graded, moist 50 Soil sample (14-16") collected
r at 15:55 and submitted for
" 15 26/ 3.5 laboratory analysis
- SILTY SAND
— 16
L 17 Light brown, coarse grained, medium dense, well 26/3.9
B graded, saturated
—18 75
B SANDY GRAVEL
19 28/2.4
- 20
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Project Number: JM1710.320 Date Drilled: 5/8/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-19 UTM Northing*:  1641509.757 UTM Easting™: 202037.84
Boring Location: NA Surface Elevation*:  753.273
©
5
> = £
2 g 2
) = =3
3 o &
4 = @
Soil Type Lithology Description X a @ Comments
22/ 3.8
SANDY GRAVEL
50
5 B . . 16/ 4.9 . .
- FEEE SILTY CLAY ray, low plasticity, stiff, dry, little gravel (10%) Silty clay stained black
L HEHE Dark gray, fine grained, loose, poorly graded,
saturated
SILTY SAND
48/ 2.3
Dark gray, coarse grained, loose, well graded, 40 ~5" of coal tar in sandy gravel
saturated matrix at 29.5', on top of clay
51/ 4.6
SANDY GRAVEL
Soil sample (30-32") collected
at 16:00 and submitted for
370/ laboratory analysis
1,690 Groundwater sample
o (screened from 25-30')
o a0 e Gray, low plasticity, hard, dry, trace gravel 100 collected at 16:20 and
- iy submitted for laboratory
B S4E) SILTY CLAY analysis
C a1 BLEE 17/ 9.6
B el
L g End of boring at 32'
32 nand
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Project Number: JM1710.320 Date Drilled: 5/21/2013

A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark

/ : -+ M0~ ~1- | Project Name: B&B Investigation Driller: EFS - Mike
August Mack 9
 wivieaswssiae | Drilling Method:  Geoprobe Driller License: NA

Site Address: Indianapolis, IN GW Sample Method: NA

BBSB-20 UTM Northing*:  1641511.097 UTM Easting*: 202141.22

Boring Location: NA Surface Elevation*: =~ 753.631

% Recovery
PID/FID (ppm)
Soil Sample Interval

Soil Type Lithology Description

Comments

o| |Depth (ft.)

Coke, damp

FILL MATERIAL 18/ 1.2

N

N

75

(Fill) brown & black, medium plasticity, medium
stiff, moist, trace of coke fragments

2" white porous rock

23/ 2.0

w

A

Wealk, soft
Gray, no coke fragments below &'

30/ 9.0

[&)]

75

o]

12/ 6.0

~

oo

SILTY CLAY 19/ 7.5

[¢e]

75

_
o

Trace of sand (5%) and gravel (3%)

27/ 18

N
-

N
N

Soil sample (12-14") collected
at 10:00 and submitted for
52/ 28 laboratory analysis, BBSBD-10

-
w

75

_
EN

28/ 13

o
A T T T A R

N N

-
(]

Brown, medium grained, medium dense, well
CLAYEY SAND graded, moist, trace gravel 10%

R Brown, coarse grained, medium dense, well 16/ 14
S0l graded, saturated

-
~
lo
s
le

Groundwater at 17"

75

_
[o2]
0

GRAVELLY SAND
22/ 18

_
©
[}

N
o
0

Page: 1 of 2

Exhibit 8 - Soil Management Plan - Page 54




Project Number: JM1710.320 Date Drilled: 5/21/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Mike
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-20 UTM Northing*:  1641511.097 UTM Easting*: 202141.22
Boring Location: NA Surface Elevation*: =~ 753.631
T
2
> = £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [,
L 21 , - _é ° Some fine sand, little gravel 14/ 3.0
S22 | 100
[ 23 oo . Increase in rounded gravel 22/5.0
" 24 |.° . .o GRAVELLY SAND 5
= . o, ark gray
S25 |0 85/ 200
26 .,o . 100 Sheen and moderate odor
- Lol 26-28', 4" reddish-brown
27 | o o 110/ product on top of clay
- Pl 250
; 28 ;_,"';_,"';_,"' Gray, low plasticity, stiff, damp, trace gravel (5%)
29 [Faess 16/ 9.0
C gy
v
30 [, SILTY CLAY 100 Soil sample (30-32") collected
L E gy at 10:15 and submitted for
C oy F §§§ 13/ 8.0 laboratory analysis
r gy End of boring at 32'
32
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-21 UTM Northing*:  1641512.462 UTM Easting™: 202238.78
Boring Location: NA Surface Elevation*:  753.709
©
2
> = £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Brown, layers of coke and gravel
1 16/ 0.5
-2 60
}3 22/ 1.0
B SILTY CLAY
—4
L 5 Brown, medium plasticity, medium stiff, damp 32/ 1.6
-6 60
L 7 Brown, medium plasticity, soft, moist, trace gravel 33/1.8
—8
9 45/ 0.9
- SANDY CLAY
10 60 Soil sample (10-12") collected
r at 10:45 and submitted for
14 70/ 1.0 laboratory analysis
12
L Brown, medium grained, medium dense, poorly 107/
— 13 graded, saturated, trace gravel 0.4
4 75
L Dark gray Odor at 14.5-24'
L 15 66/ 53 Intermittent yellow product in
r sand 15-16'
—16
B SAND
47 100/
N Very little gravel 105
18 75
- 120/
- 140
20
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Project Number: JM1710.320 Date Drilled: 5/9/2013
Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
axMENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-21 UTM Northing*:  1641512.462 UTM Easting™: 202238.78
Boring Location: NA Surface Elevation*:  753.709
©
5
3 s =
3 o &
4 = @
Soil Type Lithology Description X a @ Comments
20 Moderate sheen 15-24'
—21 61/ 88
—22 100
SAND
23 70/115 Minor amount of intermittent
reddish-brown product 23-24'
24 Gray, fine grained, dense, poorly graded, saturated
25 e Gray, low plasticity, stiff, moist 26/19
o SILTY CLAY
—26 [ ;' Dark gray, coarse grained, loose, well graded, 100
N o.' . saturated
27 e 14/ 12
-"2+".1 GRAVELLY SAND
—28 -
29 ;'o 571290 Strong odor at 29-29.5'
ey Gray, low plasticity, hard, dry, trace gravel 3" of coal tar in matrix at 29.5'
30 | 100 on top of clay
ko Soil sample (30-32") collected
ety SILTY CLAY 3.2/ at 11:00 and submitted for
31 s 1 0 9 laboratory analysis
I :
I End of boring at 32'
(—32 |Amnds
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-22 UTM Northing*:  1641517.542 UTM Easting™: 202359.15
Boring Location: NA Surface Elevation*: ~ 754.031
©
5
> = £
2 g 2
—~ o 3 =3
€ 5] =) g
£ iz L @
8 Soil Type Lithology Description X E 3 Comments
L O Black, coal and coke
1 1.2/0.0
-2 50
L 3 18/0.0 Concrete fragments
B FILL MATERIAL
—4
5 27/0.0 Red brick fragments
6 40
L 7 i (Fill) brown, some coke fragments, soft, moist 31/0.0
r Eeret
8 Eris
B EEEE SILTY CLAY
9 s 40/ 0.9
- I
o AL 90
L PR Brown, medium to coarse grained, dense, well Soil sample (10-12") collected
= L . graded, moist at 16:40 and submitted for
11| ° GRAVELLY SAND 38/ 0.8 laboratory analysis
L 12 Gray, medium grained, dense, poorly graded, Groundwater at 12"
r saturated
T 13 46/
L SAND 10.3 Odor at 12-30"
4 80
L .. Dark gray, coarse grained, loose, well graded, 96/
15 e saturated 1,240 Yellow product 15-16'
C o :*| GRAVELLY SAND
N o)
L 17 s Gray, low plasticity, stiff, damp, trace gravel 771320
- s sITY cLAy
18 %
C e
L Liriii-ti SAND Gray, fine grained Sheen in fine sand at 18.5'
—19 e Gray, low plasticity, stiff, damp, trace gravel 35/ 82
L Gersese SILTY CLAY
[ 20 |t
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA

Site Address:

Indianapolis, IN GW Sample Method: NA

BBSB-22 UTM Northing*:  1641517.542 UTM Easting™: 202359.15
Boring Location: NA Surface Elevation*: ~ 754.031
©
5
> = E
g § =
—~ o < =2
£ o] a g
£ & T »
g . . L a 3
a Soil Type Lithology Description X a %) Comments
20 |-, -. Gray, medium/coarse grained, medium dense, well
B e GRAVELLY SAND graded, moist
521 EE Gray, low plasticity, stiff, damp, trace gravel 40/°90
- s SILTY CLAY
gy i 100
L Gray, dense, moist
23 SILT 45/ 400
524 o Gray, coarse, loose, well graded, saturated
[ * o "
—25 | ..o 33/ 220
—26 "% 100
27 |:°°" .| GRAVELLY SAND 25/ 89
- e
—28 .. N .2
29 | 30/ 96
—30 | et 100 . .
L e Gray, low plasticity, stiff, dry, trace gravel Soil sample (30-32') collected
B f§§ at 16:50 and submitted for
31 [#E5% SILTY CLAY 5 9.6/ 9.9 laboratory analysis
L S rown
i il End of boring at 32"
—32
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Project Number: JM1710.320 Date Drilled: 5/15/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-23 UTM Northing*:  1641509.004 UTM Easting™: 202539.46
Boring Location: NA Surface Elevation*:  753.904
©
2
> = £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) some coke, damp
1 8.0/ 2.0
-2 50
i 5 108/
L 2.0 2" of white porous rock, odor in
r fill material
—4
- SAND AND
—5 ORAVEL 58/ 2.0
6 10
7 60/ 1.0
L 8 Soil sample (8-10") collected at
r 10:10 and submitted for
L 9 35/ 20 laboratory analysis
L 10 Brown, medium grained, loose, poorly graded, wet 40
=11 SAND 40/ 20
L 12 -:o‘ .. Black, coarse grained, loose, well graded, saturated Groundwater at 12"
13 e 90/ 21
—1a 25
B . .° 1 GRAVELLY SAND
15 e 110/ 87
SN
L 17 Gray, fine grained, medium dense, poorly graded, 80/ 106
B saturated
18 75 Odor 18-22"
B SAND
—19 95/ 400
- 20
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Project Number: JM1710.320 Date Drilled: 5/15/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-23 UTM Northing*:  1641509.004 UTM Easting*: 202539.46
Boring Location: NA Surface Elevation*:  753.904
T
2
> — £
g 5§ 3
o o [}
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
Medium grained, rounded gravel 44/ 523
100
25/ 31
SAND
13/ 12
100 Soil sample (27-28') collected
at 10:20 and submitted for
- i 7.0/ 8.0 laboratory analysis
Gray, low plasticity, stiff, damp, trace of sand and . :
SILTY CLAY gravel u End of boring at 28"
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - NN~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ .
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-24 UTM Northing*:  1641499.863 UTM Easting™: 202641.39
Boring Location: NA Surface Elevation*:  754.923
©
§
g £ 3
- 3 o 2
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Coke, damp
1 2.0/1.0
2 50 Trace of brick at 2'
—3 FILL MATERIAL 1.0/ 8.0
j4 Trace of light brown sand
-5 1.0/3.3
L 6 Dark brown, medium grained, loose, well graded, 20
B moist, little gravel (10%)
=7 + CLAYEY SAND 0.5/2.0
L 8 Tan, medium grained, loose, poorly graded, moist, Soil sample (8-10") collected at
- trace gravel (5%) 15:00 and submitted for
L 9 1.5/ 2.0 laboratory analysis
—10 SAND 50
— 1 Saturated 1.0/3.0 Groundwater at 11'
L 12 -:o‘ .. Dark gray, coarse grained, loose, well graded,
B '_c-'_o_ . saturated
L 13 , <o _'° 2.0/'57 Trace of intermittent
- Y reddish-brown product, odor
YRR 60 13-15'
U PP 3.0/
; 15 _.o.. . GRAVELLY SAND 777
“e [ L.
—7 2.0/ 38
L 18 Gray, fine grained, loose, poorly graded, saturated 80
—19 SAND 1.0/ 38
a 20
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ g
 wivieaswssiae | Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-24 UTM Northing*:  1641499.863 UTM Easting*: 202641.39
Boring Location: NA Surface Elevation*:  754.923
T
2
> = £
g 5§ 3
o o [}
3 o &
14 L @
Soil Type Lithology Description X E 3 Comments
1.0/ 42
100
1.0/ 18
SAND Medium grained
1.0/ 8.0
100
1.0/8.0 No deep sample
End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack (™ °
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-25 UTM Northing*:  1641537.376 UTM Easting™: 202848.55
Boring Location: NA Surface Elevation*:  754.621
©
c
> = £
o g ©
—~ o 3 =3
£ 8 a 5
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 0 Coke, damp
1 13/0.5
- FILL MATERIAL
L 2 4" of Gravel and crushed stone 50
-3 8.0/1.2 2" of red brick
i4 S Br;)wn, medium plasticity, soft, moist, trace gravel
B sy (5%)
r )
r )
F5 s 42/1.0
r )
-
6 §§§ Light brown 75
r )
= SANDY CLAY
A, 12/05
r )
r )
r )
—8 )
I~ )
- L 18.5/
=Y g 46
= £
- £
L 10 i Reddish brown, medium grained, loose, poorly 50 Soil sample (10-12") collected
- : ;] SAND graded, moist at 16:20 and submitted for
L 11 i : Tan, fine, medium dense, poorly graded, wet 22/ 3.0 laboratory analysis
L s Brown, low plasticity, stiff, damp ’ Odor and oxidation in sand
r e §§§ seam
12 e
N
} 13 :: :ﬁgf’: SILTY CLAY 10/0.5
N
4 [l 75
- e
N
15 e 1.2/ 0.3
L J.|'f| |J.|'f| SILT Gray, low plasticity, medium stiff, wet
16 o --| GRAVELLY SAND Brown, coarse, loose, well graded, saturated Saturated at 16'
L R Gray, low plasticity, stiff, damp, trace gravel (5%)
17 e
7 0.8/0.2
N
- 18 L §§§ SILTY CLAY 100
o B
—19 e 0.8/0.2
I
- 20 -"'"--"""-""" Dry
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Project Number: JM1710.320 Date Drilled: 5/9/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-25 UTM Northing*:  1641537.376 UTM Easting*: 202848.55
Boring Location: NA Surface Elevation*:  754.621
T
2
> = £
g 8§ 2
- o) =] Q
£ S Q &
[0} = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20
- e
- T
21 [ 1.2/0.4
B gy
7
22 ieedq SILTY CLAY 100 Soil sample (22-24') collected
B j___"j___"j___"' at 16:30 and submitted for
23 [ 1.0/ 0.2 laboratory analysis
B gy
L g End of boring at 24'
—24
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Project Number: JM1710.320 Date Drilled: 5/21/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-26 UTM Northing*:  1641477.359 UTM Easting™: 202917.48
Boring Location: NA Surface Elevation*:  755.062
©
2
> — £
o g ©
—~ o 3 =3
€ 5] =) S
£ & m é
2 . . - a S
8 Soil Type Lithology Description X a @ Comments
L 0 Crushed stone Refusal at 5' on attempt #1
B GRAVEL
L 1 (Fill) brown, coarse, medium dense, well graded, 17/0.5
B damp
- 60
—3 SANDY GRAVEL 40/ 1.0
—4
L 5 Dark gray, medium plasticity, medium stiff, moist 51/14 Odor at 5-15'
6 70
o 365/
C 710
B SANDY CLAY
L 8 Soil sample (8-10") collected at
r 10:10 and submitted for
" 560/ laboratory analysis
L 840 Black staining (9-10")
L 10 Brown, fine grained, dense, poorly graded, 100 Groundwater at 10’
r saturated
F SAND 595/
= 1,030
L SILTY CLAY Brown, medium plasticity, soft, wet
L 12 Brown, fine grained, stiff, dense, wet
L SILT
—13 140/ 96
C Gray, low plasticity, stiff, damp
14 SILTY CLAY 100
L Brown, fine grained, dense, poorly graded,
—15 saturated 51/ 29
—16 SAND
—17 13/ 1.1
L SILT Brown, fine, dense, saturated
L 18 Gray, fine grained, dense, poorly graded, saturated 100
- SAND
—19 15/ 3.9
L 20 P SILTY CLAY Gray, low plasticity, stiff, dry, trace gravel
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Project Number:  JM1710.320 Date Dirilled: 5/21/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-26 UTM Northing*:  1641477.359 UTM Easting*: 202917.48
Boring Location: NA Surface Elevation*:  755.062
T
2
> = £
g & 2
- o = [=3
£ S Q &
[0} = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
- 20 Er Groundwater sample
r ;__.1'.:.-_:1'.;::__. (screened from 5-15") collected
L 21 o 3.2/0.7 at 10:30 and submitted for
= oy ’ ' laboratory analysis, MS/MSD
7
22 e SILTY CLAY 100 Soil sample (22-24") collected
B j___"j___"j___"' at 10:20 and submitted for
23 [ 29/01 laboratory analysis
L Ry
L g End of boring at 24'
24
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - NN~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ ?
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-27 UTM Northing*:  1641644.161 UTM Easting*: 202128.08
Boring Location: NA Surface Elevation*:  750.562
T
2
> = £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) some coke and gravel, moist
1 1.0/ 0.4
-2 50
—3 2.0/ 41
L Brick fragments at 3.5'
—4
-5 CLAY 2.0/ 36
-6 30
7 2.0/ 28
8 Brick fragments at 8'
9 3.0/ 47
10 [ FAis Gray, high plasticity, soft, moist 50
- L
11 s 4.0/ 64
—12 A SANDY CLAY Soil sample (12-14") collected
r ;__'*,.-j,.-" : at 9:40 and submitted for
13 '_.-?_.-?_.-"'; ; 71??/ laboratory analysis
r S 9
-, 60
L SR s Gray, medium dense, well graded, wet Odor 11-24'
Cas S0 9.0/
L ool Saturated 139 Groundwater at 15'
} 16 _. ° . GRAVELLY SAND
} 17 _.:_'o.-'. 8.0/ 51
18 4 CLAY Gray, medium stiff, moist 50
L <o ] Gray, medium dense, well graded, saturated
;19 ¢ -" | GRAVELLY SAND 6.0/64
= 20 D. .e
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-27 UTM Northing™:  1641644.161 UTM Easting*: 202128.08
Boring Location: NA Surface Elevation*:  750.562
T
5
- 3 o 2
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [,
RIS 10/ 72
a2 75
—23 _'-'.'°."_.' GRAVELLY SAND 18/ 190
S [ e
25 60/ 68 Odor, reddish-brown, DNAPL
B M 25-26'
; 26 j__,:j__,"'j__,"' Greenish-gray, low plasticity, stiff, damp 75
27 [ 15/ 73
B e
I d
28 [
- by
N
—29 [t SILTY CLAY Gray 1.0/ 57
B e
O
30 rg 100 Soil sample (30-32) collected
r b, §§§ at 9:50 and submitted for
i S laborat lysi
- 31 : 555 1 0/ 70 aboratory analysis
L e End of boring at 32'
[ gy et
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-28 UTM Northing*:  1641599.69 UTM Easting*: 202191.39
Boring Location: NA Surface Elevation*:  752.329
T
2
> — £
g 5§ 3
- e} = Q
£ 8 a 5
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L0 [® e, Some crushed stone
L ® .
L ® o0
1 [4®,® ¢ GRAVEL 2.0/2.0
L Peoe q
L o 9 °
[ 2 (Fill) some coke and gravel, moist 50 2-3' higher in elevation than
B BBSB-27
3 5.0/ 4.0
—4
-5 10/ 4.0
6 CLAY S Odor 6-18'
}7 13/ 8.0
—8
n ° Very soft 13/ 22
L 10 s Dark gray to black, low plasticity, medium stiff, 50
B .- §§§ damp
=11 [y 15/ 43
C gy
C gy
o [
- gy
N
— 13 [#5enes SILTY CLAY 18/ 49
C gy
AL # %4 50 Soil sample (14-16") collected
r : 555 Iatb1 1:40 and stjbmitted for
L s aboratory analysis
19 gy Soft, moist 78/ 53 yanas
- b
L 16 l.-. :‘ l. .l-'. Black, medium dense, well graded, medium
r oo grained, damp
7 e 52/ 70
L o . Groundwater at 18'
L 18 e g GRAVELLY SAND Saturated 50 Reddish-brown product at
L oo 18-20' & 22-28'
19 |-ie 215/ Odor 18-28'
- ol 184
| - 20 -O .. A
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ °
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-28 UTM Northing*:  1641599.69 UTM Easting™: 202191.39
Boring Location: NA Surface Elevation*:  752.329
©
5
- 3 o 2
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 20 |-, - Trace of clay
—21 [ e 105/ 55
—22 ° GRAVELLY SAND 75
T I 165/
A 300
Dark gray, fine, loose, poorly graded, saturated Sheen on fine sand
146/
914
SAND
100 Heaving sand, EFS cannot go
deeper with current tooling. No
190/ deep sample.
Black, medium dense, well graded, medium 143
GRAVELLY SAND grained, damp End of boring at 28"
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-29 UTM Northing*:  1641583.294 UTM Easting™: 202804.24
Boring Location: NA Surface Elevation*:  754.384
©
2
> — £
o g ©
- o o =
€ 5] =) S
< o T )
g . . - - 5 =
8 Soil Type Lithology Description X a @ Comments
L 0 Some crushed stone No odor
r ASPHALT
-1 (Fill) black, some coke, dry 1.2/3.2
-2 60
B SANDY GRAVEL
3 1.8/ 2.0
j4 s Dark brown, medium plasticity, medium stiff, damp Soil sample (4-6") collected at
r o L 13:15 and submitted for
"5 :-_'j;_'j;_'j : 292/32 laboratory analysis
C o
r o
r A
7 ggg : 2.0/0.0
L §§§ 2" Coarse sand, dry
; 8 ggg : SANDY CLAY Light brown
I~ A
; 9 ggg ; Saturated 2.70.4
= A
—10 ;_-;;;;; ’ 50
- A
- o
—11 ;-;;-;ﬁ , 3.2/ 0.6
N
12 Some gravel
B A Brown, low plasticity, stiff, damp, trace gravel
- e
— 13 [ 14/ 2.7
r e
W7
M 60
B ;.-:;;.-:;.-: SILTY CLAY
15 g 52/1.2
L e
L e
l—16 |[# ¥ ¥
= e
o
L 7 Gray, fine grained, dense, poorly graded, saturated 6.7/3.5
—18 100
B SAND
—19 4.9/1.2
[ 20
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-29 UTM Northing*:  1641583.294 UTM Easting*: 202804.24
Boring Location: NA Surface Elevation*:  754.384
T
2
> — £
g 5§ 3
o o [}
3 o &
14 L @
Soil Type Lithology Description X E 3 Comments
1.3/0.2
SAND
100
Gray, low plasticity, stiff, dry, trace gravel 1.3/0.1
0.5/ 0.2
SILTY CLAY
100 Soil sample (26-28') collected
at 13:30 and submitted for
0.6/ 0.2 laboratory analysis, MS/MSD
End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-30 UTM Northing*:  1641729.96 UTM Easting™: 201938.55
Boring Location: NA Surface Elevation*:  747.487
©
5
> = £
2 g 2
- e} = [=3
€ 5] =) S
[0 = ©
2 4 = 2
8 Soil Type Lithology Description X a @ Comments
L O Some coke and gravel
1 2.0/1.5
B FILL MATERIAL
> 50
L 3 (Fill) Brown and blue, fine grained, loose, poorly 2.0/0.5
B SAND graded, damp
j4 (Fill) Gray, coarse grained, loose, well graded, moist
B GRAVELLY SAND
L 5 (Fill) Gray, medium plasticity, soft, trace of sand 1.5/0.5
B and gravel, moist
[ 6 (Fill) Brown and black, some coke fragments, 50
B SANDY CLAY non-plastic, medium stiff, damp
7 2.0/1.0
8 i Ii Ii Ii | Brown, low plasticity, soft, damp
C LT
—9 :|:|:|:| CLAYEY SILT 2.0/1.5
= L
“ 1o MhN
—10 Sl - . 50 ;
L SR Dark gray, coarse grained, medium dense, well Soil sample (10-12") collected
- Tael graded, moist at 15:30 and submitted for
TS ° o 50/1.0 laboratory analysis
—12 ) c ._.: Light gray, saturated
—13 | 1.5/2.4
B '_1-'_0_ .| GRAVELLY SAND
j 14 ’. e. © 25
s o] 1.0/ 2.0
16 [ce :
L o - Black Groundwater at 16
L 17 i Gray, low plasticity, hard, damp, trace gravel (5%) 1.0/1.3
P 100
18 L §§§ Soil sample (18-20") collected
r e SILTY CLAY at 15:40 and submitted for
r ey laboratory analysis
—19 Yoy 1.0/1.0
- 20 [# §§§ End of boring at 20'
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack (™ °
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-31 UTM Northing*:  1641715.619 UTM Easting*: 202148.62
Boring Location: NA Surface Elevation*: ~ 749.500
©
2
> — £
g 5 2
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) damp Refusal at 6', moved ~5' SW
L 1 SAND AND 1.0/1.0 Refusal at 4', moved ~5' NW
L GRAVEL
2 Some coke 60
L 3 J Ry (Fill) dark gray, medium plasticity, medium stiff, 2.0/10 Odor 3-26'
- gy moist, trace of sand, gravel, and coke
= gy
S
.7
e I Ef 50
r & f':ﬁjﬁj Black, increase in coke, very soft
- 7 :: :ﬁg:ﬁ 27/ 70
E ey
T EEEE
s G27Y)
L gy
N
—9 [ ijﬁf; SILTY CLAY 36/ 88
N
T
=1 et 33/ 76
B gy
w
12 P Soil sample (12-14") collected
B : ,.’_:_-"_._’:-",.’_:_-" at 14:20 and subr_nitted for
13 E___"'E___"'E___"' 82/ 94 laboratory analysis
B gy
i 50
o EEEY
L 15 1 o Dark grayish-black, coarse grained, medium dense, 607103 Groundwater, sheen, and
- Te well graded, saturated intermittent reddish-brown
" 16 ..° e product at 15'
AN 52/ 88
- .2 .° 1 GRAVELLY SAND
18 e 50
—19 ;-o-:;'° 50/ 138
- 20 °
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-31 UTM Northing*:  1641715.619 UTM Easting*: 202148.62
Boring Location: NA Surface Elevation*: ~ 749.500
T
5
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [,
2t e 37/ 103
—22 . oo 4 50 Reddish-brown product 22-26'
s inl ] 112/
- 23 SO GRAVELLY SAND 650
2 u "o o Increase in rounded gravel
o5 [ 96/ 530
L 26 .o;.. Ey Dark brown, low plasticity, hard, damp, trace gravel 75 Soil sample (27-28") collected
- : ;§§ (5%) at 14:30 and submitted for
07 [#55%4 SILTY CLAY 22/ 50 laboratory analysis
I
i gy End of boring at 28'
28
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Project Number: JM1710.320 Date Drilled: 5/14/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-32 UTM Northing*:  1641711.709 UTM Easting*: 202250.94
Boring Location: NA Surface Elevation*:  751.803
©
2
> = £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 0 Probed first bore hole and hit
= CONCRETE refusal at 10', very hard, might
L 1 3.0/ 40 be concrete. Black oil on
L (Fill) some coke ' bottom of cutting shoe. Probed
r second hold, refusal again at
Lo 50 10. No black oil. Hole 3, no
B refusal at 10'".
—3 4.0/ 35
—4
~5 et 10/ 53
B SAND AND
6 GRAVEL 50 Green sheen 6-8'
r 35/
-7 1,599
—8
9 96/ 539
—10 50
L 1 Black, medium plasticity, medium stiff, moist 90/ 715
L 12 Light brown Soil sample (12-14") collected
B Soft at 10:00 and subr_nitted for
—13 §§§ | SANDY CLAY 175805/ laboratory analysis
r P
W
T qg P 0
B >
I
L 15 o e Black and gray, coarse, loose, well graded, 95/ 838 Groundwater at 15'
B "‘;'.u. : saturated
—16 ..o
- o 125/
A PSY 530
- .e .° 1 GRAVELLY SAND
18 e 50
SR 123/
R 400
L 20 |..o
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Project Number: JM1710.320 Date Drilled: 5/14/2013
Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ ?
FU RO M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-32 UTM Northing*:  1641711.709 UTM Easting*: 202250.94
Boring Location: NA Surface Elevation*:  751.803
T
2
> — £
E r—
~ 2 5 2
£ 3 ey £
[0 = ©
g 4 5 2
3 Soil Type Lithology Description X o 3 Comments
20 [,
et 210/
2L 600
T oo o ] GRAVELLY SAND 50
T o3 |-lot 65/ 66
s J.. # 7| SILTY CLAY Dark gray, low plasticity, stiff, damp, little gravel
—24 L (10%) o oa
.. 'D' . Black and gray, coarse grained, loose, well graded, Reddish-brown product 24-26
te et saturated
—25 |. . :.° GRAVELLY SAND 66/ 115
26 o .’ Brownish-gray, low plasticity, stiff, damp, trace 75 Soil sample (26-28') collected
y f;f;f gravel (5%) at 10:10 and submitted for
27 [#E%% SILTY CLAY 4.0/ 9.0 laboratory analysis
e End of boring 28'
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Project Number: JM1710.320 Date Drilled: 5/14/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-33 UTM Northing*:  1641713.079 UTM Easting*: 202384.97
Boring Location: NA Surface Elevation*: ~ 771.032
T
2
> — £
g 5§ 3
£ 8 = g
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Hole 1: Refusal at 4',
= CONCRETE greenish-product in borehole
—1 15/ 26 o S
L (Fill) brown, low plasticity, medium stiff, dry Hole 2: Refusal at 4'
B SILTY CLAY
[ 2 (Fill) black, wet 20 Hole 3: Refusal at 4'
r SAND AND
—3 GRAVEL 60/ 115
L End of boring at 4'
—4
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Project Number: JM1710.320 Date Drilled: 5/14/2013

A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-34 UTM Northing*:  1641709.876 UTM Easting*: 202449.25
Boring Location: NA Surface Elevation*: ~ 751.591
T
2
> — £
g 5§ 3
- e} = [=3
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 0 Hole 1: Refusal at 4'
- CONCRETE
-1 NA/NA Hole 2: Refusal at 4'
B (Filly
2 NA Hole 3: Refusal at 4'
C SAND AND groundwater in borehole below
3 GRAVEL NA/ NA concrete, sheen on
B groundwater
4 End of boring at 4'
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Project Number: JM1710.320 Date Drilled: 5/14/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-35 UTM Northing*:  1641710.9356 UTM Easting™: 202534.59
Boring Location: NA Surface Elevation*:  751.988
©
5
g £ =
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Some crushed stone, wet
1 CONCRETE 93/ 13
L 2 Black, high plasticity, soft, moist 50
L Py 68/ Intermittent black product at 2.5'
N
C gy
a4 e
N
i gy 32/
—5 [ SILTY CLAY — - -
- S Brownish-gray, medium stiff 1,300
A
[ 6 §§§ Black, soft 100 Soil sample (6-8') collected at
r el 14:20 and submitted for
LB §§§ 60/ laboratory analysis
B e 1,869
= g
L 8 Greenish-gray, medium grained, medium dense, Yellowish-brown product 8-10'
- well graded, wet, trace gravel (5%)
o 140/
C 2,400
10 75
=11 46/ 788
B SAND
—12
[ 13 Saturated 40/613 Groundwater at 13'
—14 100
L 15 Gray, low plasticity, medium stiff, moist 22/ 164
B CLAYEY SILT
L 16 Dark gray, fine grained, loose, well graded,
B saturated
—17 17/ 135
18 SAND Medium grained 75
19 13/ 426
- 20
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Project Number: JM1710.320 Date Drilled: 5/14/2013

A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-35 UTM Northing*:  1641710.9356 UTM Easting*: 202534.59
Boring Location: NA Surface Elevation*:  751.988
T
2
> — £
o g °
) = =3
3 o &
14 L @
Soil Type Lithology Description X E 3 Comments
12/ 230
Coarse grained 100
9.0/
SAND 145
13/ 186
EE Gray, low plasticity, stiff, damp, trace gravel 100 Soil sample (26-28') collected
C 7 §§§ at 14:35 and submitted for
07 [#55%4 SILTY CLAY 13/ 16 laboratory analysis, MS/MSD
I
i gy End of boring at 28'
—28
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Project Number: JM1710.320 Date Drilled: 5/14/2013

A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - N~ ~1- | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ .
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-36 UTM Northing*:  1641708.217 UTM Easting*: 202654.38
Boring Location: NA Surface Elevation*:  753.745
IS
2
> — £
g & 2
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Crushed stone, damp
1 GRAVEL 4.0/ 8.0
2 (Fill) moist 50
B SAND AND
-3 GRAVEL 6.0/22
L Wet
-4 (Fill) wet Coal tar 4-6'
5 48/ 75
6 COAL 50 Refusal at 9'. Moved ~5' N. on
F opposite side of drive. Same
L 7 6.0/ description with refusal at 10'".
S 351 Third hole, moved ~5' E. from
r halfway point between first and
g _ _ second holes. Refusal at ~2'in
L Gray, medium grained, poorly graded, wet third hole.
9 SAND NA | NA/NA
L End of boring at 10’
—10
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Project Number: JM1710.320 Date Drilled: 5/10/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack | ™ =
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-37 UTM Northing*:  1641719.344 UTM Easting™: 202770.84
Boring Location: NA Surface Elevation*:  754.385
©
2
> = £
o g ©
- o o =
€ 5] =) S
< ) T ®
g . . - - 8 5
8 Soil Type Lithology Description X a @ Comments
L 0 [®.a_ % GRAVEL iy black Odor at 0-18'
L ill) blac!
|, 7oz saovouay 14.6/
L b °e, (Fill) tan, some crushed stone 1.2
= o® ® ¢ GRAVEL
L p? o o
2 9 a . 75
L (Fill) black, some sand and gravel
- CLAY 330/
-3 120 Intermittent product
r Some crushed stone (reddish-brown) at 3-3.5'
—4 CONCRETE
L (Fill) black, some wood fragments 6/ 62
—5
B SILTY CLAY S
L 6 Black, medium plasticity, soft, moist 75 Intermittent product
r (reddish-brown) at 6-7'
-, 188/
= 151
L 8 Soil sample (8-10") collected at
r 15:50 and submitted for
9 SANDY CLAY 93/ 111 laboratory analysis
L 10 Gray, medium stiff, trace gravel 50
=11 32/90
L 12 Dark gray, coarse grained, loose, well graded, Saturated at 12"
L saturated 106/ Product, reddish-brown, yellow
—13 190 around edges of product, at
C 12-13.5'
—14 75
—15 SANDY GRAVEL 39/ 110 Sheen at 12-18'
—16
—17 95/ 220
18 fae - — - 100 3" coal tar on sandy clay
B o Gray, medium plasticity, stiff, damp, trace gravel Soil sample (18-20') collected
C Py at 16:00 and submitted for
—19 ??? SANDY CLAY 4.3/ 18 laboratory analysis
C E
C E
[ 20 [
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Project Number: JM1710.320 Date Drilled: 5/10/2013

A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-37 UTM Northing*:  1641719.344 UTM Easting™: 202770.84
Boring Location: NA Surface Elevation*:  754.385
T
2
> — £
g 5§ 3
- e} = Q
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
[ 20
- SANDY CLAY
L 21 R Gray, medium to coarse grained, medium dense, 5.6/9.1
B _ ;] SAND well graded, saturated
L 22 gy Gray, medium plasticity, stiff, dry, trace gravel 100 Soil sample (22-24") collected
C 7 §§§ at 16:05 and submitted for
2 7 siTveLaY 2.0/ 0.3 laboratory analysis
i e End of boring at 24'

N
N
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-38 UTM Northing*:  1641746.75 UTM Easting™: 202004.86
Boring Location: NA Surface Elevation*:  747.112
©
2
> — £
o g ©
- o o =
£ S Q &
£ & m é
Q a _
3 Soil Type Lithology Description X E 3 Comments
L O Black, some coal, coke, sand, and clay, damp
1 96/ 1.2
2 50 Blue staining 2-4'
L 111/
- 3 FILL MATERIAL 14
4 Odor at 2-20
-5 98/7.2
L 6 Black, medium plasticity, medium stiff, moist 75 Soil sample (6-8') collected at
r 14:00 and submitted for
} 7 SILTY CLAY 1g57/ laboratory analysis
L 8 Dark gray to black, medium grained, dense, damp,
r poorly graded
9 SAND 87/ 3.1
L 10 ::0: .. Black, coarse, medium dense, well graded, 80 Groundwater at 10’
B '_o.' e . saturated
I S 140/ 29 Sheen 10-14'
12 A
B s ="] GRAVELLY SAND
} 13 | :_'o: . 155/ 32
4 [ e 90
L 15 SILTY CLAY Brown, stiff, damp
- Black, coarse, loose, well graded, saturated 129/ 35 Groundwater sample
- (screened from 9-19') collected
[ 16 at 14:20 and submitted for
- laboratory analysis, Duplicate
r sample
Y 133/ 41
B SANDY GRAVEL
18 90
—19 130/ 38
- 20
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
CVIEANNENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-38 UTM Northing*:  1641746.75 UTM Easting*: 202004.86
Boring Location: NA Surface Elevation*:  747.112
T
2
> — £
g 5§ 3
o o [}
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
SANDY GRAVEL
L iy Brown, low plasticity, stiff, dry 100/ 31
N
—22 [ §§§ Gray 100 Soil sample (22-24') collected
r e SILTY CLAY at 14:15 and submitted for
} 23 §§§ 9.1/ 2.7 laboratory analysis, MS/MSD
B N : §§§ End of boring at 24"
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-39 UTM Northing*:  1641794.035 UTM Easting™: 202053.28
Boring Location: NA Surface Elevation*:  748.215
©
5
- 3 o 2
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, some coal, coke, sand, gravel, and clay
1 120/ 11
2 60 Blue staining 2-4'
an 680/
L 870 Wood chips at 2-10'
—4 FILL MATERIAL Odor at 2-20"
-5 450/ 39
-6 30
- 390/
-7 155
L 8 (Fill) black, soft, moist Soil sample (8-10") collected at
r 16:25 and submitted for
C o 930/ laboratory analysis
C 250
B SANDY CLAY
10 90
L 1 Light gray, some crushed stone 105795
B GRAVEL
L 12 Dark gray, low plasticity, stiff, damp
- 510/
- 13 SILTY CLAY 600
L 14 Black, coarse, medium dense, well graded, 50 Groundwater at 14'
r saturated
C s 1,200/
L 780 Yellow/brown product 14-16'
—16
o 17 320/
B SANDY GRAVEL 105
18 100 Groundwater sample
- (screened from 10-20')
[ 19 365/ collected at 16:45 and
L 284 submitted for laboratory
r 20 analysis
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-39 UTM Northing*:  1641794.035 UTM Easting*: 202053.28
Boring Location: NA Surface Elevation*:  748.215
T
2
> = £
o g ©
—~ o < =2
£ S Q &
£ s T é
§ Soil Type Lithology Description X E 3 Comments
it Brown, low plasticity, dense, damp, trace gravel
Gray, dry 20/ 5.7
i “Z77 SILTY CLAY 100 Soil sample (22-24') collected
r % §§§ at 16:35 and submitted for
o3 ____..-____..-____..- 7.2/ 0.1 laboratory analysis
C i
L ey End of boring at 24'
24
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Project Number: JM1710.320 Date Drilled: 5/13/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : -+ M0~ ~1- | Project Name: B&B Investigation Driller: Ark - Chris
AugustMack ™ ‘
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-40 UTM Northing*:  1641783.689 UTM Easting*: 202225.18
Boring Location: NA Surface Elevation*:  751.421
w
5
- 3 o 2
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 0 [® e .Y GRAVEL
B ot (Fill) black, damp, some coke
—1 s S 0.5/4.0
2 [ 50
3 :.z;-' _- 0.5/7.5 Odor 3-28'
4 [T
B °. .| GRAVELLY SAND
—5 e 3.0/ 14
6 | o . _' Increase in coke 25
—7 s 32/ 51
—8 B c;_' Wet, decrease in coke
L 9 > Black, medium plasticity, soft, moist, trace gravel 23/ 313
10 100 Soil sample (10-12") collected
- at 11:10 and submitted for
14 27/ 875 laboratory analysis
12 SANDY CLAY
—13 25/ 750
—14 100
L 15 Gray, fine grained, loose, poorly graded, wet 23/ 650
—16 SAND
L 17 - Greenish-gray, medium grained, medium dense, 45/ 900 Groundwater at 17'
L :é. S well graded, saturated Trace of yellowish brown
—18 .. :.° 50 product
B " "] GRAVELLY SAND
—19 °. ] 45/ 750
- 20 | o |
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Project Number: JM1710.320 Date Drilled: 5/13/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark - Chris
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-40 UTM Northing*:  1641783.689 UTM Easting*: 202225.18
Boring Location: NA Surface Elevation*:  751.421
T
5
- 3 o 2
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [,
RIS 38/ 400
S22 | 100
SRR 51/ 799
" 24 |.° . .o GRAVELLY SAND | :
+ oo, ncrease in rounded gravel
S25 |0 18/ 250
“o6 | 100
27 =° o 13/ 124 Reddish-brown product on top
B . of clay 27-28'
; 28 ;_,"';_,"';_,"' Gray, low plasticity, hard, damp, trace gravel (5%)
29 [Faess 30/ 72
C gy
w7
30 [, SILTY CLAY 100 Soil sample (30-32") collected
L gy at 11:20 and submitted for
C oy F §§§ 6.0/ 17 laboratory analysis
r gy End of boring at 32'
32
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Project Number: JM1710.320 Date Drilled: 5/22/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-41 UTM Northing*:  1641811.852 UTM Easting™: 202344.46
Boring Location: NA Surface Elevation*:  752.101
©
2
> — £
g 5§ 3
- e} = [=3
€ 5] =) g
£ & i &
3 Soil Type Lithology Description X g 3 Comments
[ O B (Fill) damp, some gravel and coke
- e
1 e 2.0/2.0
r A
r A
r e
r A
—3 [ §§§ 3 30/10 Wood fragments 3-8'
r e
r A
54 §§§ : SANDY CLAY Odor 3-27"
r A
r A
—5 ggg : Vioist 150/ 53
77 10
= e
- e
- A
; 8 ;_,"';_,"';_,"' Dark gray, medium plasticity, medium stiff, moist
-0 Eaay 230/ 60
B gy
-0 g ’;’;’; SILTY CLAY 100 Soil sample (10-12") collected
L gy at 9:30 and submitted for
Ly E §§§ 430/ laboratory analysis, BBSBD-12
B : 555 Soft 516
L 12 ;‘ Greenish-black, medium grained, loose, well Groundwater at 12"
B .‘_ c-' e . graded, saturated 700/ Sheen 12-14.5'
o 13 P -7 GRAVELLY SAND 1,100
—1a | 100
B - .o. ; Dark gray, low plasticity, medium stiff, damp, trace
—15 §§§ ; gravel (3%) 215805/
O
i
S0 Bsed saNDY cLAY
r O
U 4 s 160/
e gﬁ : 105
B A
18 e 100
L Gray, low plasticity, medium stiff, moist
B SILT
L 19 Fomie Gray, medium grained, medium dense, well 100/ 83
= SAND graded, saturated, trace gravel
[ 20
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Project Number: JM1710.320 Date Drilled: 5/22/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-41 UTM Northing*:  1641811.852 UTM Easting*: 202344.46
Boring Location: NA Surface Elevation*:  752.101
T
2
> — £
g 5§ 3
o o [}
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
135/
Rounded gravel (50%) 180
100
145/
130
SAND
Fine grained 120/90
Medium grained 75
L .. .. Brown, low plasticity, stiff, damp, trace gravel 10725
= gy
5 gy
28 [
C gy
—29 i 3.0/2.0
B i SILTY CLAY
a0 GAA 100
C s §§§ Dry Soil sample (30-32') collected
r B Iatb9:45 and su?mitted for
L gy t i
—31 : ,;;,;;{; Gray 2.0/ 2.0 aboratory analysis
L ] End of boring at 32'
C o, EEEY
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Project Number: JM1710.320 Date Drilled: 5/13/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark - Chris
August Mack | ™ ?
CVIEANNENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-42 UTM Northing*:  1641828.986 UTM Easting™: 202445.70
Boring Location: NA Surface Elevation*:  752.760
©
5
g £ =
- 3 o 2
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) damp, some coke and coal fragments
1 0.5/ 2.0
2 50
“ 3 2.0/3.0
—4 SANDY GRAVEL Wet Green product 4-6'
L 72/ Odor 4-15'
s 1,000 Wood chips 5-6'
[ 6 Damp 50 Soil sample (6-8') collected at
r 12:45 and submitted for
7 56/ 425 laboratory analysis, BBSBD-5
; 8 §§§ . Black, high plasticity, soft, moist
o [ 37/ 360
r Wt
C Wt
10 [ s 100
L _,."';"’_,..-"" ; Gray, medium stiff
r Wt
S 32/ 244
- ;._-:;.::.: SANDY CLAY
r e
—12 __,"'.':__,"'.':__,"'.': ; Black, soft
B Wt
1 38/ 225
5 e
- Wt
CW 100
L ‘o '. Gray, coarse grained, loose, well graded, saturated Groundwater at 14.5'
—15 FER 78/ 950 Yellowish-brown product at
I e 14.5-15'
Cge [T
B o GRAVELLY SAND
17 ] 34/ 180
; 18 : 555 Gray, low plasticity, stiff, damp 100
19 [#5%%4 SILTY CLAY 17/ 150
I o
- 00 i
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Project Number: JM1710.320 Date Drilled: 5/13/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: Ark - Chris
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-42 UTM Northing*:  1641828.986 UTM Easting*: 202445.70
Boring Location: NA Surface Elevation*:  752.760
T
2
> — £
_ & 3
£ 3 ey £
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 h#
B i SILTY CLAY
L 21 o Gray, coarse grained, loose, well graded, wet, 12/ 240
B Lo .| GRAVELLY SAND increase in gravel
L 22 e Gray, medium plasticity, medium stiff, moist, trace 100 Soil sample (22-24") collected
r gy gravel (4%) at 12:55 and submitted for
23 ﬁﬁﬁ SANDY CLAY 7.0/ 18 laboratory analysis
i 24 ;::;::? End of boring at 24'
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Project Number: JM1710.320 Date Drilled: 5/13/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: Ark - Chris
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-43 UTM Northing*:  1641814.126 UTM Easting™: 202543.60
Boring Location: NA Surface Elevation*: =~ 753.851
©
2
> = £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) coke and coal fragments
C 105/
a 230
-2 50
L 115/
-0 260
;4 SAND AND
L GRAVEL Wet
m . 125/
L 355 Trace of green product at 5-7'
-6 75
- 140/
-7 615
; 8 §§§ : I(E;slia/oc)k, medium plasticity, medium stiff, little gravel
o [ 80/ 650
C P
r P
Cq0 s 75
L Aty Soil sample (10-12") collected
r Y at 14:45 and submitted for
T 14 :-_'j;_'j;_'j : 88/ laboratory analysis
B ;._-:;.::.: SANDY CLAY 1,100
12 [ soi
- ;
1 55/ 413
5 e
= P
CW 100
L ‘o '. Gray, coarse grained, loose, well graded, saturated 145/ Groundwater at 14.5'
I P GRAVELLY SAND 1,500 Yellowish-brown product
B e 14.5-15'
L 16 Brown, low plasticity, stiff, damp
L SILTY CLAY
—17 40/ 125
L Gray, fine grained, loose, poorly graded, saturated
—18 100
- SAND
19 27/ 130
a 20
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Project Number: JM1710.320 Date Drilled: 5/13/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark - Chris
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-43 UTM Northing*:  1641814.126 UTM Easting™: 202543.60
Boring Location: NA Surface Elevation*: =~ 753.851
©
2
> = £
g 5§ 3
o o [}
3 o &
x L @
Soil Type Lithology Description X E 3 Comments
Medium grained, well graded, some gravel
SAND 30/ 118
100
Gray, medium plasticity, medium stiff, moist, trace
gravel (3%) 25/ 91
SANDY CLAY
Soil sample (24-26'") collected
at 14:55 and submitted for
laboratory analysis
Brownish-gray, low plasticity, stiff, damp, trace 100 1727 i Y
SILTY CLAY gravel End of boring at 26'
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Project Number: JM1710.320 Date Drilled: 5/13/2013
h Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark - Chris
August Mack ™ .
ERV RN NN ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-44 UTM Northing*:  1641815.232 UTM Easting*: 202639.55
Boring Location: NA Surface Elevation*: ~ 753.997
T
2
> — £
g 5§ 3
- [e) = [=3
£ o o 5
[0 = ©
2 4 5 2
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) damp, some coke fragments
1 3.0/8.0
2 50 Soil sample (2-4") collected at
r 16:40 and submitted for
3 189/ laboratory analysis
- 320
—4
- 200/
o 515
6 Saturated 10 Groundwater at 6'
C Green product 6-8'
=7 82/ 500 Odor 6-21"
—8 Reddish-brown product 8-21'
9 78/ 522
C SAND AND
10 GRAVEL 10
L 110/
- 756
—12 Wood chunks at 12'
- 140/
- 560
[ 14 20 Large pieces of coal at 14-16'
L 115/
- 650
—16
- 105/
- i 700
—18 20
—19 62/ 200
- 20
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Project Number: JM1710.320 Date Drilled: 5/13/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: Ark - Chris
August Mack | ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-44 UTM Northing*:  1641815.232 UTM Easting™: 202639.55
Boring Location: NA Surface Elevation*: ~ 753.997
©
c
> — £
g 5§ 3
o o [}
3 o &
4 z »
Soil Type Lithology Description X E 3 Comments
SAND AND
GRAVEL Wood chunks at 20"
L EE Gray, medium plasticity, stiff, moist, trace gravel 40/ 155
2 gy 75
B . §§§ SILTY CLAY
—o23 [ 25/ 75
Gray, coarse grained, loose, well graded, saturated
SANDY GRAVEL
Gray, medium plasticity, medium stiff, moist, trace 22/ 100
gravel (4%)
100 Soil sample (26-28') collected
SANDY CLAY at 16:50 and submitted for
14/ 32 laboratory analysis

End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/14/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-45 UTM Northing*:  1641807.94 UTM Easting™: 202742.79
Boring Location: NA Surface Elevation*:  755.022
©
5
—~ 8 o a
E o o) =
[0 = ©
g 4 5 2
3 Soil Type Lithology Description X o 3 Comments
) (Filly black, dry
r COKE
L 1 (Fill) some crushed stone 22/1.6
B GRAVEL
[ 2 (Fill) black, dry, some crushed stone 80
B COKE
L 3 (Fill) brown to black, some coke fragments 16/0.3
—4 SANDY CLAY
55 (Fill) saturated, some coke 26/1.2
B SAND
6 & A Gray, medium plasticity, soft, wet 80
f7 i § Medium stiff, moist 31/3.3
RN o
9 s Soft, wet 9.2/ 0.7
—10 [ 50
1 Medium stiff, moist 14/0.8
—12 gr
13 SILTY CLAY Brown, high plasticity, damp 25/0.0
14 B 90
—15 ZAd 28/0.0
—16 i Gray, medium plasticity, stiff Soil sample (16-18") collected
r e at 15:45 and submitted for
T4y et 31/ 4.8 laboratory analysis
1 [EEEy
—18 g 100
N
19 30/ 4.7
N
w0 B
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Project Number: JM1710.320 Date Drilled: 5/14/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ o
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-45 UTM Northing*:  1641807.94 UTM Easting™: 202742.79
Boring Location: NA Surface Elevation*:  755.022
©
c
> — £
o g °
—~ o < =2
£ S Q &
= 0 T )
g . . - - 5 =
8 Soil Type Lithology Description X a @ Comments
B 20 et Gray, medium plasticity, medium stiff, moist
o
—21 oy 17/ 1.6
-
= SANDY CLAY
-
=23 [ 21/ 2.5
r e
L PR Gray, medium to coarse grained, medium dense, Groundwater at 23.5'
24 |1 e saturated Odor 23.5-42'
o5 [ B GRAVELLY SAND 114/
C L 202
} 26 o ° | 1 OO
L Brown, fine grained, dense, saturated Small amount of reddish-brown
—27 SAND 26/ 41 product 26.5'
L Gray, coarse grained, medium dense, saturated Black staining 27.5-28'
—28 ool
i 2"+ | GRAVELLY SAND
—29 . 91/ 47
L . O- -
30 ~ SILTY CLAY Gray, dry 100 1" coal tar on silty clay at 30’
B ot Gray, coarse grained, medium dense, saturated
j31 P o GRAVELLY SAND 55/ 21
L - “F SILTY CLAY Gray, low plasticity, stiff, dry
L 32 1 o v Gray, coarse grained, medium dense, well graded, Sheen 32-41.75'
r o0 saturated 190/
—33 [, -.°
=33 L 160
A | GRAVELLY SAND 100
- Ll 690/
1,900 Reddish-brown product 35-36'
Gray, fine to medium grained, dense, poorly
graded, saturated
280/
710 Reddish-brown product
37-41.75'
SAND NA
275/
1,600
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Project Number: JM1710.320 Date Drilled: 5/14/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-45 UTM Northing*:  1641807.94 UTM Easting™: 202742.79
Boring Location: NA Surface Elevation*:  755.022
T
2
> — £
g 5§ 3
o o [}
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
Soil sample (41.75-42")
collected at 15:25 and
SAND 100 1435/ submitted for laboratory
980 analysis
Could not advance beyond 42'
SILTY CLAY Gray, low plasticity, stiff, dry Bl End of boring at 42'
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Project Number: JM1710.320 Date Drilled: 5/21/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - . N~~~ | Project Name: B&B Investigation Driller: Ark
1 /AT i 7
August Mack ™ =
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
. *. H *.
BBSB-46 UTM Northing*:  1641766.954 UTM Easting™: 202819.79
Boring Location: NA Surface Elevation*: ~ 755.540
©
2
> = £
o g ©
— o [=%
2 3 a £
E Q o &
£ & L &
. . s a =
8 Soil Type Lithology Description X a @ Comments
L0 ASPHALT Some crushed stone Refusal at 13.5' on first
- attempt, 13.5' on second
o ] Black, dry, some coke and coal fragments 32/ 12 attempt. 13.5' on third attempt,
L 3' on fourth attempt, and 2' on
r fifth attempt. No refusal on
Lo 75 sixth attempt.
B SANDY GRAVEL
3 44/ 24
L 4 Black, damp, some coke and coal fragments
-5 40/ 22
6 SANDY CLAY 75 Soil sample (6-8") collected at
r 13:45 and submitted for
7 200/ laboratory analysis
L 107 3" red brick at 7'
L 8 Black, coarse, loose, well graded, saturated Groundwater at 8'
o 305/
- 960
= SANDY GRAVEL
—10 90
C 2 400/ 6" reddish-brown product at
L 1 Dark gray, medium plasticity, soft, wet 3,800 10.5
= SANDY CLAY
L 12 (Fill) dark gray, coarse grained, medium dense, Red brick fragments 12-14'
= GRAVELLY SAND well graded, saturated
C 1 3,000/
L (Fill) black, medium grained, dense, poorly graded, 4,700
B SAND saturated
14 CLAY (Fill) black, soft, wet 100
L (Fill) black, medium grained, dense, poorly graded 161/
—15
= SAND 230
L 2" coal tar on clay at 15.5'
16 CLAY Black, soft, wet
L Black, coarse grained, loose, well graded, saturated 125/
-1 310 Reddish-brown product at
- 17-19'
= SANDY GRAVEL
18 100
" 19 7.6/
L Gray, low plasticity, stiff, damp, trace gravel 12.3
- ] SILTY CLAY
[ 20
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Project Number:  JM1710.320 Date Dirilled: 5/21/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-46 UTM Northing*:  1641766.954 UTM Easting*: 202819.79
Boring Location: NA Surface Elevation*:  755.540
T
2
> = £
g 5§ 3
- e} = [=3
£ S Q &
[0} = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20
- e
- T
21 [ 4.2/ 10
B gy
7
22 iy SILTY CLAY 100 Soil sample (22-24') collected
B j___"j___"j___"' at 13:55 and submitted for
23 [ 39/71 laboratory analysis
B gy
L g End of boring at 24'
—24
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Project Number:  JM1710.320 Date Dirilled: 5/15/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ¥+ AN nr Project Name: B&B Investigation Driller: Ark
AugustMack ™ =
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-47 UTM Northing*:  1641804.017 UTM Easting*: 202944.67
Boring Location: NA Surface Elevation*:  756.344
©
5
> = £
2 g 2
- e} = [=3
& o £
- [0} 9 ©
g 4 L @
8 Soil Type Lithology Description X a @ Comments
L O Black, dry, some coke and coal
—1 63/ 0.0
B FILL MATERIAL
> 90
L Wet
53 s Greenish-blue, medium plasticity, soft, moist 69/0.0
L Ery
[ Ery
- 4 ﬁﬁﬁ Soil sample (4-6") collected at
r Py 10:00 and submitted for
} 5 ?ﬁﬁ 84/1.3 laboratory analysis
B ﬁﬁ’ﬁ SANDY CLAY
6 ﬁﬁﬁ Brown, stiff, damp 75
r Ery
r Ery
STl 72/1.2
- Ery
- Ery
—8 Ery
= Ery
L to e Brown, medium/coarse grained, loose, well graded, Groundwater at 8.5'
j9 I . saturated, some clay 58/ 2.4
[ 10 P . '_ . 60
r .o .| GRAVELLY SAND
1 fe e 73/ 1.9
L 12 Gray, medium grained, medium dense, poorly
= SAND graded, saturated
13 165/
L Black, coarse grained, medium dense, well graded, 4.5 Odor 13-15.5'
r saturated
14 o : _5 O GRAVELLY SAND 50 Groundwater sample
B et (screened from 7-17") collected
45 |- o 206/ at 10:15 and submitted for
r o " 227 laboratory analysis
- SILTY CLAY Black 2" Black coal tar at 15.5' on top
L 16 Gray, medium grained, medium dense, poorly of clay
r SAND graded, saturated
-1 80/ 9.7
B SANDY GRAVEL Gray, coarse grained, medium dense, well graded,
—18 saturated 80
L Gray, low plasticity, stiff, dry
= SILTY CLAY
—19 59/ 2.6
- 20 SANDY CLAY
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Project Number: JM1710.320 Date Drilled: 5/15/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: 1" Temporary Well
BBSB-47 UTM Northing*:  1641804.017 UTM Easting*: 202944.67
Boring Location: NA Surface Elevation*:  756.344
T
2
> — £
g 5§ 3
o o [}
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
Gray, coarse grained, medium dense, well graded,
saturated
57/ 3.9
SANDY GRAVEL
100
Gray, low plasticity, stiff, dry 32/1.5
9.2/ 0.1
SILTY CLAY
100 Soil sample (26-28') collected
at 10:10 and submitted for
6.9/ 0.0 laboratory analysis
End of boring at 28'
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Project Number:  JM1710.320 Date Dirilled: 5/22/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ &
 wivieaswssiae | Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-48 UTM Northing*:  1641904.936 UTM Easting™: 202247.61
Boring Location: NA Surface Elevation*:  750.182
©
5
g £ =
- 8 o a
€ (&) =) £
[0} = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
N (Fill) damp
1 == 2.0/1.0
B . 2"7 GRAVELLY
B — -+ SANDY CLAY
T2 e &
L 3 i J: Black and brown, medium stiff, medium plasticity, 7.0/9.0 3" wood chips at 3'
- gy moist, trace sand and gravel
F gy
.
N
N
6 10
B gy
", ﬁ’ﬁ 12/ 21
E ey
T EEEE
—8 i Soft Odor 8-25'
- : 555 0 or 8-
Co R 16/ 26
- 5 §§§ SILTY CLAY
10 555 25 Black staini '
- A ining 10-16
N
1 [ 20/ 60
B gy
L gy
12 e
N
[ e
13 [ 16/ 53
B gy
4 f,.-".":____.-x"-:"___,.-x Medium stiff, increase in sand 50 Soil sample (14-16") collected
r Py at 10:45 and submitted for
L i laboratory analysis
—15 : ’;’j’; 23/ 64
- B
L o v Gray, medium grained, loose, well graded, Groundwater at 16'
L 'o-. . saturated 140/ Intermittent greenish product
—17 e 115 16-17"
18 | > | GRAVELLY SAND 75
C S 150/
- 19 125
[ 20 °
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Project Number: JM1710.320 Date Drilled: 5/22/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-48 UTM Northing*:  1641904.936 UTM Easting*: 202247.61
Boring Location: NA Surface Elevation*:  750.182
T
5
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [
SRR 160/
;21 s 185
} 22 . ° ‘E 100
S 162/
- 23 SO GRAVELLY SAND 190
2 u "o o Increase in rounded gravel
—o5 o] 65/ 76
S8 e - . ; 100 . .
L g y, low plasticity, stiff, damp, trace gravel (5%) Soil sample (26-28') collected
C 7 .-___.-J-"'___.-'f;"'___.-"' at 10:55 and submitted for
07 [#55%4 SILTY CLAY 13/ 16 laboratory analysis
I
i gy End of boring at 28'
28
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Project Number: JM1710.320 Date Drilled: 5/15/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-49 UTM Northing*:  1641905.915 UTM Easting™: 202346.17
Boring Location: NA Surface Elevation*: ~ 750.631
©
2
> — £
g 5 2
- e} = [=3
£ S Q &
[0 = ©
g 4 5 2
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) black, dry, some coke and coal Refusal at 12.5' on first
- attempt, 12' on second attempt,
L 1 4.6/ 0.1 12" on third attempt
[ 2 Moist 80 Blue staining 2-4' (cyanide)
—3 146/ 61 Odor 2-8'
-4 SAND Soil sample (4-6') collected at
r 15:45 and submitted for
s 258/ laboratory analysis
- 129
6 Saturated 60
B 114/
; ! 147
L 8 Gray, medium plasticity, stiff, damp
9 42/ 35
—10 < SILTY CLAY 80
=11 19/ 21
L 12 Light gray, coarse grained, dense, well graded, dry Gravel at 12'
= GRAVEL
C 1 175/
L Gray, medium to coarse grained, medium dense, 780 Groundwater at 13’
B poorly graded, saturated
14 : SAND 70 Yellow/brown product 13-15'
e L S 132/
B : 555 Gray, low plasticity, stiff, damp 151 Odor 13-16'
—16 : :ﬁg:ﬁ Soil sample (16-18") collected
r P SILTY CLAY at 15:55 and submitted for
47 :_:_-"_:-":_:_-" 60/ 21 laboratory analysis
- gl
A # #
T g 100
L Gray, non-plastic, stiff, wet
—19 SILT 42/ 20
- 20
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Project Number: JM1710.320 Date Drilled: 5/15/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-49 UTM Northing*:  1641905.915 UTM Easting™: 202346.17
Boring Location: NA Surface Elevation*: ~ 750.631
©
2
> = £
g 5§ 3
o o [}
3 o &
4 z »
Soil Type Lithology Description X E 3 Comments
SILT Refusal at 28" with dual tube
Gray, fine to medium grained, dense, poorly and macro core. Could not
reach dry clay. All rods blue
SAND graded, wet 38/ 23 when coming out of borehole
and anything groundwater
_ 100 splashed on turns blue.
Gray, non-plastic, stiff, wet, trace gravel
SILT
22/ 19
Gray, medium to coarse grained, medium dense,
SAND poorly graded, saturated
Gray, coarse grained, loose, well graded, saturated
279/ 50
75
SANDY GRAVEL
220/ 60
End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-50 UTM Northing*:  1641903.107 UTM Easting™: 202445.91
Boring Location: NA Surface Elevation*: ~ 751.719
©
c
> — £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, dry, some coke, coal, and gravel
1 29/0.0
2 60 Odor 2-18'
B SAND
3 44/ 0.0
-4 Soil sample (4-6') collected at
r 10:30 and submitted for
L laboratory analysis
L 5 Black, soft, wet, some coke fragments 96/ 4.2 v Y
6 60
o 140/
L 135 Groundwater at 7.5'
L Saturated Sheen 7.5-11"
—8
E 340/
- 9 SANDY CLAY 2.300
—10 90
oo 302/
L Medium stiff, moist 1,800
12
o 13 210/
L Gray, medium grained, dense, well graded, damp, 800
B some gravel
14 CLAYEY SAND 100 Soil sample (14-16) collected
r at 10:10 and submitted for
" 15 350/ laboratory analysis
- 1,520
L Dark gray, coarse grained, loose, well graded, Sheen 15.5-17'
— 16 saturated
= SANDY GRAVEL
T 47 290/
L 670
L EgE Gray, medium plasticity, stiff, damp, trace gravel
18 920
"
= wereisvs SILTY CLAY
19 G 72/ 63
- L
C 20 L
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-50 UTM Northing*:  1641903.107 UTM Easting™: 202445.91
Boring Location: NA Surface Elevation*: ~ 751.719
©
2
> = £
g 5§ 3
- e} = Q
£ 9 o 5
£ & o @
3 Soil Type Lithology Description X E 3 Comments
- 20 SILTY CLAY
L Gray, medium plasticity, stiff, damp, trace gravel
- 2 SANDY CLAY 68/131
L 22 Gray, fine grained, dense, saturated 100
= SAND
—23 55/ 88
L SILT Gray, non-plastic, stiff, wet
L 24 bt Gray, medium plasticity, medium stiff, moist, trace
r E__,;__,;__,E__, SILTY CLAY gravel
L 25 = . Gray, medium/coarse grained, medium dense, 47117
B saturated, trace gravel
26 5 100
B ] SAND
27 i 32/ 37
; 28 : ;_,"';_,"';_,"' Gray, low plasticity, stiff, dry, trace gravel
29 [Faess 17/ 7.6
I o 4
v
30 Eei, SILTY CLAY 100 Soil sample (30-32") collected
L gy at 10:20 and submitted for
—31 §§§ 9.2/ 3.1 laboratory analysis
L gy )
B Yy End of boring at 32'
—32
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-51 UTM Northing*:  1641903.238 UTM Easting™: 202638.29
Boring Location: NA Surface Elevation*:  754.781
©
2
> — £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, some coal and coke
= FILL MATERIAL
C 4 42/
L (Fill) brown, dry 12.4
-2 90
= SANDY GRAVEL
" 66/
- 13.9
j4 (Fill) black, some coal and coke, dry Soil sample (4-6") collected at
r 13:30 and submitted for
L laboratory analysis
s 114/98 Odor at 4-20"
-6 Wet 60
= SAND
-, 170/
L Saturated 597
8 ;
-, L 132/
B _..-"'_..-"'_..-"' Dark gray, medium plasticity, medium stiff, moist 1,150
C oo B
10 P 100 Soil sample (10-12) collected
r e at 13:40 and submitted for
g R 368/ laboratory analysis
L e Gray, stiff, damp 2,100
r ¥ SILTY CLAY
[ 4y EELE
T2
N
13 [rEy 240/
B gy 901
T
L 14 Lreed, Gray, low plasticity, soft, saturated 100
- £ SANDY CLAY
[ g 680/
L i Gray, medium/coarse grained, loose, well graded, 2,950 Yellow/brown product at 15-16'
r saturated, trace gravel
— 16 SAND
o 17 250/
L SILTY CLAY Gray, low plasticity, stiff, damp 830
L Gray, fine grained, medium dense, poorly graded, Sheen at 17.5-18.5'
—18 saturated 100
i 0 SAND 370/
B 1,210
[ 20
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-51 UTM Northing*:  1641903.238 UTM Easting*: 202638.29
Boring Location: NA Surface Elevation*:  754.781
T
2
> — £
E r—
~ 2 5 2
£ 3 ey £
[0 = ©
g 4 5 2
3 Soil Type Lithology Description X o 3 Comments
20 |-, - . [\SILTY CLAY Gray, damp
'_o-' e . Gray, coarse grained, loose, well graded, saturated
=21 .- 180/ 61
“.o*.] GRAVELLY SAND
—22 |5 ) 100
So3 |ie 95/ 32

Gray, low plasticity, stiff, damp

16/ 4.2

Brown, dry 100 Soil sample (26-28') collected

at 13:15 and submitted for
9.3/1.6 laboratory analysis

£
£
£
£
£
<% SANDY CLAY
£
£
£
£
£
£

End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/21/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Mike
August Mack ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-52 UTM Northing*:  1642005.092 UTM Easting™: 202447 .51
Boring Location: NA Surface Elevation*:  752.201
©
2
> — £
o g °
—~ 8 o a
£ 8 a 5
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 0 Damp
B CONCRETE
—1 feeT Damp 2.0/1.0
B ’o® ® ¢ GRAVEL
L o0
L 2 Clay, sand, gravel, and coke, damp 75
—3 35/4.0 Trace red brick
—4
L 5 FILL MATERIAL 28/5.0 Red brick and wood fragments
6 50 Odor and 3" coal tar at 7.5'
v 115/ 15
L 8 Er Gray and black, medium plasticity, medium stiff, Soil sample (8-10") collected at
- & -""'-"'" moist, trace sand (5%) and gravel (3%) 13:40 and submitted for
} 9 f;; 160/ 46 laboratory analysis, BBSBD-11
—10 ,-",-",-" SILTY CLAY 75
C A Soft
L 1 .-""'j__."';_."' Increase in sand and gravel 162/ 40
-,
L 12 1 o Dark gray, medium grained, loose, well graded, Groundwater at 12'
B ‘_o-' e . saturated
L 13 , ‘e _'° 215/ 38 Greenish-brown product at
B - -+ | GRAVELLY SAND 12-13'
4] oo T d 75 Black staining at 12-15'
L 15 f___.:_.}__, Gray, medium plasticity, medium stiff, moist, little 84/ 12
= gy gravel (6%)
T qp B
C Ery
-
—17 gﬁﬁ SANDY CLAY 42/7.0
o
D18 s 100
- 19 ’{’{’{ 88/ 9.0
L HHHH] Gray, low plasticity, medium stiff, moist :
C :I:I:I:I CLAYEY SILT
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Project Number: JM1710.320 Date Drilled: 5/21/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-52 UTM Northing*:  1642005.092 UTM Easting*: 202447 .51
Boring Location: NA Surface Elevation*:  752.201
T
2
> — £
g 5§ 3
- e} = [=3
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 20 LML
S
2t WY cLavey s 16/ 7.0
S N
B II|I|I|I
L 22 n o Gray, medium grained, loose, well graded, 100
B '_o.'_n. . saturated
23 . -.e 11/ 2.0
24 °.
—25 |iE 8.0/ 2.0
B 1 :| GRAVELLY SAND
526 " L2 . NA
527 . o Brown 8.0/2.0 Stuck liner, soil removed
- ° . directly from rod. Boring
28 |-° resumed on 5-22-13
;29 : _..-"'_..-"'_.:' Gray, low plasticity, very stiff, damp NA/NA
B L
-0 P NA Soil sample (30-32) collected
= G#5s5ss  SILTY CLAY at 13:00 on 5-22-13 and
r submitted for laboratory
L 31 §§§ NA/NA analysis
- §§§ End of boring at 32'
32
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: B.O'Connor
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-53 UTM Northing*:  1642010.429 UTM Easting™: 202547.78
Boring Location: NA Surface Elevation*:  753.549
©
§
> = =
2 g 2
- e} = [=3
£ 9 o 5
£ £ L @
3 Soil Type Lithology Description X E 3 Comments
L O (Fill) black, medium plasticity, soft, moist, some
r coke fragments
C 112/
= 270
B SANDY CLAY
2 50 Odor at 2-16'
" 165/
L Moist 310
—4
= COKE
m . 250/
- 480
[ 6 (Fill) greenish-gray, medium to high plasticity, 60
- medium stiff, moist, trace of coke fragments
-, 210/
- 460
8 Black
- 180/
- 9 SANDY CLAY 700
—10 80
oo 230/
L 765 Soil sample (11-12") collected
= I at 11:00 and submitted for
12 laboratory analysis
L SAND Brown, fine grained, medium dense, poorly graded,
r moist .
C 13 Black, medium grained, medium dense, well 320/ I13|2agt<1it'a|nlng and odor at
L CLAYEY SAND graded, saturated, trace gravel 1,310 ’
L 14 ... Gray, coarse grained, loose, well graded, saturated 80 Reddish-brown product at
L e 14-15.5'
F s S 370/
:— 15 s GRAVELLY SAND 2550
16 s —
L Brown, non-plastic, stiff, damp
- 170/
- 240
B SILT
18 100
L 19 Brownish-gray, fine grained, dense, poorly graded, 130/90
= SILTY SAND saturated, trace gravel
20
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Project Number: JM1710.320 Date Drilled: 5/17/2013

A Client Name: Citizens Energy Group Personnel: B.O'Connor
/ : ~+ N~~~ |Project Name: B&B Investigation Driller: Ark
AugustMack ™ ‘
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-53 UTM Northing*:  1642010.429 UTM Easting™: 202547.78
Boring Location: NA Surface Elevation*:  753.549
T
b
> ~ £
o g ©
—~ o 3 =3
E 5] =) g
£ & L @
3 Soil Type Lithology Description X E 3 Comments
20 o - Gray, coarse grained, loose, well graded, saturated
~21 " . GRAVELLY SAND 95/ 46
—22 Brown, coarse grained, loose, well graded, 80
saturated
—23 66/ 29
— 24
SANDY GRAVEL
—25 70 48/ 34
26 Soil sample (27-28") collected
at 11:10 and submitted for
% 5 laboratory analysis
—27 ks }___;-___}___ Gray, low plasticity, stiff, dry, trace of sand 100 14/ 6.2 Y ye!
e SILTY CLAY End of boring at 28'
DY 5 F
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: Mike
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack ™ g
© “Sviseswevean | Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-54 UTM Northing*:  1642002.856 UTM Easting*: 202650.42
Boring Location: NA Surface Elevation*:  753.794
T
2
> — £
g 5§ 3
- e} = [=3
£ 8 a 5
£ -
3 Soil Type Lithology Description X E 3 Comments
0 HHHH concrete NA | NA/NA Concrete pad ~ 6" below
surface (Refusal)
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-55 UTM Northing*:  1642001.336 UTM Easting™: 202746.71
Boring Location: NA Surface Elevation*: ~ 753.990
©
2
> — £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, coal and coke, dry
ap 110/
- 145
-2 75
L 118/
:— 3 FILL MATERIAL 290
L 4 Gray, some coarse sand and coke
- 134/
° 212
L 6 Gray, medium plasticity, medium stiff, damp, trace 100
B gravel 175/
-7 SILTY CLAY Brown, soft, moist 110
L 8 Brown, medium plasticity, soft, moist, trace gravel Soil sample (8-10") collected at
r 15:25 and submitted for
C o 180/ laboratory analysis
- 135
S0 G 100
B ﬁ; 4 SANDY CLAY
Y %EE : 95/ 67
C o
N
TRttt 28/ 2.7
L e Brown, coarse grained, medium dense, well ' Groundwater at 13’
r e graded, saturated
14 o : _5 o Dark gray 90
15 |- ° | GRAVELLY SAND 14/ 4.5
—16 | °." §
L 17 .-__,n Gray, medium plasticity, stiff, damp, trace gravel 8.9/1.8
L Erry
—18 y 100
B ﬁ SANDY CLAY
19 %ﬁ 7.5/0.0
- o0 [
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack (™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-55 UTM Northing*:  1642001.336 UTM Easting™: 202746.71
Boring Location: NA Surface Elevation*: ~ 753.990
©
2
> — £
o g ©
) = g
S o [
14 L @
Soil Type Lithology Description X E 3 Comments
Gray, fine grained, dense, poorly graded, saturated
41/1.3
100
SAND Gray, some silty clay, damp to moist 3.2/0.3
41/1.2
Ey Gray, medium plasticity, moist, some sand, trace 100 Soil sample (26-28') collected
- o §§§ gravel at 15:35 and submitted for
o7 _.-"'_.-"'_.-"' SILTY CLAY 5 3.2/ 0.1 laboratory analysis
L S e amp
i gy End of boring at 28'
—28
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: B.O'Connor
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-56 UTM Northing*:  1642104.355 UTM Easting™: 202547.09
Boring Location: NA Surface Elevation*:  752.902
©
5
> = =
2 g 2
—~ o < =2
€ 5] =) S
£ & m é
Q P _
3 Soil Type Lithology Description X E 3 Comments
L O Black, some coke, dry
:— 1 FILL MATERIAL 24/ 9.2
L 2 (Fill) black, medium plasticity, medium/stiff, dry, 70
B some coke fragments
—3 SANDY CLAY 40/ 18
j4 : (Fill) tan, medium grained, loose, poorly graded, dry
B ::1 SAND
S R Brown with orange mottling, medium to low 17/3.2
= o plasticity, stiff, damp
5 S
o .
r C A E | SILTY CLAY
7 i 34/ 2.5
B g
[ 8 SAND Brown, fine grained, medium dense, poorly graded,
r moist
C Brown, low plasticity, stiff, damp
9 IEIE 47/ 3.8
C ki sanpy st
—o L1 100
L " o .. Coarse grained, medium dense, well graded, damp 56/ 5.8
m12 e Soil sample (12-14") collected
- ’ at 15:10 and submitted for
13 o' .| GRAVELLY SAND 144/ 59 laboratory analysis
r ° c ] Odor with black staining at
— 14 R 70 13.5-14'
L '5 51 : 5. Fine grained, loose, poorly sorted, saturated
I BHEE 75/ 18
TR EHHE
B HHHEE SILTY SAND
=17 52/ 11
18 i|i|i |-i 1 Gray, non-plastic, stiff, moist 100
L L
—19 :|:|:|:| CLAYEY SILT 62/ 19
i III II III
C20 |11
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: B.O'Connor
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-56 UTM Northing*:  1642104.355 UTM Easting™: 202547.09
Boring Location: NA Surface Elevation*:  752.902
©
5
- 3 o 2
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 |-, -. Gray, coarse grained, loose, well graded, saturated
21 " .’/ GRAVELLY SAND 30/ 8.9
L 22 Gray, medium to coarse grained, medium dense, 100
B medium to poorly graded, saturated
23 26/ 8.4
24
- SAND
—25 NA/ NA
C Soil sample (27.5-27.75")
—26 NA collected at 15:20 and
C submitted for laboratory
- analysis. Could only advance
—27 NA/ NA into the clay 3". End of boring
L at 27.75'
L CLAY Gray, low plasticity, hard, dry ‘-‘
—28
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-57 UTM Northing*:  1642102.545 UTM Easting™: 202648.74
Boring Location: NA Surface Elevation*: ~ 754.391
©
2
> = £
g 5§ 3
- e} = [=3
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) brown, loose, damp
1 2.0/ 2.0
L SAND
> 50
—3 2.0/ 2.0
L (Fill) some crushed stone
- .
B 4 GRAVEL
5 (Fill) brown, loose, damp 5.0/4.0
-6 50
B SAND
L 7 Gray, moist 19/8.0 Odor 7-9'
L 8 Greenish-gray, medium plasticity, medium stiff,
r moist, trace gravel (5%)
—9 22/ 10
} 10 100
=11 SANDY CLAY 16/ 7.0
12 Soil sample (12-14") collected
r at 15:45 and submitted for
C 13 36/ 18 laboratory analysis, BBSBD-9
L 14 Gray and black, medium grained, medium dense, 100 Groundwater at 14'
B well graded, saturated
15 SAND 88/ 72 Odor in saturated sand (14-15'")
L 16 Gray, low plasticity, stiff, damp, trace gravel (5%)
B SANDY CLAY
L 17 o v Gray, coarse grained, loose, well graded, saturated 90/ 36 Odor in gravelly sand (17-20'")
S8 e 100
B N . GRAVELLY SAND
19 Ry 66/ 47
S20 u -
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-57 UTM Northing*:  1642102.545 UTM Easting*: 202648.74
Boring Location: NA Surface Elevation*: ~ 754.391
T
2
> — £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [, -.
—21 [ e 23/ 13
- | GRAVELLY SAND
—22 | 100
T o3 liier E— 5 12/9.0
b Gray, low plasticity, stiff, damp, trace gravel (5%)
i
—24 [FFEE
i
25 T Brown, dry 14/6.0
### ¥ SILTY CLAY
~ s 1227 100
26 A4t Soil sample (26-28') collected
Y Iatb15:55 and stjbmitted for
[ A aboratory analysis
2 iy 2.0/2.0
- ;;;’:;’: End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-58 UTM Northing*:  1642101.156 UTM Easting™: 202757.87
Boring Location: NA Surface Elevation*: ~ 755.386
©
5
— = a -
£ 3 ey £
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Some coke, clay, sand, and gravel, damp
1 6.0/ 2.0
- FILL MATERIAL
> 75
3 6.0/ 2.0
L S Dark brown, medium plasticity, medium stiff, moist,
:* 4 : 555 SILTY CLAY trace gravel (3%)
T Az 8.0/ 13
L STy Greenish-gray, high plasticity, soft, moist, trace ' Odor 5-11'
r L sand (5%)
L A
—6 §§§ ; 40 Soil sample (6-8') collected at
B 7w SANDY CLAY 12:00 and submitted for
7 ﬁﬁﬁ : 42/ 16 laboratory analysis, BBSBD-8
.
- L Greenish-gray, medium plasticity, medium stiff,
- y §§§ trace sand and gravel, moist
—9 [ 30/ 8.0
I 4
7
T
A1 e 22/ 3.0
N4
12 ’;’;’; SILTY CLAY
S # o 4
N
—13 e 15/ 3.0
T
14 [ 100
I 4
T
—15 iy Gray 10/ 8.0
N
C e BEEE
L o --| GRAVELLY SAND Black, coarse grained, loose, well graded, saturated Groundwater and slight odor in
L s _..-"'_..-"'_..-"' Brown, low plasticity, stiff, damp sand at 16
B siLTy oLAY Gray, soft, moist 38/ 15
L 18 r Gray, medium grained, medium dense, well 100
B SAND graded, saturated
L 19 e Gray, medium plasticity, medium stiff, moist, trace 18/2.0
- <4+ SANDY CLAY gravel (5%)
[ 20 [#Frss
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Project Number:  JM1710.320 Date Dirilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-58 UTM Northing*:  1642101.156 UTM Easting*: 202757.87
Boring Location: NA Surface Elevation*: ~ 755.386
T
2
> = £
g 5§ 3
£ 8 = g
[0} = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
C 20 f
L
—21 11/ 3.0
-
e
22 __{'iﬁﬁ Soft, increase in sand 100
B ¥ SANDY CLAY
S [ 10/ 3.0
r sy
N
— 24 sy
r sy
- s
[ 25 .‘.-', GRAVEL Gray, loose, rounded, saturated 8.0/2.0
L _,.-’_,:-’_,.-’ Brown, stiff, low plasticity, damp, trace gravel 5%
L 26 i 100 Soil sample (26-28') collected
B gy at 12:10 and submitted for
o7 K j___"'j___"'.-'"' SILTY CLAY 20/1.0 laboratory analysis
L _."::§§ End of boring at 28'
28
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS
August Mack | ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-59 UTM Northing*:  1642099.288 UTM Easting™: 202845.07
Boring Location: NA Surface Elevation*:  754.363
©
2
> — £
g 5§ 3
- e} = [=3
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, some coal and coke
1 51/3.7
L 2 Some concrete and crushed stone 100
—3 42/ 13
:—4 FILL MATERIAL
-5 77/2.2
6 Saturated 50
—7 65/ 1.7
L 8 Gray, medium plasticity, stiff, damp, trace gravel Odor at 8-16'
9 51/1.5
[ 10 Brown 100 Soil sample (10-12") collected
r at 11:45 and submitted for
14 76/ 2.9 laboratory analysis
- SILTY CLAY
12 Gray
—13 53/ 2.2
—14 100
L 15 Gray, coarse, dense, poorly graded, wet 41/0.2
B SAND
L 16 Coarse, loose, well graded, saturated Groundwater at 16'
B SANDY GRAVEL
L 17 Gray, low plasticity, stiff, damp, trace gravel 27/3.3
B SILTY CLAY
L 18 Brown, fine grained, medium dense, poorly graded, 100
r saturated
—19 SAND 46/ 3.6
- 20

Page: 1 of 2

Exhibit 8 - Soil Management Plan - Page 128




Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-59 UTM Northing*:  1642099.288 UTM Easting™: 202845.07
Boring Location: NA Surface Elevation*:  754.363
T
2
> = £
g 5§ 3
o o [}
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
42/ 1.7
SAND 100
73/ 0.4
L Gray, non-plastic, stiff, wet
—25 SILT 12/0.2
526 EgE Gray, low plasticity, stiff, damp, trace gravel 100 Soil sample (26-28') collected
C 7 §§§ at 11:55 and submitted for
o7 _.-"'_.-"'_.-"' SILTY CLAY 3.2/ 0.1 laboratory analysis
I
L e End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ : -+ AN~~~ | Project Name: B&B Investigation Driller: EFS
AugustMack ™ ‘
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-60 UTM Northing*:  1642097.392 UTM Easting*: 202947.64
Boring Location: NA Surface Elevation*: ~ 753.040
w
5
s & 3
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Black, some coal and coke No odor
ap 104/
B 240
—2 50
—3 FILL MATERIAL 6.2/1.0
—4
-5 7.1/2.2
L 6 Black, medium plasticity, soft, moist 75
—7 SANDY CLAY 52/25
L 8 Gray, medium plasticity, stiff, damp
—9 4.8/0.1
10 100 Soil sample (10-12") collected
- at 9:50 and submitted for
14 32/ 1.4 laboratory analysis
- SILTY CLAY
—12
—13 22/ 1.4
—14 100
[ 15 2" Sand seam, gray, medium grained, wet . ,
B Gray, coarse, loose, saturated, well graded 29/3.7 Groundwater at 15
—16 SANDY GRAVEL Black staining (15-16")
L 17 Brown, medium grained, medium dense, poorly 17/1.9
B graded, saturated
—18 100
B SAND
—19 20/ 3.1
a 20
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Project Number: JM1710.320 Date Drilled: 5/17/2013

A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS
August Mack | ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-60 UTM Northing*:  1642097.392 UTM Easting*: 202947.64
Boring Location: NA Surface Elevation*: ~ 753.040
©
e
> = £
g 5§ 3
&) o [}
3 ) &
@ L @
Soil Type Lithology Description X E 3 Comments
Some rounded gravel 15/2.1
100
SAND
6.2/1.0
L Gray, medium plasticity, stiff, damp, trace gravel 5.1/0.0
- e BaEd
526 7 ::.-"-"'f""___,.-# 100 Soil sample (26-28') collected
r e SILTY CLAY at 10:00 and submitted for
L g P borat o
j27 §§§ Brown 5.1/ 0.0 aboratory analysis
L ’ §§§ End of boring at 28'
[ g HEZE
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: EFS
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-61 UTM Northing*:  1642157.775 UTM Easting™: 202848.78
Boring Location: NA Surface Elevation*:  754.412
©
2
> = £
o g ©
- o o =
€ 5] =) S
£ s T é
§ Soil Type Lithology Description X E 3 Comments
L O Black, some coal and coke
1 55/ 23
2 50 Odor at 2-18'
= FILL MATERIAL
" 128/
B 111
—4
L 5 EE Greenish-gray, medium plasticity, stiff, damp, trace 83/ 122
r - -""" -""" -""" gravel
C e B
—6 §§§ 100 Soil sample (6-8") collected at
r e 120/ 14:00 and submitted for
r ey laboratory analysis
—7 i SILTY CLAY 260
I o 4
[ g ELLZ
8 e
L L
g by 125/
L : Gray, medium grained, medium dense, poorly 830 Intermittent yellow/brown
B = SAND graded, saturated product (9-10")
L 10 __ __: __ __ Greenish-gray, medium plasticity, medium stiff, 100
- iy moist, trace gravel
T e 144/
B FAE R 1,300
e
12 Py SILTY CLAY Soil sample (12-14") collected
5 y ;;; 145/ at 14:10 and submitted for
[ e laboratory analysis
13 i 1,078
- By
L 14 7 .;.-__:.-__: Gray, medium plasticity, soft, moist, trace gravel 100
e 1291
B ? ? ? 327
16 ﬁﬁﬁ SANDY CLAY
o 17 % 135/
B .-_,.:_,.-*_,.-f 299
L 18 "';;?"': Some §andy gravel, sat_urated 100
- i : Gray, fine grained, medium dense, well graded,
C SAND saturated
L 19 Gray, medium plasticity, medium stiff, moist, trace 89/100
- SANDY CLAY gravel
[ 20
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Project Number: JM1710.320 Date Drilled: 5/17/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-61 UTM Northing*:  1642157.775 UTM Easting™: 202848.78
Boring Location: NA Surface Elevation*:  754.412
©
e
> — £
g 5 2
- e} = [=3
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
r 20 f
r L
—21 (47 SANDY CLAY 75/ 85
r i
-, L
L 22 Gray, non-plastic, stiff, saturated 100
B SILT
Gray, fine to medium grained, dense, poorly 37/ 11
graded, saturated
SAND
35/ 9.6
Gray, low plasticity, very stiff, dry, trace gravel 100 Soil sample (26-28') collected
- 2 f;f;f at 14:20 and submitted for
07 [#554%4 SILTY CLAY 7.0/ 1.4 laboratory analysis
I
i e End of boring at 28'
—28
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ =
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-62 UTM Northing*:  1642203.747 UTM Easting™: 202549.91
Boring Location: NA Surface Elevation*:  752.839
©
2
> — £
o g ©
—~ o 3 =3
£ S Q &
< ) T ®
3 : : - @ 5 =
8 Soil Type Lithology Description X a @ Comments
L O (Fill) dark gray, medium plasticity, medium stiff,
r damp, some coke and gravel
1 16/ 12
r SANDY SILTY
2 CLAY 100
3 26/ 31
j4 Tan, medium grained, loose, poorly graded, damp
-5 SAND 7.0/4.0
L 6 Brown, medium plasticity, medium stiff, moist, trace 100
B gravel (5%)
=7 SANDY CLAY 6.0/ 4.0
L 8 o v Brown, medium grained, medium dense, well
B » - o] GRAVELLY SAND graded, moist
L 9 LTy Brown, medium plasticity, soft, moist, little gravel 5.0/2.0
i A (8%)
10 2444 SANDY CLAY 100
L P
e 7.0/6.0
L o v Brown, medium grained, medium dense, well ' '
r Lo graded, damp
m12 e Soil sample (12-14") collected
- o GRAVELLY SAND at 17:05 and submitted for
L co - laboratory analysis
I e Wet 47/ 52 Black staining and odor
r 2] Damp 13-13.5
C g beie L __ 100
L 22 SILTY CLAY rown, high plasticity, medium stiff, wet
B [ o Gray, fine grained, poorly graded, saturated Groundwater at 14.5'
15 [ 36/ 40
16 [t
B P, . CLAYEY SAND
7 e 20/ 25
L 18 o 3 .. Gray, coarse grained, loose, well graded, 100
B .o saturated, little clay (10%)
—19 . .:.° GRAVELLY SAND 13/ 26
[ 20 °
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-62 UTM Northing*:  1642203.747 UTM Easting*: 202549.91
Boring Location: NA Surface Elevation*:  752.839
T
2
> — £
g 5 2
- e} = Q
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 20 |-, - Brown, no clay
2t e 12/ 8.0
—22 | 100
—23 f.'°f GRAVELLY SAND 9.0/7.0
S [ e
o5 [ 5.0/ 2.0
S8 e - . ; 100 . .
L g y, low plasticity, stiff, damp, trace gravel (5%) Soil sample (26-28') collected
C 7 .-___.-J-"'___.-'f;"'___.-"' at 17:15 and submitted for
o7 _.-"'_.-"'_.-"' SILTY CLAY 2.0/ 2.0 laboratory analysis
I
L P End of boring at 28'
28
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-63 UTM Northing*:  1642202.79 UTM Easting™: 202649.09
Boring Location: NA Surface Elevation*:  754.535
©
2
> — £
g 5§ 3
- e} = Q
€ 5] =) S
[0 = ©
2 4 5 2
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) brown, damp
r SAND
L 1 (Fill) black, some coal and coke 0.4/0.0
2 75 .
B CLAYEY SANDY Odor 2-26
L GRAVEL 120/
; ’ 490
L 4 Gray, medium plasticity, stiff, damp, trace gravel
-5 26/ 84
6 80 Soil sample (6-8") collected at
r 10:55 and submitted for
7 96/ 380 laboratory analysis, BBSBD-7
—8
9 SILTY CLAY 88/ 136
10 100
=11 40/ 100
12
—13 78/ 301
L 14 Gray, coarse grained, medium dense, well graded, 100 Groundwater at 14'
B SAND saturated, some gravel
L 15 Gray, medium plasticity, soft, saturated 80/290 Sheen 14-15'
—16 Stiff, damp
—17 7 SANDY CLAY 91/ 605
o
18 [#ielels 100
- L
r Eary
L 19 e SAND Gray, medium grained, damp 60/ 290
= Gray, medium plasticity, stiff, damp
[ 20 ..-{.-{;;
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Cooper-Ark
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: Ark
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-63 UTM Northing*:  1642202.79 UTM Easting*: 202649.09
Boring Location: NA Surface Elevation*:  754.535
T
2
> — £
3 g °
) = =3
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
SANDY CLAY
Gray, coarse grained, medium dense, well graded,
saturated 30/ 150
100
22/ 140
SANDY GRAVEL
36/ 148
Gray, low plasticity, stiff, dry, trace gravel 100 Soil sample (26-28') collected
- : jﬁjﬁf at 11:20 and submitted for
o7 _.-"'_.-"'_.-"' SILTY CLAY 14/ 2.6 laboratory analysis
I
i o End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Mike
August Mack (™ °
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-64 UTM Northing*:  1642200.459 UTM Easting™: 202749.86
Boring Location: NA Surface Elevation*:  754.084
©
2
> — £
g 5§ 3
- e} = [=3
£ 8 a 5
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Damp, some coke
B FILL MATERIAL
1 g (Fill) dark brown, damp, some gravel and sand 5.0/2.0
L
—2 e 75
I
7
-3 e Light brown, medium plasticity, medium stiff, damp, 4.0/5.0
B §§§ trace sand and gravel
L P Greenish-gra
T4 EEry e Soil sample (4-6") collected at
= ] §§§ 10:10 and submitted for
L 5 [ laboratory analysis
B A 4.0/ 8.0
N
A 4 &
7
A 4 4.0/ 2.0
= 5 §§§ SILTY CLAY
[ g R
- gy
N
9 §§§ Soft, moist 4.0/2.0
)
10 e Light brown, medium stiff, damp 100
I
S i 3.0/ 2.0
L gy
o Pt
L 12 §§§ Gray, soft, moist, increase in sand
T
T 18 i 2.0/ 2.0
= gy
PP £ £ £ 100
L ‘o Gray and brown, coarse grained, medium dense, Groundwater at 14'
B L GRAVELLY SAND well graded, saturated
L 15 - Gray, low plasticity, stiff, damp, trace gravel (5%) 2.0/7.0
B T+ SILTY CLAY
L 16 i Brown, fine grained, medium dense, poorly graded, Groundwater at 16’
B ;1 SAND saturated
L 17 .-__, Gray, medium plasticity, medium stiff, trace gravel 3.0/2.0
B iy (5%)
—18 % 100
L -"'":': SANDY CLAY Increasing sand
—19 %EE 2.0/ 1.5
-0
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Project Number: JM1710.320 Date Drilled: 5/20/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Mike
AugustMack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-64 UTM Northing*:  1642200.459 UTM Easting*: 202749.86
Boring Location: NA Surface Elevation*:  754.084
I
2
> — £
o g ©
—~ o 3 =3
£ 8 a 5
2 4 5 2
3 Soil Type Lithology Description X o 3 Comments
r 20
r Ly
—21 (47 SANDY CLAY 1.0/ 1.0
C sy
-, e
22 TS SAND Fine grained, damp 100 Soil sample (22-24') collected
B g Gray, medium plasticity, medium stiff, damp, trace at 10:20 and submitted for
- 23 £§£ ] SANDY CLAY gravel (5%) 1.0/ 1.0 laboratory analysis
i 24 ..-"': § End of boring at 24'
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
\U ()UQ;[ \I ,l(.l\ Project Name: B&B Investigation Driller: EFS - Zach
LAUSUOUIVIAUIL - ) .
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-65 UTM Northing*:  1642195.396 UTM Easting™: 203048.53
Boring Location: NA Surface Elevation*:  754.262
©
2
> — £
o g ©
—~ o 3 =3
£ 9 o 5
£ Y E (]
< . . _r a =
a Soil Type Lithology Description X a @ Comments
o (Fill) damp
- COAL
I : 15/ 7.0
L '. Greenish-black, medium plasticity, soft, moist, trace
2 ﬁ;‘:::ﬁ gravel (8%) 75 Soil sample (2-4') collected at
B e 15:45 and submitted for
—3 ;:;:iﬁ 8.0/7.0 laboratory analysis
B S
;4 EEEE Brown
N v,
r i
—5 ﬁﬁﬁﬁ 7.0/ 6.0
r i
- i
6 ﬁﬁﬁﬁ Increase in sand 6-7' 75
L “2w ] SANDY CLAY
— i
U 5.0/ 3.0
- i
- i
e 7
B o
R
9 A 4.0/ 3.0
L i
" 0
—10 ﬁ’;’;’; 100
B A
11 e 4.0/ 3.0
L e
L i
12 Rl
L to Brown, coarse grained, loose, well graded, Groundwater at 12
B ‘_c-'_D . saturated
513 R GRAVELLY SAND 8.0/ 2.0
L 14 Brown, medium grained, medium dense, well 75
B graded, moist, little gravel (10%)
—15 CLAYEY SAND 7.0/ 3.0
L 16 - o - Brown, coarse grained, loose, well graded,
r oo saturated
=17 e 4.0/2.0
—18 |- "° ."| GRAVELLY SAND 50
19 e 4.0/ 2.0
20 S
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Project Number: JM1710.320 Date Drilled: 5/16/2013

A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-65 UTM Northing*:  1642195.396 UTM Easting™: 203048.53
Boring Location: NA Surface Elevation*:  754.262
©
2
> = £
g 5 2
— Q.
£ 3 = £
e 5} o 5
£ & T »
Qo =
3 Soil Type Lithology Description X E 3 Comments
20 [, -.
RIS 4.0/1.0
—22 o) | GRAVELLY SAND 25
23 oo . Increase in gravel 3.0/1.0
L 24 ey : Brown, low plasticity, stiff, damp, trace gravel (5%) Soil sample (24-26'") collected
r ;;;? at 16:00 and subr_nitted for
—25 [#%%% SILTY CLAY 3.0/1.0 laboratory analysis
B e
I 4 d
26 ..':_.':..':_ Brown, coarse grained, dense, well graded, moist 100
27 .4 CLAYEY SAND 2.0/1.0
r :.'__.'-..'-_ End of boring at 28"

N
©
.
0
.
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - NN~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ .
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-66 UTM Northing*:  1642303.092 UTM Easting*: 202634.00
Boring Location: NA Surface Elevation*:  754.469
T
2
> — £
o g ©
—_ o oy
£ 3 ey £
£ s T é
§ Soil Type Lithology Description X E 3 Comments
L O Damp, some coal
1 2.0/ 12
} 2 75
B FILL MATERIAL
3 5.0/ 43
L Trace of white porous rock and
7—4 brick
5 [EEEE (Fill) some gravel and coal 8.0/8.0
- % SANDY CLAY
g S 75
L e (Fill) bluish-gray, some fill material, loose, medium
r R grained, well graded, dry
—7 [....° GRAVELLY SAND 12/ 5.0
—8 .;"'.‘:' .°;_ (Fill) Greenish-brown, moist, some gravel and coal Odor 8-14'
r b fragments
—9 _.: 25/ 6.0
10 50 Soil sample (10-12") collected
- ':, at 14:25 and submitted for
11 [ CLAYEY SAND 31/8.0 laboratory analysis
12 [ Black, soft Wood flakes 12-14'
—13 24/ 5.0
L 14 '5 Brown, fine grained, medium dense, poorly graded, 100 Groundwater at 14'
B saturated
19 15/ 6.0
—16
-7 SAND 13/4.0
[ 18 Medium grained, trace gravel 75
—19 14/ 3.0
- 20 |
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-66 UTM Northing*:  1642303.092 UTM Easting*: 202634.00
Boring Location: NA Surface Elevation*:  754.469
T
2
> — £
3 g °
) = =3
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
Coarse grained, increase in rounded gravel
21/ 3.0
75
SAND 20/ 4.0
10/ 3.0
Ey Gray, low plasticity, stiff, damp, trace gravel (3%) 50 Soil sample (26-28') collected
C 7 §§§ at 14:35 and submitted for
"7 [#9% SILTY CLAY 7.0/ 8.0 laboratory analysis
I
i gy End of boring at 28'
28
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Project Number: JM1710.320

Date Drilled:

5/16/2013

A

EAVIRD

Client Name: Citizens Energy Group

Personnel:

M.Oslos-Ark

Project Name: B&B Investigation

Driller:

EFS - Zach

August Mack

KMENTAL

Drilling Method:  Geoprobe

Driller License:

NA

Site Address: Indianapolis, IN

GW Sample Method:

NA

BBSB-67

UTM Northing*:  1642300.432

UTM Easting™:

202751.33

Boring Location: NA

Surface Elevation™*:

753.966

Soil Type

Lithology Description

% Recovery

PID/FID (ppm)

Soil Sample Interval

Comments

N - - - PN - = - [¢e] oo ~ o] [&)] L w N -
~ [«2) [6)] e w N -

[oe]

N
©

\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\‘\\\
_

N
o

o| |Depth (ft.)

o

FILL MATERIAL

Coke, damp

75

28/ 2.0

28/ 2.0

Moist

e
e
i

SILTY CLAY

Dark gray, high plasticity, soft, moist

SAND

Fine grained, damp

75

30/7.0

30/ 9.0

SILTY CLAY

Dark gray, high plasticity, medium stiff, moist

75

39/ 14

17/ 8.0

o
o
£
g
g
ke
i
i
i
i
i
i
i
i
i
i
i
44

()

.
.
.

CLAYEY SAND

well graded, saturated

Brown and gray, medium grained, medium dense,

SANDY CLAY

Gray, medium plasticity, medium stiff, moist

50

6.0/ 2.0

3.0/1.0

CLAYEY SAND

Gray, fine grained, soft, poorly graded, saturated

SANDY CLAY

Gray, medium plasticity, medium stiff, moist

100

2.0/1.0

3.0/2.0

Odor 4-12'

Soil sample (8-10") collected at
11:40 and submitted for
laboratory analysis

Groundwater at 13"
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ N1~ ~1- |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-67 UTM Northing*:  1642300.432 UTM Easting*: 202751.33
Boring Location: NA Surface Elevation*:  753.966
T
2
> — £
g 5§ 3
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 f
S
21 s 5.0/ 2.0
<44+ SANDY CLAY
22 ﬁ% 100
i
23 ili Ii Iil Gray, medium plasticity, medium stiff, moist 3.0/1.0
LT
L
24 I:I:I:I: CLAYEY SILT Saturated
L
[ LI
25 _..-"'_..-"'_..-"' Brown, low plasticity, stiff, damp, trace gravel (5%) 3.0/1.0
Ly
— 26 s j___"j___"'§ 100 Soil sample (26-28') collected
e SILTY CLAY at 11:50 and submitted for
r ey laboratory analysis
27 Y 2.0/1.0
- §§§ End of boring at 28'
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
AugustMack ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-68 UTM Northing*:  1642297.886 UTM Easting™: 202851.62
Boring Location: NA Surface Elevation*:  754.090
©
2
> — £
g 5 2
- e} = Q
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) Moist, some coke and gravel
1 70/2.0
—2 SANDY CLAY 50 Odor 2-12"
—3 75/ 15
L 4 Greenish-gray, high plasticity, soft, moist, trace
r sand and gravel
—5 78/ 32
6 Medium stiff 100
7 51/ 33
—8
9 70/ 115
10 SILTY CLAY 100 Soil sample (10-12") collected
r at 10:40 and submitted for
14 75/ 120 laboratory analysis, BBSBD-6
—12 Brown, soft
13 Gray 60/ 85
—14 75
15 42/ 56
L 16 Light brown, medium grained, medium dense, Groundwater at 16'
B SAND poorly graded, saturated
L 17 Gray, medium plasticity, stiff, moist, trace sand and 22/ 14
B gravel
~ 18 100
B % SILTY CLAY
—19 18/ 10
- 20
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-68 UTM Northing*:  1642297.886 UTM Easting*: 202851.62
Boring Location: NA Surface Elevation*:  754.090
I
2
> = £
g 5§ 3
- e} = [=3
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
[ 20
21 SILTY CLAY 10/ 3.0
L 22 Gray, fine grained, medium dense, poorly graded, 100 Groundwater at 22'
B saturated, trace gravel
—23 6.0/ 2.0
24 SAND
25 7.0/ 2.0
L 26 Light brown, medium plasticity, medium stiff, moist, 100 Soil sample (26-28') collected
- 2 §§§ trace gravel (5%) at 10:50 and submitted for
27 [#E%9 SILTY CLAY 2.0/ 2.0 laboratory analysis
B e
i gy End of boring at 28'
—28
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-69 UTM Northing*:  1642296.668 UTM Easting™: 202951.27
Boring Location: NA Surface Elevation*: =~ 755.552
©
5
g £ =
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O (Fill) damp, some coke and gravel
1 50/ 40
—2 SANDY CLAY 75
—3 85/ 500
L 4 Greenish-gray, high plasticity, soft, moist, trace Odor 4-18'
r sand and gravel
s 40/ 170
—6 75
—7 40/ 200
—8
9 35/ 160
10 50
=11 SILTY CLAY 35/ 215
12 Soil sample (12-14') collected
r at 9:30 and submitted for
13 65/ 515 laboratory analysis
[ 14 Increase in sand and gravel 75
—15 22/ 300
—16 Gray, medium stiff
—17 17/ 140
L 18 Gray, medium grained, medium dense, well 75 Groundwater at 18’
r graded, saturated, trace clay and gravel
19 SAND 22/ 80
- 20
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Project Number: JM1710.320 Date Drilled: 5/16/2013
A Client Name: Citizens Energy Group Personnel: M.Oslos-Ark
/ : ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS - Zach
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-69 UTM Northing*:  1642296.668 UTM Easting*: 202951.27
Boring Location: NA Surface Elevation*: =~ 755.552
T
2
> — £
g 5 2
o o [}
3 o &
(4 w @
Soil Type Lithology Description X E 3 Comments
Fine grained, no gravel
26/ 45
Medium grained, trace gravel 100
13/ 27
SAND
10/ 13
100
10/ 7.0
: Brown 5.0/5.0
L Y Gray, low plasticity, stiff, trace gravel (5%)
30 [ 100 . :
- I Soil sample (30-32") collected
r I at 9:40 and submitted for
34 ;;;; SILTY CLAY 4.0/ 12 laboratory analysis
L I
- I End of boring at 32'
32 mererer
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Project Number: J0O1360.370 Date Drilled: 9/22/2014
A Client Name: Citizens Energy Group Personnel: M.Cooper
/ - : 1~ ~1- | Project Name: Prospect - B&B Driller: EFS
1 /AT i 7
August Mack | ™ e
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, Indiana GW Sample Method: NA
BBSB-70 UTM Northing*:  1641562.38 UTM Easting™: 201931.26
Boring Location: NA Surface Elevation*:  749.27
g3
[ ]
Fan) £ £ =
% s v o
—~ 8 a g 2
£ o a £ E
< o o & 8
a . . - o a z =
8 Soil Type Lithology Description X o o & Comments
L O Gravel, black, dry, with sand and clay Fill material (0-18")
-1 NA/2.2 Coal fragments (0-3')
= FILL MATERIAL
2 100
L 3 Brown, low plasticity, medium stiff, damp NA/ 2.6
= SANDY CLAY
j4 Brown, medium grained, medium dense, poorly
r graded, damp
o NA/ 2.4
—6 SAND 50
7 NA/ 2.4
C Brick (7.5")
L 8 Dark gray, fine grained, medium dense, pooly 6" of white rock/sandstone
r graded, moist (7.5-8")
9 NA/ 4.4 Soil sample BBSB-70
B (8-10") collected 9-23-14 at
" 10 90 1336, Dup BBSB-D2
- collected
11 CLAYEY SAND NA/ 2.2
L 12 Saturated Groundwater (12-15")
—13 NA/ 5.7
C Product (13.5-14.5")
[ 14 Dark gray, medium grained, dense, poorly graded, 100
B SAND saturated
L 15 Light gray, medium grained, dense, well graded, NA/ 58
B s damp
—16 |. . -.° .
L b.oo. Soil sample BBSB-70
B .~ . - | GRAVELLY SAND (16-18") collected at 1040,
17 ° - NA/ 77 VOCs only, not_enough
= R volume for full list
" 18 leier - 50 .
L R g Dark gray, low plasticity, stiff, damp Wood fragments with
- ,. ?’?’ﬁ SILTY CLAY creosote odor (18')
L 19 F ;' '. .'.' Dark gray, coarse grained, loose, well graded, NA/ 36 Groundwater (19-27")
- " ." o .| GRAVELLY SAND saturated
[ 20 °

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.
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Project Number: J0O1360.370 Date Drilled: 9/22/2014
A Client Name: Citizens Energy Group Personnel: M.Cooper
/ : ~+ NI~~~ |Project Name: Prospect - B&B Driller: EFS
August Mack | ™ i
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, Indiana GW Sample Method: NA
TM Northing*: . ing*: 201931.2
BBSB-70 U orthing 1641562.38 UTM Easting 01931.26
Boring Location: NA Surface Elevation*:  749.27
T T
. § 3
g E 5 s
—_ > oy s =
5 3 o E £
c Q o 8 8
a . . - o a z =
3 Soil Type Lithology Description X o o & Comments
20 [, -.
21 ° -".=| GRAVELLY SAND NA/ 11
Dark gray, coarse grained, loose, well graded, 30
saturated
NA/ 9.0
GRAVEL
NA/ 35
100 Soil sample BBSB-70
(26-28'") collected at 1100,
Dup BBSB-D1 collected
o Dark gray, medium grained, dense, well graded, NA/ 92 o
CLAYEY SAND moist
Gray, low plasticity, hard, dry
NA/ 15
SILTY CLAY 100 Soil sample BBSB-70
(30-32") collected at 1115
NA/ 36
End of boring at 32'

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.
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Project Number: J0O1360.370 Date Drilled: 9/22/2014
A Client Name: Citizens Energy Group Personnel: M.Cooper
/ : ~+ N~~~ | Project Name: Prospect - B&B Driller: EFS
August Mack ™ i
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, Indiana GW Sample Method: NA
BBSB-71 UTM Northing*:  1641579.53 UTM Easting™: 201827.17
Boring Location: NA Surface Elevation*:  746.67
i
> - g £
S  § =
— o o S a
= ) a E E
o) =] T ©
g ¢ 5 27
3 Soil Type Lithology Description X o o & Comments
-0 CONCRETE
L 1 Crushed NA/ 3 1
- STONE '
L 2 Fill material, dark brown and black, medium 25
B grained, loose, well graded, damp
3 NA/ 2.2
—4
r SAND
—5 NA/ 1.9
-6 30
L 7 Black, coarse grained, well graded, wet NA/ 41 Very little product (7-8')
B SANDY GRAVEL
L 8 o Brown, fine grained, dense, poorly graded, moist
- CLAYEY SAND
C o * NA/
L Dark gray, medium plasticity, medium stiff, damp 189
B SILTY CLAY
10 “: SANDY GRAVEL Black, coarse grained, dense, well graded, wet 40
L R __ Gray, low plasticity, stiff, damp, trace gravel
11 NA/ 52
F iy
Ty BT
- gy Hard, dry Soil sample BBSB-71
- g ﬁﬁ (12-14") collected at 1300,
PP # # 44 NA/ BBSB-MS1/BBSB-MSD1
r ey 409 collected
B g ﬁﬁ
514 B 100
T
- 5l SILTY CLAY
B g ﬁﬁ
o i
- vz
17 B NA/ 8.3
18 [ f; 100
C EEE
519 : : -E_,.-: NA/ 9.5
- S
[ 20 [l

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.
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A
August Mack

EAVIROXMENTAL

Project Number:

JO1360.370

Date Drilled:

9/22/2014

Client Name:

Citizens Energy Group

Personnel:

M.Cooper

Project Name:

Prospect - B&B

Driller:

EFS

Drilling Method:

Geoprobe

Driller License:

NA

BBSB-71

Site Address:

Indianapolis, Indiana

GW Sample Method:

NA

UTM Northing*:

1641579.53

UTM Easting™:

201827.17

Boring Location:

NA

Surface Elevation™*:

746.67

Depth (ft.)

Soil Type

Lithology Description

% Recovery

PID/FID (ppm)

GW Sample Interval

Soil Sample Interval

Comments

ey
—24 j.ff;{ SILTY CLAY

100

NA/ 4.7

NA/ 6.2

100

Damp

dry

NA/ 6.1

NA/ 4.5

Soil sample BBSB-71
(26-28') collected at 1325

End of boring at 28'

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.
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Project Number: J0O1360.370 Date Drilled: 9/23/2014
A Client Name: Citizens Energy Group Personnel: M.Cooper
/ : ~+ NI~~~ |Project Name: Prospect - B&B Driller: EFS
August Mack i
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, Indiana GW Sample Method: NA
BBSB-72 UTM Northing*:  1641570.67 UTM Easting™: 201875.76
Boring Location: NA Surface Elevation*:  748.67
i
ey o E g
g s o o
— o o S a
£ o a £ E
o) =] T ©
£ ¢ 5 239
3 Soil Type Lithology Description X o % A Comments
L O Fragments Fill material (0-11")
1 NA/ 0.5
B COAL
2 100
L 3 Brown, low plasticity, soft, moist NA/0.6
—4
-5 NA/ 0.9
-6 50
B SANDY CLAY
-7 NA/ 0.9
L Brown wood fragments
—8 (7.5-8")
L 9 NA/ 3.2 Brown wood fragments
- (9-10")
L 10 Crushed, some gravel and sand, black, moist 90 Soil sample BBSB-72
= COAL (10-12") collected at 1010,
B MS/MSD collected
L 1 Dark gray, low plasticity, soft, moist NA/ 2.7
B SANDY CLAY
L 12 Dark gray, fine grained, medium dense, poorly —
- SAND graded, wet ]
T 13 NA/
L Dark gray, coarse grained, medium dense, well 111 — Yellow brown product
B graded, saturated [ (13-14")
14 80 — | Groundwater (13-21")
—15 NA/ 18—
B SANDY GRAVEL ]
—16 ]
-7 NA/9.7 =
L 18 Black, coarse grained, loose, well graded, saturated 100 ] BBMW-30 screened (12-22")
19 NA/ 7.5 —
= GRAVEL I
[ 20 ]

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.
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Project Number: J0O1360.370 Date Drilled: 9/23/2014
A Client Name: Citizens Energy Group Personnel: M.Cooper
/ - ~+ N~~~ | Project Name: Prospect - B&B Driller: EFS
August Mack ™ P
 wivieaswssiae | Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, Indiana GW Sample Method: NA
BBSB-72 UTM Northing*:  1641570.67 UTM Easting*: 201875.76
Boring Location: NA Surface Elevation*:  748.67
T T
. § &
g E o s
—~ 8 a g 2
£ g Q & &
£ Q o w ow
2 . . - - a z 3
3 Soil Type Lithology Description X o o & Comments
- 20 o :'.. ]
C ., ..‘ ]
; 21 ;__";__”;__" Gray, low plasticity, stiff, damp, trace gravel NA/ 4.4 E
22 [ 100 =
N
23 P NA/
- gy 12.4
- Ed
" 25
77
o
26 100 Soil sample BBSB-72
- §§§ (26-28") collected at 1015
B gy End of boring at 28'
—28

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.

Exhibit 8 - Soil Management Plan - Page 155




Project Number: J0O1360.370 Date Drilled: 9/23/2014
A Client Name: Citizens Energy Group Personnel: M.Cooper
/ - ~+ N~~~ | Project Name: Prospect - B&B Driller: EFS
August Mack | ™ i
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, Indiana GW Sample Method: NA
BBSB-73 UTM Northing*:  1641575.92 UTM Easting™: 201836.08
Boring Location: NA Surface Elevation*:  747.07
g s
Q Q
Pl £ £ =
g = o o
—~ o 3 Q o
= =) E £
~ D a © ©
E=] o n w
Q . . " o a = 3
8 Soil Type Lithology Description X o o & Comments
-~ CONCRETE
oy Crushed NA/
B STONE 10.9
L Fill material, dark brown and black, coarse grained,
— 2 loose, well graded, damp 40
-3 Some clay NA/5.0
—4
- SAND
L 5 Fill material, dark brown and black, coarse grained, NA/5.7
B loose, well graded, damp
6 Some clay 30
L 7 Fill material, dark brown and black, coarse grained, NA/ 6.4
B loose, well graded, damp
L 8 Brown, fine grained, dense, poorly graded, moist
9 CLAYEY SAND NA/ 4.0
[ 10 Black, coarse grained, dense, poorly graded, 30 Groundwater (10-12")
B saturated NA/
— 11 SANDY GRAVEL 119
L 12 ey Gray, low plasticity, stiff, damp, trace gravel 4" Reddish brown product
L ey on clay
15 [ NA/
o FEEy 357
I
—14 Ly SILTY CLAY 100
= e
C Ry Hard 254
L T End of boring at 16'
—16

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ : -+ AN~~~ | Project Name: B&B Investigation Driller: EFS
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-85/BBMW-1 UTM Northing*:  1640927.16 UTM Easting™: 201565.40
Boring Location: SW. corner of property Surface Elevation*:  745.420
©
2
> = £
g 5§ 3
- e} = Q
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L O Some grass, topsoil, and organics
r FILL MATERIAL
L 1 : Dark brown, medium stiff, moist, trace sand 70/0.0
2 50
L 3 90/0.0 Brick fragments and gravel
N
Lk 100/
0 1.0
B : SILTY CLAY
6 60 Soil sample (6-8") collected at
- - 9:00 and submitted for
7 F 140/ laboratory analysis
: ’ 20
8 Increased sand
9 80/ 0.0
L 10 ;' . Brown, loose, saturated 50 Groundwater at 10’
e 80/ 1.0
2 |
}13 _.:_'o.-'. 90/ 1.0
g [T e 60
B P A GRAVELLY SAND
15 el | 95/1.0
C1e |Cer
—17 ;-o-;'° 95/ 1.0
} 18 ] ..o._' ) 80
L = ;___}___}___ Gray, medium stiff, damp
19SS sty cLay 2171.0
r b
[ 20 Fx¥y

Page: 1 of 2
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Project Number: JL0633.320 Date Dirilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: EFS
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-85/BBMW-1 UTM Northing*:  1640927.16 UTM Easting™: 201565.40
Boring Location: SW. corner of property Surface Elevation*:  745.420
T
2
> = £
g 5§ 3
- e} = [=3
€ (&) =) £
o) 2 ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20
= .
- T
ML # 4 4 Stiff 15/ 0.0
L Z222) SILTY CLAY
f ey
—22 S 100
N
523 "'"-"""""" 20/2.0 Installed monitoring well screen
L - Brown, loose, saturated 23-28
24 |l e
B .. :.°| GRAVELLY SAND
—25 1L 15/ 1.0
L _..-"'_..-"'_,.-" Gray, hard, damp
26 ey 100 Soil sample (26-28') collected
B §§§ SILTY CLAY at 9:30 and submitted for
B e laborat lysi
7—27 : ;;; 12/ 10 aboratory analysis
L i End of boring at 28'

N
(o]

Page: 2 of 2
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - N~ ~ - | Project Name: B&B Investigation Driller: EFS
August Mack (™ °
ERVIENN M ENTAL Drilling Method:  Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-86/BBMW-2 UTM Northing*:  1640911.7 UTM Easting™: 201868.76
Boring Location: 120" E. of BBSB-87 Surface Elevation*:  751.560
®
5
- 3 o 2
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L0 FILL MATERIAL Some grass and topsoil
L Brown, soft, moist, trace sand
- ! SILTY CLAY 10700
L 2 Brown, loose, damp 100
3 3.0/0.0
—4
5 4.0/0.0
B SAND
6 100
7 10/ 1.0
—8
9 gy Tannish brown, medium stiff, damp 12/1.0
- y ,-;f§ SILTY CLAY
L 10 Brown, loose, damp, trace gravel 100 Soil sample (10-12") collected
r at 14:30 and submitted for
14 16/ 1.0 laboratory analysis, MS/MSD
12 o
L SAND Installed monitoring well screen
B 12-32'
13 Increased gravel 8.0/1.0
e 100
L -.0: Brown, loose, saturated Groundwater at 14.5'
TR 6.0/ 1.0
e [T
o " 7. | GRAVELLY sAND 70710
—18 | 100
e [ 3.0/ 1.0
C 20 .7 o d
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A
August Mack

EAVIROXMENTAL

Project Number: JL0633.320 Date Drilled: 5/16/2011
Client Name: Citizens Energy Group Personnel: B. Hoffer
Project Name: B&B Investigation Driller: EFS
Drilling Method:  Geoprobe Driller License: NA

Site Address:

Indianapolis, IN

GW Sample Method: NA

BBSB-86/BBMW-2 UTM Northing*:  1640911.7 UTM Easting™: 201868.76
Boring Location: 120' E. of BBSB-87 Surface Elevation*:  751.560
©
5
ey = =
2 g 2
- o) = Q
£ 9 o 5
£ & o @
3 Soil Type Lithology Description X E 3 Comments
F20 [, -.
RIS 4.0/1.0
—2 % 100
- . .° 1 GRAVELLY SAND
SEEIR 4.0/1.0
S [ e
L 25 .‘ -'.‘ Brown, loose, angular, saturated 3.0/1.0
- ,'...- GRAVEL
I ]
26 I : .-. Brown, loose, saturated 100
T e 3.0/1.0
S8 | o
- 7" 1 GRAVELLY SAND
—29 .o 3.0/1.0
L 30 n : _5 ° 100 Soil sample (31-32") collected
r .. at 15:00 and submitted for
L 31 -0, 3.0/ 1.0 laboratory analysis
- ; SILTY CLAY Gray, very hard, damp u End of boring at 32'
—32

Page: 2 of 2
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: EFS
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-87 UTM Northing*:  1640909.89 UTM Easting™: 201678.67
Boring Location: ~100' E. of BBSB-85 Surface Elevation*:  745.820
©
2
> = £
g 5§ 3
- e} = Q
€ 5] =) S
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 0 Some asphalt
r FILL MATERIAL
-1 A Black, medium stiff, damp 11/1.0
N
2 [ 50
- e
N
53 L Brown, soft, moist, trace sand 45/1.0
B SILTY CLAY
54
L Brown, stiff, moist
s 43/1.0
L 6 Brown, soft, moist 100 Soil sample (6-8') collected at
r 16:00 and submitted for
7 75/ 4.0 laboratory analysis
i 8 SANDY SILTY
L CLAY
9 50/ 2.0
L 10 : Brown, medium grained, medium dense, saturated 80 Groundwater at 10’
11 - SAND 40/ 2.0
L 12 -:o‘ . Brown, loose, saturated
S e 40/ 2.0
N 100
=15 | -'.'°f GRAVELLY SAND 40/ 2.0
“e [ L.
Sar e 30/ 2.0
18 :.:t:.o::.::: Gray, medium stiff, damp, trace gravel 100
B s SANDY SILTY
T A oAy 5.0/ 1.0
D20 [N
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-87 UTM Northing*:  1640909.89 UTM Easting*: 201678.67
Boring Location: ~100'E. of BBSB-85 Surface Elevation*:  745.820
T
5
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 20 Brown, loose, saturated
21 50/ 4.0
B SAND
22 100
23 : Gray, soft, medium stiff, moist 50/3.0
24 [
o5 NA/NA
r T SANDY SILTY
L w CLAY
[ 26 :: 10 Not enough recovery to field
: :r screen
27 < NA/NA
. 28 T:“,‘_ 3 Gray, very loose, saturated
29 ~" .’/ GRAVELLY SAND 10/ 1.0
L 30 ..o. Greenish gray, very hard, damp 100 )
= o Soil sample (30-32") collected
5 gy at 17:00 and submitted for
31 [#E%% SILTY CLAY 7.0/1.0 laboratory analysis
I
L o End of boring at 32'
32
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - -+ AN~~~ | Project Name: B&B Investigation Driller: EFS
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-88 UTM Northing*:  1640991.93 UTM Easting*: 201589.83
Boring Location: 75" N-NE of BBSB-85 Surface Elevation*: ~ 746.780
T
§
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L 0 Some asphalt
B FILL MATERIAL
L 1 Black, medium stiff, damp NA/NA
- g
T, e
L 3 §§§ Brown, medium stiff to soft, damp 50
N
T3 s 3.0/ 1.0
B gl
B gl
4 EEE
L e
5 ; ’;’;’; SILTY CLAY 3.0/1.0
3 i B
N
6 50
N
7 [ 3.0/1.0
B gl
C Ly
8 e
- e
L 9 _..°'.."..°.' Brown, loose, moist, trace gravel 3.0/1.0
10 60 Soil sample (10-12") collected
- o CLAYEY SAND at 10:30 and submitted for
11 :.. 7.0/7.0 laboratory analysis
L 12 -:' ... Brownish tan, loose, saturated Groundwater at 12"
13 e 10/ 5.0
N 50
—15 [1e 10/ 5.0
:—16 - ° GRAVELLY SAND
s 5.0/7.0
—is e 80
1o e 3.0/8.0
- 20 °
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-88 UTM Northing*:  1640991.93 UTM Easting*: 201589.83
Boring Location: 75" N-NE of BBSB-85 Surface Elevation*: ~ 746.780
T
§
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [, -.
—21 [ e 5.0/7.0
-"2+".1 GRAVELLY SAND
—22 | L 100
S 4.0/6.0
23 |-e
s ;___:-___;‘___ Gray, hard, damp 4.0/0.0
© 2 B sty cLay
7
25 .o.’ K Brown, loose, wet 3.0/1.0
~26 |~ ..o/ GRAVELLY SAND 100
P Soil sample (27-28'") collected
.o at 11:00 and submitted for
27 . Gray, hard, damp 3.0/1.0 laboratory analysis
2 x’x’f’ SILTY CLAY u End of boring at 28'
| og e
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - ~+ NI~~~ |Project Name: B&B Investigation Driller: EFS
August Mack ™ .
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-89 UTM Northing*:  1640975.33 UTM Easting*: 201832.56
Boring Location: ~75' N-NW of BBSB-86 Surface Elevation*:  749.970
T
§
g £ 3
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
L0 FILL MATERIAL Some grass and topsoil
L Light brown, medium stiff, damp
—1 1.0/ 0.0
B SILTY CLAY
2 100
L 3 Light brown, soft, moist 1.0/1.0
—4 SANDY CLAY
55 Brown, medium loose, damp 1.0/1.0
—6 SAND 80
f7 Brown, medium loose, damp 1.0/1.0
o [0
—9 3.0/ 1.0
10 o 80 Soil sample (10-12") collected
- Tael at 13:00 and submitted for
14 ..° e 4.0/1.0 laboratory analysis
12 |0
—13 o 2.0/1.0
B 2.° .| GRAVELLY SAND
514 ;. L2 2 20
15 |0 1.0/1.0
—16 .,o Saturated Groundwater at 16'
AT e 3.0/1.0
—1g | 80
19 |o 3.0/1.0
S0
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Project Number: JL0633.320 Date Drilled: 5/16/2011
A Client Name: Citizens Energy Group Personnel: B. Hoffer
/ - ~+ N~~~ | Project Name: B&B Investigation Driller: EFS
August Mack | ™ ?
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: Indianapolis, IN GW Sample Method: NA
BBSB-89 UTM Northing™:  1640975.33 UTM Easting*: 201832.56
Boring Location: ~75' N-NW of BBSB-86 Surface Elevation*:  749.970
T
5
—~ 8 o a
£ S Q &
[0 = ©
£ = & 3
3 Soil Type Lithology Description X o 3 Comments
20 [,
RIS 2.0/3.0
S22 | 100
—23 |iE 2.0/4.0
24 e Could not collect (24-28") to
r el field screen
25 |" "% .| GRAVELLY SAND NA/NA
—26 _'f,"=_:_. 10
o e NA/NA
28 |0
20 el 2.0/1.0
30 Gray, hard, dry 100 Soil sample (30-32) collected
- 2 §§§ at 13:30 and submitted for
T34 L5445 SILTY CLAY 1.0/ 1.0 laboratory analysis, Dup-1
I
L o End of boring at 32'
32

Page: 2 of 2

Exhibit 8 - Soil Management Plan - Page 166




Project Number: JP1079.380 Date Drilled: 6/22/2015
A Client Name: Citizens Energy Group Personnel: TL & SO
/ - ~+ NI~~~ |Project Name: Benzol Buildin Driller: EFS
August Mack ™ &
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: 2950 Prospect Street GW Sample Method: NA
TM Northing*: ing*: NA
BBSB-90 u orthing NA UTM Easting
Boring Location: 18’ from East edge of foundation Surface Elevation*: ~ NA
T T
. § &
= C c
o g ° o
= 3 = 2 o
= o a E E
o) =] T ©
E=] o n w
3 Soil Type Lithology Description X o o & Comments
L o HIHIH CONCRETE End of boring at 33" -
r Refusal
1
B NO RECOVERY 0 NA/NA
—2

* = UTM Northing, Easting, and Surface Elevation are estimated, unless specified in the report to have been surveyed.
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Project Number: JP1079.380 Date Drilled: 6/22/2015
A Client Name: Citizens Energy Group Personnel: TL & SO
/ - -+ AN~~~ | Project Name: Benzol Buildin Driller: EFS
August Mack ™ 0
KRNI RN MENTAL Drilling Method: ~ Geoprobe Driller License: NA
Site Address: 2950 Prospect Street GW Sample Method: NA
TM Northing*: ing*: NA
BBSB-91 u orthing NA UTM Easting
Boring Location: 12" from East edge of foundation Surface Elevation*: ~ NA
g3
> - £ £
o g ° o
= 3 = 2 o
= ) E £
~ D a © ©
£ I TS w ow
< . . s a = 3
3 Soil Type Lithology Description X o o & Comments
L O Hollow Stem Auger to 29"
- ] CONCRETE 0.3/
= 5 2.30
L i Brown, coarse grained, loose, well graded,
—2 SAND rounded, damp
L CONCRETE
—3 Some concrete 0.1/3.6
—4 SANDY GRAVEL
. 0.8/
L Saturated, some coke fragments 4.50
B GRAVEL
L 6 Black, medium grained, poorly graded, rounded, Strong odor and black
= damp 60 staining (6-10")
r 16.3/
B 73.00
—8 SILTY CLAY
F o 25.4/
L Increasing sand, decreasing staining 115.00
L End of boring at 10’
—10

* = UTM Northing, Easting, and Surface E